



State of Utah

GARY R. HERBERT
Governor

GREGORY S. BELL
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM NO. 2

Date: March 12, 2012
To: Contractors
From: Darrell Hunting-- Project Manager
Reference: Athletics Strength and Conditioning Center
Utah State University – Logan, Utah
DFCM Project No. 12003770

Subject: **Addendum No. 2**

Pages	Addendum Cover Sheet	1 page
	Revised Project Schedule	1 page
	<u>Topographical Survey</u>	<u>1 page</u>
	Total	3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

2.1 SCHEDULE CHANGES: Substantial Completion date is changed to Monday, April 1, 2013. See attached Revised Project Schedule (change is highlighted).

2.2 GENERAL ITEMS: See attached Topographic Survey



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**PROJECT SCHEDULE – REVISED
PER ADDENDUM NO. 2 DATED MARCH 12, 2012**

PROJECT NAME: ATHLETICS STRENGTH AND CONDITIONING CENTER				
UTAH STATE UNIVERSITY – LOGAN, UTAH				
DFCM PROJECT #: 12003770				CM/GC
Event	Day	Date	Time	Place
Request for Proposals Available	Thursday	February 23, 2012	3:00 PM	DFCM web site *
Mandatory Pre-Proposal Site Meeting	Tuesday	March 6, 2012	11:00 AM	Room 114 Facilities Building Utah State University 1295 East 700 North Logan, UT
Last Day to Submit Questions	Thursday	March 8, 2012	12:00 NOON	Darrell Hunting – DFCM E-mail dhunting@utah.gov
Addendum Deadline (exception for proposal delays)	Monday	March 12, 2012	2:00 PM	DFCM web site *
Cost Proposals, Management Plans, References, Statements of Qualifications, and Termination/Debarment Certifications Due	Monday	March 19, 2012	2:00 PM	DFCM 4110 State Office Bldg, SLC, UT
Short Listing by Selection Committee, if applicable.	Friday	March 23, 2012	4:00 PM	Fax and DFCM web site *
Interviews	Tuesday	March 27, 2012	TBD	Room 114 Facilities Building Utah State University 1295 East 700 North Logan, UT
Announcement	Thursday	March 29, 2012	4:00 PM	DFCM web site *
Requested Substantial Completion Date	Monday	April 1, 2013		

* DFCM’s web site address is <http://dfcm.utah.gov>

