

# FINAL Scoring Matrix

University of Utah  
 School of Dentistry - CMGC  
 DFCM Project No. 12075750

November 12, 2012

Firms		A	B	C	D	E
Selection Criteria	Points Possible					
Cost	25	23.4	25.0	23.5	21.5	24.3
DFCM Past Performance Rating	10	9.4	9.9	9.4	9.5	9.0
Strength of Contractor's Team	25	25.0	22.5	23.3	22.5	20.0
Project Management Approach	25	25.0	23.3	24.2	22.5	20.0
Schedule	15	14.0	14.0	14.0	13.5	14.0
<b>Total</b>	<b>100</b>	<b>96.8</b>	<b>94.7</b>	<b>94.4</b>	<b>89.5</b>	<b>87.3</b>

Following the evaluation of each of the firms that submitted on this project, the selection committee has selected Okland Construction as the firm that provides the best value to the State of Utah.



State of Utah

GARY R. HERBERT  
Governor

GREG BELL  
Lieutenant Governor

## Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

### Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

13 November 2012

Agency: University of Utah  
Project Name: School of Dentistry  
DFCM Project No.: **12075750**  
DFCM Project Manager: Dave McKay

Approved By: van

Date Approved: 11/13/12

### SELECTION COMMITTEE JUSTIFICATION STATEMENT

The selection committee would like to express it's appreciation to all of the teams that proposed for services on the above referenced project. The selection committee selected Okland Construction based on the following detailed conclusion supporting the selection in accordance with the selection criteria:

**DFCM Past Performance Rating:** This rating is based on a compilation of past performance ratings received on all completed DFCM projects in the last five years.

**Strength of Team:** Brian Murphy and Bob Hyde are a proven team as demonstrated on the Huntsman Cancer Institute. Brian and Bob had significant medical and research experience and some experience with Kahler Slater as well.

**Project Management Approach:** The Okland Team did the most comprehensive coverage of management problems with their '10 Keys of Success' discussion. Their field mobile technology (FMT) demonstrated timely and accurate means of communicating in the field with a host of resources. This Team is also familiar with the 'U's Unifier program.

**Cost:** The Okland Team's cost was discussed in the context of accurately counseling the design team so as not to delay the project. The range of costs presented by all teams was very tight.

**Schedule:** While project design is far from complete, the Selection Committee found the Okland Team's response to be the best in defining critical milestones to be met by the MHTN Design Team.