

# Final Scoring Matrix

Site Security Upgrades at the Utah State Capitol  
 Capitol Preservation Board  
 DFCM Project No. 12147050

January 8, 2015

Firms		A	B	C	D
Selection Criteria	Points Possible				
Cost	20	11.7	20.0	8.3	8.5
DFCM Past Performance Rating	15	14.6	12.0	14.1	13.1
Strength of Contractor's Team	20	18.0	15.3	14.7	14.0
Project Management Approach	20	18.0	15.3	13.3	14.0
Specific project Experience	25	21.7	18.3	17.5	16.7
<b>Total</b>	<b>100</b>	<b>83.9</b>	<b>81.0</b>	<b>67.9</b>	<b>66.3</b>

Following the evaluation of each of the firms that submitted on this project, the selection committee has selected Jacobsen Construction, as the firm that provides the best value to the State of Utah.



State of Utah

GARY R. HERBERT  
Governor

SPENCER J COX  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON  
Interim Director

Approved By: JR  
Date Approved: 1/9/15

9 January 2015

Agency: Capitol Preservation Board  
Project Name: Site Security Upgrades—CM/GC  
DFCM Project No.:12147050  
DFCM Project Manager: Dave McKay

**SELECTION COMMITTEE JUSTIFICATION STATEMENT**

The selection committee would like to express its appreciation to all of the teams that proposed for services on the above references project. The selection committee selected **Jacobsen Construction** based on the following detailed conclusion supporting the selection in accordance with the selection criteria:

**Cost:**

The cost was scored based on proposals from the contractors.

**DFCM Past Performance Rating:**

This score is based on the average of ratings for previous projects as explained in the RFP.

**Strength of Team:**

The Jacobsen Team had the best overall understanding of Users' needs as well as the most familiarity with the idiosyncrasies of work on Capitol Hill. The Jacobsen Team can provide useful input immediately without a learning curve and their experience with a variety of security work on several projects including City Creek adds to the Users' confidence.

**Project Management Approach:**

The Jacobsen Team demonstrated the ability to anticipate delays in submittal and delivery processes. The Users know how this team participates and responds in a wide variety of circumstances.

**Specific Project Experience:**

The Jacobsen team members have firsthand experience with K4 bollards, hydraulic crash bollards, vehicular security gates, and anti-terrorism protection. These team members will be available locally throughout the course of the project.