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ADDENDUM NO. 6

Date: May 28, 2013

To: Contractors

From: Kurt Baxter — Region Director
Reference: New Classroom Building

UVU - Orem, Utah
DFCM Project No. 12192790

Subject: Addendum No. 6
Addendum 1 page
Revised Schedule 1 page
Revised Cost Proposal Form 3 pages
Architects Addendum 1 page
Total 6 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form, if applicable.
Failure to do so may subject the Bidder to Disqualification.

6.1 SCHEDULE CHANGES: There are changes to the project schedule.
The addenda deadline has been changed to Tuesday, May 28, 2013 at 4:00 PM
The Cost Proposals, Cost Reduction Proposals, & Subcontractor Lists are due on Thursday, May 30,
2013 at 3:00 PM.

6.2 GENERAL: CRSA Architects — please see attached sheets.
Revised Cost Proposal Form.
Additive Alternate #5 has been deleted.
The costs for the Geothermal Well Portion and the Classroom Building Portion have been added to
the Revised Cost Proposal Form.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management DpEt
REVISED PROJECT SCHEDULE
PROJECT NAME: UVU NEW CLASSROOM BUILDING
DFCM PROJECT NO. 12192790
Event Day Date Time Place
Request for Proposals Monday April 8, 2013 1:00 PM | http://dfcm.utah.gov
Mandatory Pre-Proposal Site Thursday | April 18, 2013 10:00 AM | UVU
Meeting Library Room LI 120
Orem, Utah
Last Day to Submit Questions Monday April 22,2013 5:00 PM Kurt Baxter - DFCM
prior to submittal of Statements E- mail: kbaxter@utah.gov
of Qualifications Fax: 801-538-3267
Addendum Deadline Wednesday | April 24, 2013 4:00 PM http://dfcm.utah.gov
Prime Contractors turn in Friday April 26, 2013 12:00 PM | DFCM
References, Statements of 4110 State Office Bldg
Qualifications, Management SLC, UT
Plans (including Schedule), and
Termination/Debarment
Certifications
Short Listing by Selection Thursday May 2, 2013 TBD TBD
Committee (if applicable)
Mandatory Finalist Meeting Tuesday May 7, 2013 3:00 PM Uvu
Contract Document to Liberal Arts Building Room
distributed at this meeting 127
Orem, Utah
Last Date to Submit Questions Wednesday | May 22,2013 4:00 PM Kurt Baxter- DFCM
for Final Addendum E- mail:kbaxter@utah.gov
Fax: 801-538-3267
Final Addendum Deadline Tuesday May 28, 2013 4:00 PM | http://dfcm.utah.gov
(exception for bid delays)
Prime Contractors Turn In Cost | Thursday | May 30,2013 3:00 PM DFCM
Proposals, Cost Reduction 4110 State Office Bldg
Proposals and Subcontractor SLC, UT
List Due
Interviews Friday May 31, 2013 TBD Uvu
Facilities Complex Room 107
Conference Room
Orem, Utah
Announcement Monday June 3, 2013 4:00 PM http://dfcm.utah.gov
Substantial Completion Date Thursday December 11,
2014
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

REVISED COST PROPOSAL FORM

NAME OF PROPOSER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for
Proposals” for the UVU New Classroom Building — Orem, Utah DFCM Project No. 12192790

and having examined the Contract Documents and the site of the proposed Work and being familiar with
all of the conditions surrounding the construction of the proposed Project, including the availability of
labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance
with the Contract Documents as specified and within the time set forth and at the price stated below. This
price is to cover all expenses incurred in performing the Work required under the Contract Documents of
which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

BASE BID:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #1: For all the work shown on the drawings and described in the
specifications and contract documents to provide Outdoor rooftop deck space above auditorium.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #2: For all the work shown on the drawings and described in the
specifications and contract documents to provide level 2 office wing finish.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)
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COST PROPOSAL FORM
PAGE NO. 2

ADDITIVE ALTERNATE #3: For all the work shown on the drawings and described in the
specifications and contract documents to provide level 3 office wing finish.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE #4: For all the work shown on the drawings and described in the
specifications and contract documents to provide level #4 (10) offices.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

The cost of the Geothermal Well Portion of the work: For all the work shown on the drawings and
described in the specifications.

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

The cost of the Classroom Building Portion of the work: For all the work shown on the drawings and
described in the specifications.

DOLLARS ($ )
(In case of discrepancy, written amount shall govern)
These costs are for informational and accounting purposes only.
I/We guarantee that the Work will be Substantially Complete by (specific date to be

provided by contractor), should I/we be the successful proposer, and agree to pay liquidated damages in
the amount of $1,000 per day for each day after expiration of the Contract Time as stated in Article 3 of
the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is
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COST PROPOSAL FORM
PAGE NO. 3

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance
and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set
forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectf ully submitted,
Nam e of Proposer
ADDRESS:
Authorized Signature
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