

Final Scoring Matrix

Administrative Office of the Courts
 New Juab County Judicial 4th District Courthouse
 DFCM Project No. 12271150

March 20, 2013

Firms		A	B	C
Selection Criteria	Points Possible			
Design Proposal	30	28.0	26.0	23.0
Schedule	10	9.7	9.3	9.0
DFCM Past Performance Rating	10	9.2	9.4	9.1
Strength of Team	20	18.7	16.7	15.3
Project Management Approach	10	9.0	8.7	8.0
Cost	20	20.0	20.0	20.0
Total	100	94.5	90.1	84.4
<p>Following the evaluation of each of the firms that submitted on this project, the selection committee has selected <u>Okland Construction/SPE Architect</u> as the team that provides the best value</p>				



State of Utah

GARY R. HERBERT
Governor

GREG BELL
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

21 March 2013

Agency: Administrative Office of the Courts
Project Name – New Juab County 4th Judicial District Courthouse
DFCM Project No.: 12271150
DFCM Project Manager: Brian Bales

Approved By: WJH

Date Approved: 3/21/13

SELECTION COMMITTEE JUSTIFICATION STATEMENT

The selection committee would like to express its appreciation to all of the teams that proposed for services on the above referenced project. The selection committee selected **Okland Construction & SPE Architect** based on the following detailed conclusion supporting the selection in accordance with the selection criteria:

Design Proposal: **The selection committee determined that the Okland Construction proposal provided a better overall plan especially with regard to the sally port design which provided better pull through capability and secure staff parking.**

Schedule: **The contractors schedule provided delivery on time while still allowing excellent user interface during finalization of construction documents.**

DFCM Past Performance Rating: **This score is based on the average of ratings for previous projects as explained in the RFP.**

Strength of Team: **The team members have extensive courts experience.**

Project Management Approach: **The project team members provide excellent team coordination and experience on court projects.**

Cost: **All teams provided the project at budget.**