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Addendum No. 1 
 

 
Date: December 11, 2013 
 
To:  Design/Build Teams 
 
From: Brent Lloyd - Project Manager 
 
Reference: Salina Maintenance Facility 
  Utah Department of Transportation – Salina, Utah 
  DFCM Project No. 12335900 
 
Subject: Addendum No.   
 
Pages Addendum Cover Sheet 2 pages 
 Kamas and Wellsville Maintenance Station Drawings 27 pages 
 Total 29 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
 
 
1.1 SCHEDULE CHANGES:      There are no Project Schedule changes. 
 
1.2 GENERAL ITEMS:     
 

1.2.1 The program does not require the Salina facility to be a prototype building.  The 
facilities at Kamas and Wellsville are examples of UDOT functional buildings.  
The attached drawing files for Kamas and Wellsville are examples of functionally 
consistent buildings only. 
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1.2.2 The construction budget stated in the RFP ($2,262,000.00) will be increased by 

$15,000.00 which will be a utility impact and connection fee allowance, for a total 
construction budget of $2,277,000.00.  At the appropriate time the Contractor 
shall submit invoices for the utility impact/connection fees which will result in an 
additive or deductive change order to the contract. The Contractor is responsible 
for all other utility costs, including material and labor associated with relocation 
of any and all utilities.  Bonds for roadway cuts, trenching, etc., are not included 
in the allowance and are the responsibility of the Contractor.  
 

1.2.3 There is no page limit for part or all of the Contractor submission; however, each 
submission should be concise and limited to the requirements stated in the RFP. 
 

1.2.4 Specification 16721-3, Part 2 – Products - 2.1 Acceptable Manufacturers – Add 
“or approved equal”. 
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