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Addendum No. 1 
 

 
Date:  April 11, 2014  
 
To:  Contractors  
 
From: Rick James – Project Manager, DFCM 
 
Reference: Crocker Science Center at the George Thomas Building    
  University of Utah     
  DFCM Project No. 12337750 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 General Items 11 pages  
 Total 12 pages 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
 
 
1.1 SCHEDULE CHANGES:  There are no Project Schedule Changes.  
 
 
 
1.2  GENERAL ITEMS:  Please see the attached Document Dated 4/11/2014.   
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Addendum No. 1 for Crocker Science Center AE Selection 

Here is the Addendum:   

 

 

1)    Question:   May we have access to examine the building preparatory to writing 
our proposals?  Answer:  We will meet at 2:30 PM on Monday April 14, 2014 at the 
North entry, to tour the George Thomas Building.  This is not mandatory and any 
interested firms may attend.   

2)     Question:   May we have access to a high-quality, readable set of the original 
architectural drawings?  Answer:  See the attached drawings. 

3)     Question:   Can you provide a breakdown of the $9 million+ soft costs? Answer:  
Soft costs include approximately $1,000,000 in Furnishings and Equipment, $247,000 
in Information Technology, $2,208,000 in owners construction contingency, 
planning, design, testing and inspection, moving, commissioning and other project 
costs.   

4)    Question:   To what extent will the SHPO and Utah Heritage Foundation be 
involved from this point forward?  SHPO and UHF will be involved to the extent that 
we will invite them to review all design documents and weigh in on any questions 
regarding the steps outlined in the preservation plan.  It will be critical for the 
successful design team to outline key dates when their input would be needed to 
allow for scheduling and timely comment. 

  

 

  
 






















