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Firms A B C D
Selection Criteria

Points 
Possible

Cost 50.0 45.0 50.0 47.5 47.5

DFCM Past Performance Rating 50.0 48.5 47.8 47.6 47.7

Company Experience 5.0 5.0 5.0 5.0 4.7

Project Team Experience 8.0 8.0 7.7 7.3 7.7

Project Specific Team Experience 5.0 5.0 5.0 4.3 5.0

Past Project Experience as a Team 5.0 5.0 5.0 4.3 4.3

Team Experience with Agency/Institution 5.0 5.0 3.7 4.0 4.0

Team Member Availability 8.0 8.0 8.0 7.7 7.3

Project Executive/Director Experience 10.0 9.7 9.3 9.3 9.7

Project Manager Experience 12.0 11.3 10.3 11.0 10.7

Superintendent Experience 10.0 10.0 9.7 9.7 10.0

Project Engineer Experience 10.0 9.3 8.3 8.7 8.0

Project Estimator Experience 10.0 9.0 9.0 9.3 8.7

Estimating Experience 5.0 5.0 5.0 5.0 4.7

Project Communication Plan 5.0 4.7 4.7 4.3 4.7

Subcontractor and Vendor selection Plan 10.0 9.0 8.3 9.0 9.0

Site and Staging Plan 10.0 9.3 9.3 9.3 9.7

Risk Identification and Mitigation Plan 8.0 7.7 7.3 7.3 8.0

Schedule Duration and Completion Date 10.0 9.7 9.3 8.3 8.3

Schedule Control Plan 8.0 7.3 7.3 7.3 7.3

Safety Plan 8.0 8.0 7.7 7.3 7.3

Quality Control Plan 5.0 5.0 5.0 4.3 4.0

BIM Use and Experience 5.0 5.0 4.7 5.0 4.3

LEED Management Plan 5.0 4.7 4.7 4.3 4.0

Change Control Plan 10.0 9.3 10.0 9.3 8.7

Long Lead Equipment Plan 8.0 7.7 7.3 7.7 7.3

Project Closeout Plan 8.0 7.7 7.3 6.7 7.3

TOTAL POINTS 293.0 278.83 276.80 271.10 269.87

STRENGTH OF CONTRACTOR TEAM

PROJECT MANAGEMENT APPROACH

Following the evaluation of each of the firms that submitted on this project, the 
selection committee has ranked Big-D Construction as the firm that provides the best 

value to the State of Utah.


