



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES  
**Division of Facilities Construction and Management**

**DFCM**

**VALUE BASED SELECTION**

COST PROPOSALS COVERING:

DATE: May 29, 2015  
 Revised June 5, 2015

**UNIFIED STATE LABORATORY-MODULE 2**  
**DEPARTMENT OF PUBLIC SAFETY**  
**DEPARTMENT OF HEALTH**  
**DEPARTMENT OF AGRICULTURE AND FOOD**  
**SALT LAKE CITY, UTAH**

Project Manager: Rick James  
 DFCM Project No: 13020300  
 Construction Budget: \$33,864,962.00

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT NO. 1	ADD ALT NO. 2	TOTAL BID	COMP DATE
Big-D Construction Corp	✓	10	\$31,849,309.00	\$12,569.00	\$163,000.00	\$32,024,878.00	October 5, 2016
Jacobsen Construction Company, Inc	✓	10	\$31,629,000.00	\$56,119.00	\$175,511.00	\$31,860,630.00	December 16, 2016
Layton Construction Co., Inc	✓	10	\$31,789,800.00	\$34,000.00	\$166,518.00	\$31,990,318.00	January 11, 2017
Okland Construction Company, Inc	✓	10	\$31,403,000.00	\$20,700.00	\$161,300.00	\$31,585,000.00	October 10, 2016

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Friday, May 29, 2015 revised on Friday, June 5, 2015 at 3:00 PM.

*Denise Austin*

Denise Austin  
 Contract Coordinator