

# Final Selection Scoring Matrix

Utah State University

Academic Building Brigham City Regional Campus-Programming & Design Services

DFCM Project No. 13049770

May 30, 2013

Firms		A	B	C	D
Selection Criteria	Points Possible				
DFCM Past Performance Rating	20	19.5	18.8	18.2	19.0
Strength of Team	30	30.0	25.0	21.0	19.0
Project Management Plan	30	30.0	24.0	20.0	16.0
Schedule	20	18.0	15.3	12.7	11.3
Total	100	97.5	83.1	71.9	65.4

Following the evaluation of each of the firms that submitted on this project, the selection committee has selected Jacoby Architects as the firm that provides the best value for the State of Utah.



State of Utah

Gary R. HERBERT  
Governor

GREG BELL  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

RICH AMON  
Interim Director

30 May 2013

Approved By: RAM

Date Approved: 5/31/13

Agency: **Utah State University**

Project Name – Services: **Brigham City Regional Campus Academic Building – Programming and Design**

DFCM Project No.: **13049770**

DFCM Project Manager: **Darrell Hunting**

**SELECTION COMMITTEE JUSTIFICATION STATEMENT**

The selection committee would like to express its appreciation to all of the teams that proposed for services on the above referenced project. The selection committee selected Jacoby Architects Inc. based on the following detailed conclusion supporting the selection in accordance with the selection criteria:

**DFCM Past Performance Rating:**

**This score is based on the average of ratings for previous projects as explained in the RFP.**

**Strength of Team:**

**This team showed much strength in the team they assembled for this project. A great strength they had was the willingness to listen to input from everyone involved to develop the program and architectural style for this project. There is also great strength in the fact that the owners and principles will be involved for the duration of the project. This Team has also worked together in the past as well as with USU.**

**Project Management Approach:**

**The Jacoby team had a well thought out management plan and approach to this project. Their understandings of DFCM and USU requirements will expedite the process. They also understood the importance of community involvement in their approach to programming and designing the first building of this new campus. They also had a good understanding of the future needs as it relates to this project.**

**Schedule:**

**The proposed project schedule is very realistic with close emphasis on the programming portion of the project. They had detailed milestones keeping helping keep the project on schedule.**