



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:


DATE: August 29, 2013

STUDENT RECREATION AND WELLNESS CENTER
UTAH STATE UNIVERSITY
LOGAN, UTAH

Project Manager: Lynn Hinrichs
 DFCM Project No: 13050770
 FLCC: \$23,600,000

CONTRACTOR	BID BOND	ADD REC	PRE-CONST PERIOD WORK	CONST PHASE MGMT FEE	MONTHLY CONSTRUCTION SUPERVISION COST	NUMBER OF MONTHS	TOTAL CONSTRUCTION SUPERVISION COST	SELF PERFORMED WORK MARKUP %
Big-D Construction Corp	✓	0	\$32,000	\$448,000	\$26,896	14.0	\$376,544	7
Gramoll Construction Company	✓	0	\$45,000	\$472,000	\$30,200	13.5	\$407,700	0
Hogan & Associates Construction Inc	✓	0	\$52,000	\$472,000	\$25,700	15.0	\$385,500	7
Jacobsen Construction Company Inc	✓	0	\$15,000	\$400,000	\$36,259	15.0	\$543,890	7
Layton Construction Co., Inc.	✓	0	\$45,000	\$470,500	\$32,530	16.0	\$520,480	7
Okland Construction	✓	0	\$45,000	\$472,000	\$31,531	15.5	\$488,731	7
Spindler Construction Corp	✓	0	\$50,720	\$826,000	\$16,678	16.0	\$266,848	7
Zwick Construction Company	✓	0	\$36,000	\$550,000	\$26,200	15.0	\$393,000	5

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, August 29, 2013 at 2:00 PM.


 Marla Workman
 Contract Coordinator