Final Scoring Matrix

Utah National Guard

Camp Williams South Garrison Infrastructure Corridor - A/E

DFCM Project No. 13240480

August 7, 2013

Firms A B C D =
Selection Criteria Pzzisr;tz)sle

DFCM Past Performance Rating 20 18.0 17.0 17.0 17.5 16.8
Strength of Team 25 24.2 21.7 20.8 20.0 20.0
Project Management Plan 25 20.0 17.5 18.3 15.8 15.8
Schedule 30 25.0 24.0 23.0 22.0 22.0
Total 100 87.2 80.2 79.1 75.3 74.6

Following the evaluation of each of the firms that submitted on this project, the selection
committee has selected EFT Architects as the firm that provides the best value to the State
of Utah.
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SELECTION COMMITTEE JUSTIFICATION STATEMENT

The selection committee would like to express it's appreciation to all of the teams that proposed for
services on the above references project. The selection committee selected EF T Architects based on the
following detailed conclusion supporting the selection in accordance with the selection criteria:

DFCM Past Performance Rating:
This score is based on the average of ratings for previous projects as explained in the

RFP.

Strength of Team:

EFT Architects exemplified exceptional knowledge of the project and how this project
impacts the overall future development of the lower South Garrison at Camp Williams. All
key personnel on their project team possess extensive work history and experience working
with National Guard contract procedure, accounting and funding issues, and federal
requirements from National Guard Bureau, Washington D.C. Having an architectural firm
on the team is most helpful in addressing issues of how the infrastructure of this project will
enhance and accommodate the future expansion of the south garrison at Camp Williams

Project Management Approach:

EFT Architects distinguished themselves by specific emphasis in making certain that all
shareholders involved in the project convene in a pre-design charrette to ensure that all
details and project requirements and needs are addressed prior to design so that everyones’

needs are addressed and resolved during the design process.

Schedule:
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