



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

RICHARD P. AMON  
Interim Director

## ADDENDUM NO. 4

Date: July 29, 2013  
To: Contractors  
From: Wayne Smith – Project Manager  
Reference: Camp Williams South Garrison Infrastructure Corridor  
Riverton, Utah  
DFCM Project No. 13240480  
Subject: **Addendum No. 4**

Addendum	2 pages
<u>Revised Schedule</u>	<u>1 page</u>
Total	3 pages

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form, if applicable. Failure to do so may subject the Bidder to Disqualification.**

**4.1 SCHEDULE CHANGES:** There are changes to the project schedule.

The addendum date has been changed to Monday, July 29, 2013.  
The completion date has been changed to December 15, 2013.

**4.2 GENERAL:**

Item #1 Phase 2 Clarification. The Phase 2 services currently being solicited are for design services only for the Phase 2 Scope of Work.

Item #2 Original Phase 2 Design Completion date of September 15, 2013, is revised to December 15, 2013.

Item #3 Surveys.

- A. Geotechnical. A geotechnical Study was conducted in June 2007. A draft copy is attached at the end of this addendum.
- B. ALTA Survey. DFCM will commission an ALTA Survey that should be available at the time that the Phase 2 design work is started.

Item #4 Pricing. The Master Plan document provided under Addendum No. 02 provided for a scope overview of both the Phase 1 effort and the Phase 2 effort. The Phase 1 effort which will serve to develop a Design/Build RFP for the remaining Phase 1 Work is currently under contract and is not a part of this solicitation. Pricing for the Design Work outlined under the Phase 2 Scope of Work will be requested of the successful offeror.

Item #5. SFC Hyperlink. This Hyperlink on the DFCM Website is not valid for this project and will be removed.

**REVISED PROJECT SCHEDULE****PROJECT NAME: CAMP WILLIAMS SOUTH GARRISON INFRASTRUCTURE CORRIDOR****DFCM PROJECT #: 13240480**

<b>Event</b>	<b>Day</b>	<b>Date</b>	<b>Time</b>	<b>Place</b>
Solicitation for A/E Services Available	Tuesday	June 18, 2013	4:30 PM	DFCM web site*
<b>Mandatory</b> Pre-submittal Meeting	Monday	July 1, 2013	9:00 AM	Utah Army National Guard Camp Williams BLDG 8000, Bluffdale, Utah. 17800 South Redwood Road
Last Day to Submit Questions	Friday	July 5, 2013	5:00 PM	Wayne Smith- DFCM E- mail: wfsmith@utah.gov Fax: 801-538-3267
Addendum Deadline (exception for bid delays)	<b>Monday</b>	<b>July 29, 2013</b>	<b>4:00 PM</b>	DFCM web site *
Management Plans, References, Statements of Qualifications, and Termination / Debarment Certifications Due	Tuesday	July 30, 2013	12:00 PM	DFCM 4110 State Office Bldg SLC, UT
Short Listing by Selection Committee, if applicable.	Tuesday	Aug. 6, 2013	4:00 PM	DFCM web site
Interviews	Thursday	Aug 8, 2013	To Be Determined	DFCM Offices
Announcement	Monday	Aug 12, 2013	4:00 PM	DFCM web site

\* DFCM's web site address is <http://dfcm.utah.gov>.