



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

P. JOSHUA HAINES
Director

Addendum No. 2

Date: November 19, 2013

To: Design/Build Teams

From: Mike Ambre

Reference: Matheson Courthouse Fire Alarm Improvements
Administrative Office of the Courts-Salt Lake City
DFCM Project No. 13244150

Subject: **Addendum No. 2**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Project Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

2.1 SCHEDULE CHANGES: See Attached Revised Project Schedule-Changes are Highlighted.

2.2 GENERAL ITEMS: Due to non-clarified issues during phase I of the design/build process, a revised schedule for phase I has been issued. All design/build teams that submitted a proposal during phase I will have the opportunity to revise their proposal or stay with their original. Please refer to the revised schedule to determine when revised phase I submittals are due. As part of the revised schedule all six design/build teams that submitted will be interviewed.



REVISED PROJECT SCHEDULE

PROJECT NAME:	FIRE ALARM IMPROVEMENTS – MATHESON COURTHOUSE ADMINISTRATIVE OFFICE OF THE COURTS			
DFCM PROJECT NO.	13244150			
Event	Day	Date	Time	Place
RFP for Design/Build Teams Stage I Available	Friday	October 18, 2013	3:00 PM	DFCM web site *
Mandatory Pre-submittal Meeting	<i>Wednesday</i>	October 30, 2013	1:30 PM	State Office building Room 4112
Last Day to Submit Questions	Friday	November 22, 2013	4:00 PM	Michael Ambre- DFCM E- mail: mambre@utah.gov
Addendum Deadline (exception for bid delays)	Monday	November 25, 2013	4:00 PM	DFCM web site*
Revised Management Plans, References, and Statements of Qualifications, and Termination / Debarment Certifications Due	Wednesday	November 27, 2013	12:00 NOON	DFCM Room 4110 State Office Bldg Capitol Hill Complex Salt Lake City, UT
Interviews – Stage I	Wednesday	December 4, 2013	9:00 AM	TBD
Announcement of Finalists	Thursday	December 5, 2013	11:00 AM	DFCM web site *
Stage II RFP Documents Available	Thursday	December 5, 2013	12:00 PM	DFCM web site *
Stage II Proposals Due	Tuesday	December 17, 2013	12:00 PM	
Substantial Completion Date	Friday	04/26/2014	5:00 PM	

* DFCM's web site address is www.dfc.utah.gov.