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SELECTION COMMITTEE JUSTIFICATION STATEMENT 

 
The selection committee would like to express its appreciation to all of the teams that proposed for 

services on the above references project. The selection committee selected MGT of America based on 

the following detailed conclusion supporting the selection in accordance with the selection criteria: 

 

DFCM Past Performance Rating: 

This score is based on the average of ratings for previous projects as explained in the 

RFP. 

 

Strength of Team: 

Highly qualified team with local and national knowledge of correctional facilities.  

Team member demonstrated knowledge and experience in prison planning, siting, 

operations and construction.  Team has worked on many projects together in the past. 

 

 

Project Management Approach:  

Team showed how they would review all necessary parameters in order to make 

relevant recommendations.  Explained clearly how they would meet objectives that 

were required in the RFP.  Understood the project risks and how to mitigate them. 

 

Schedule:  

Presented a realistic schedule allow them to meet the critical milestones and complete 

the project on time. 

 

 



Final Scoring Matrix
Prison Relocation-State of Utah 
Master Planning & Programming 
DFCM Project No. 13330100

October 9, 2013

Firms A B C
Selection Criteria Points 

Possible

DFCM Past Performance Rating 20 17.5 19.0 17.5

Strength of Team 35 32.2 30.8 25.2

Project Management Plan 25 23.0 23.0 19.5

Schedule 20 18.8 18.0 17.6

Total 100 91.5 90.8 79.8

Following the evaluation of each of the firms that submitted on this 
project, the selection committee has selected MGT of America as the firm 
that provides the best value to the State of Utah


