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Current copies of the DFCM General Conditions dated May 25, 2005, Design Manual, and all 
Supplemental General Conditions are available upon request at the DFCM office and on the DFCM 
web site at http://dfcm.utah.gov - “Standard Documents” – “Reference Documents” “Supplemental 
General Conditions”, and are hereby made part of these contract documents by reference    
 
 
The Agreement and General Conditions dated May 25, 2005 have been updated from versions that 
were formally adopted and in use prior to this date.  The changes made to the General Conditions are 
identified in a document entitled Revisions to General Conditions that is available on DFCM’s web 
site at http://dfcm.utah.gov. 

 
 
 

http://dfcm.utah.gov/
http://dfcm.utah.gov/


DFCM FORM 3   072015 3 

NOTICE TO ARCHITECTS / ENGINEERS 
 
The State of Utah - Division of Facilities Construction and Management (DFCM) is soliciting 
the services of qualified firms/individuals to perform design services for the following project: 
 
INFRASTRUCTURE REPAIRS - PHASE 3 
UTAH STATE DEVELOPMENTAL CENTER – AMERICAN FORK, UTAH 
DFCM PROJECT NO. 14032410 
 
Construction budget for this project is $2,000,000.00. 
 
The selection shall be under the Value Based Selection method.  The Solicitation for A/E 
Services documents, including the submittal requirements and the selection criteria and 
schedule, will be available at 2:00 PM on Friday, March 4, 2016 on the DFCM web site at 
http://dfcm.utah.gov.  For questions regarding this solicitation, please contact Lucas Davis, 
DFCM, at 801-842-8210.  No others are to be contacted regarding this solicitation. 
 
A MANDATORY pre-submittal meeting will be held at 10:30 AM on Monday, March 14, 2016 
in Conference Room B, Administration Building, Utah State Developmental Center, 895 North 
900 East, American Fork, Utah.  All design firms wishing to submit on this project must attend 
this meeting. 
 
Submittal dates for the required references, management plans and statements of qualifications 
will be based on the Project Schedule included in the Solicitation for A/E Services. 
 
The Division of Facilities Construction & Management reserves the right to reject any or all 
submittals or to waive any formality or technicality in any submittal in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Room 4110 State Office Building 
Capitol Hill Complex 
Salt Lake City, Utah 84114 

http://dfcm.utah.gov/
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PROJECT DESCRIPTION 
 
This project will be to continue the repairs of the aging campus infrastructure system at the Utah 
State Developmental Center.  The repairs will likely include replacement of sections of steam 
lines, condensate return lines, electrical distribution, water, irrigation and civil/landscape repair.  
A study of the Campus Tunnel and Infrastructure was prepared by WHW Engineering in 2013.  
This study is the basis for which work has been prioritized and completed during the first two 
phases of the project.  Bid documents for both previous phases can be found on the DFCM 
website as follows: 
 
Phase 1 - https://www.bidsync.com/bidsync-app-
web/vendor/links/BidDetail.xhtml?bidid=1964131 
 
Phase 2 - https://www.bidsync.com/bidsync-app-
web/vendor/links/BidDetail.xhtml?bidid=1984756 
 
A record set of drawings will be provided to the selected engineering firm.  Phase 2 is nearing 
completion and those modifications will also be provided. 
 
Time is of the essence.  Delays on both Phases 1 and 2 caused issues for the contractors who were 
required to work through winter conditions and hampered their schedules.  A building official 
approved CD set needs to be completed by June 1, 2016. 
 
The construction phase will be a standard low bid utilizing DFCM’s pre-qualified mechanical 
contractor’s list. 
 

https://www.bidsync.com/bidsync-app-web/vendor/links/BidDetail.xhtml?bidid=1964131
https://www.bidsync.com/bidsync-app-web/vendor/links/BidDetail.xhtml?bidid=1964131
https://www.bidsync.com/bidsync-app-web/vendor/links/BidDetail.xhtml?bidid=1984756
https://www.bidsync.com/bidsync-app-web/vendor/links/BidDetail.xhtml?bidid=1984756
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PROCUREMENT PROCESS 
 

The State of Utah intends to enter into an agreement with a firm to provide professional services as 
described. 
 
The selection of the firm will be made using a Value Based Selection (VBS) system.  The Project 
Schedule lists the important events, dates, times and locations of meetings and submittals.  The 
terms of the project schedule are hereby incorporated by reference and must be met by the selected 
firm. 
 
 
1. Solicitation for A/E Documents 
 
The Solicitation for A/E Services documents consist of all of the documents listed in the Table of 
Contents and all said documents are incorporated in this solicitation by reference.  The solicitation 
will be available on the DFCM web site at http://dfcm.utah.gov. 
  
 
2. Contact Information  
 
Except as authorized by the DFCM Representative or as otherwise stated in the solicitation or the 
pre-submittal meeting, communication during the selection process shall be directed to the 
specified DFCM Representative.  In order to maintain the fair and equitable treatment of everyone, 
A/Es shall not unduly contact or offer gifts or gratuities to DFCM, any Board officer, employee or 
agent of the State of Utah, users or selection committee members in an effort to influence the 
selection process or in a manner that gives the appearance of influencing the selection process.  
This prohibition applies before the solicitation is issued, as the project is developed, and extends 
through the award of an agreement.  Failure to comply with this requirement may result in a 
disqualification in the selection process.  A/Es should be aware that selection committee members 
will be required to certify that they have not been contacted by any of the A/Es in an attempt to 
influence the selection process. 
 
 
3. Requests for Information 
 
All requests for information regarding this project shall be in writing and directed to: 
 
Lucas Davis (DFCM Representative) 
Division of Facilities Construction and Management 
Room 4110 State Office Building 
Capitol Hill Complex 
Salt Lake City, Utah 84114 
E-mail: lucasdavis@utah.gov 
 
 
 
 

http://dfcm.utah.gov/
mailto:lucasdavis@utah.gov
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4. Project Schedule. 
 
The Project Schedule lists the important events, dates, times, and locations of meetings and 
submittals that must be met by the A/E.  
 
5. Mandatory Pre-Submittal  Meeting  
 
A mandatory pre-submittal meeting will be held on the date and time and at the location listed on 
the Project Schedule.   
 
A representative from each interested prime firm is required to attend.  During the meeting, a 
presentation will be made to describe the overall scope of work and intended schedule.  Interested 
firms may ask questions and request clarification about the project and the procurement process.  
 
Subconsultants are invited to attend this meeting but it is not mandatory for them.  
 
THE PRIME FIRMS ABSENCE FROM THE PRE-SUBMITTAL MEETING AND/OR 
FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A SUBMITTING FIRM ON 
THIS PROJECT. 
 
 
6. Submittal Due Dates and Times 
 
All required submittals must be delivered to, and be received by, the Division of Facilities 
Construction and Management previous to the date and time indicated in the Project Schedule.  
Submittals received after the specified time will not be accepted.  Please allow adequate time for 
delivery.  If using a courier service, the submitting firm is responsible for ensuring that delivery will 
be made directly to the required location.  It is your responsibility to allow for the time needed to 
park on Capitol Hill.   
 
 
7. Last Day to Submit Questions 
 
All questions must be received at the office of DFCM no later than the time and dated listed in the 
Project Schedule.  Questions must be emailed to Lucas Davis at lucasdavis@utah.gov at DFCM. 
 
 
8. Addendum 
 
All references to questions and requests for clarification will be in writing and issued as addenda to 
the Solicitation for A/E Services.  The addenda will be posted on DFCM’s web site. 
 
Any addenda issued prior to the submittal deadline shall become part of the Solicitation for A/E 
Services and any information required shall be included in your submittal. 
 
 
 
 

mailto:lucasdavis@utah.gov
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9. Past Performance and References 
 
DFCM will rate each firm’s performance on every project worked (rating scale: 1 = low; 5 = high).  
The rating may include comments from agencies.  Ratings on completed DFCM projects over the 
previous five years will be provided to the evaluation committee for their consideration in evaluating 
and scoring the past performance of each entity.  
 
DFCM Past performance ratings are available for your review at your request from the DFCM 
project manager. Requests shall be made prior to the final questions deadline. 
 
If a firm has not completed at least three DFCM projects in the last five years, they shall provide by 
the time indicated in the schedule, a list of references on all similar projects that were completed by 
the firm in the last five years. All references shall be for projects in which the firm was the prime 
firm, and held a contract directly with the owner.  
 
The non DFCM ratings will be used to augment the DFCM ratings, if there are any, for a total of at 
least three past performance ratings.  
 
It is the firm’s responsibility to provide adequate references in compliance with this RFP. Firms that 
fail to meet the minimum of three ratings will be disqualified.  
 
 
For non-DFCM projects provide the following information: 
 
Point of Contact:  Person who will be able to answer any customer satisfaction questions. 
Phone Number:  Phone number of the contact we will be surveying. 
User Name:   Name of Company / Institution that purchased the construction work. 
Project Name:  Name of the project. 
Date Completed:  Date of when the work was completed. 
Address:   Street, city and state where the work was performed. 
Size:    Size of project in dollars. 
Duration:   Duration of the project / construction in months. 
Type:    Type of the project (i.e.: School, Offices, Warehouse, etc) 
 
 
10. Management Plan and Statement of Qualification Submittal 
 
The submittal for management plan and statement of qualifications shall be combined into one 
document and shall be limited to 30 pages maximum. Four hard copies and one CD is required. 
The submittal shall be organized as follows: 
 
COVER PAGE:  Should include the project name and project number as well as the prime firm’s 
name. The cover page may have a picture on it with a brief description of the picture. 
 
TAB ONE:  Letter of introduction – including point of contact information. 
 
TAB TWO:  Organizational chart – including team resumes and project roles. 
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TAB THREE:  Management Plans – Firms are required to develop and submit a plan demonstrating 
how they will manage their responsibilities.  An organization chart showing the roles and 
responsibilities of all pertinent decision-makers is a required part of the presentation.  The 
Management Plan should be concise yet contain sufficient information for evaluation by the 
selection committee. 
 
TAB FOUR:  Project Schedule – 11” x 17” pages may be utilized for the proposed project schedule.  
Indicate critical dates and other information in sufficient detail for the selection committee to 
determine if the time frames are reasonable 
 
TAB FIVE:  Project Risks – Address project specific criteria, risks that have been identified by the 
RFP, and additional risks that the team has identified.  State how those risks will be mitigated. 
 
TAB SIX:  Statement of Qualifications – This is a short document that indicates the experience and 
qualifications of the firm, the project manager and other critical members of the team.  It describes 
what talents their team brings to the project, how their knowledge of the subject will provide benefit 
to the process, how the team has been successful in the past and how that relates to this project.  It 
should include information on similar projects that have been completed by the firm, project 
manager and other team members.  Include the experience and special qualifications that are 
applicable to this project and/or are part of the project specific selection criteria. 
 
TAB SEVEN:  Termination and Debarment Statement and Miscellaneous Information. 
 
 
11. Selection Committee  

 
The Selection Committee will be composed of Lucas Davis from DFCM, Bret Hardy from USDC, 
and Jared Searcy from Commercial Mechanical Sales & Services (representative from the  
construction disciplines). 
 
 
12. Termination or Debarment Certifications 
 
The firm must submit a certification that neither it nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work 
by any governmental department or agency.  The firm must also certify that neither the firm nor its 
principals have been terminated during the performance of a contract or withdrew from a contract to 
avoid termination.  If the firm cannot certify these two statements the firm shall submit a written 
explanation of the circumstances for review by DFCM.  Firms are to submit these certifications with 
their Statement of Qualifications. 
 
 
13. Interviews 
 
Interviews will NOT be conducted.   DFCM will convene the selection committee to select a firm.  
This evaluation will be made using the selection criteria noted below based on the information 
provided by the past performance/references, performance plan and statement of qualifications. 
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14. Selection Criteria for VBS Professional Services 
 
The following criteria will be used in ranking each of the teams.  The criteria are not listed in any 
priority order.  The selection committee will consider all criteria in performing a comprehensive 
evaluation of the proposal.  Weights have been assigned to each criteria in the form of points. 
 

A. DFCM Past Performance Rating.  50 Points  Each prime firm will be given a past 
performance rating.  The rating will be based first on how well the firm did on past 
projects with DFCM.  If a minimum of three DFCM past performance ratings are not 
available a rating will be established using any DFCM past performance ratings that 
are available, supplemented by references supplied by the firm at the time the 
Management Plans and SOQ are submitted. 

 
B. Strength of  Team.   

10 Points.   Firm Experience:  show the overall experience of the firm in relation to 
projects of similar scope, size and complexity. 

20 Points.   Project Team Experience:  show the overall experience of the project 
team in relation to projects of similar scope and size and complexity. 

10 Points.   Project Specific Firm Experience: what is the firm’s project specific 
experience on past successful projects, in relation to similar project type, scope, 
size and complexity. 

30 Points.   Project Specific Team Experience:  what is the project team’s specific 
experience on past successful projects, in relation to similar project type, scope, 
size and complexity.  

10 Points.   Past Project Experience as a Team: what experience does the project 
team have working to together on other past projects. 

10 Points.   Team Experience with Agency/Institution: what experience does the 
team have on successful past projects with the Agency/Institution. 

10 Points.   Team Member Availability:  show the availability of the team 
considering current project assignments and their commitment to these projects. 

10 Points.   Project Executive/Principal:  show the experience of the project 
director/principal on relevant projects with similar roles. 

10 Points.   Experience of Additional Project Specific Team Member:  show the 
experience of any additional team members such as High End Finishes, Seismic 
Upgrade, and Historic Renovation Experts. 

 
C. Project Management Approach.   

10 Points.   Preconstruction Services:  does the team have a plan in place to provide 
the required deliverables, adequate plan reviews and provide the needed quality 
control?  

10 Points.  Project Communication Plan:  show how the team will identify and 
communicate with the Stakeholders (Owner, User and Contractor).  

10 Points.   Risk Identification and Mitigation Plan: has the team demonstrated an 
understanding of the project through identification of risks and have they 
provided a detailed mitigation plan. 
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20 Points.   Schedule Control Plan:  provide a detailed Schedule; identify the 
necessary bid packages; include identifying, managing and controlling critical 
path activities. 

10 Points.   Value Added Ideas:  has the team provided value added ideas that will 
benefit the project? 

20 Points.   Project Team Interaction: can you work well with this design team 
throughout design and construction? 

    
TOTAL POSSIBLE POINTS:  250 POINTS   
 
 
15. Fee Negotiation 
 
Following selection of a design firm by the Selection Committee and prior to the award of the design 
agreement, DFCM will negotiate the final agreement fee with the top ranked firm.  Should the 
DFCM be unable to agree to a satisfactory contract with the top ranked firm at a price that DFCM 
determines to be fair and reasonable to the State, discussions with that firm shall be formally 
terminated.  Negotiations will then be undertaken with the second ranked firm.  

 
This process will be repeated until an agreement is reached or DFCM determines that it is in the best 
interest of the State to initiate a new selection process. 
 
 
16. Form of Agreement 
 
At the conclusion of negotiations, the selected A/E will be required to enter into an agreement using 
the attached form of the Design Agreement between DFCM and Architect/Engineer.  
 
 
17. Licensure 
 
The A/E shall comply with and require its subconsultants to comply with the license laws of the 
State of Utah. 
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PROJECT SCHEDULE 

 
PROJECT NAME: INFRASTRUCTURE REPAIRS - PHASE 3 
 UTAH STATE DEVELOPMENTAL CENTER - AMERICAN FORK, UTAH  
DFCM PROJECT #: 14032410 

Event Day Date Time Place 
Solicitation for A/E Services 
Available 

Friday March 4, 2016 2:00 PM DFCM web site* 

Mandatory Pre-submittal 
Meeting  

Monday March 14, 2016 10:30 AM Conference Room B 
Administration  Building 
895 North 900 East 
American Fork, UT 

Last Day to Submit 
Questions 

Thursday March 17, 2016 2:00 PM Lucas Davis - DFCM 
E- mail: lucasdavis@utah.gov 

Addendum Deadline 
(exception for bid delays)  

Tuesday March 22, 2016 2:00 PM DFCM web site * 

Management Plans, 
References, Statements of 
Qualifications, and 
Termination / Debarment 
Certifications Due 

Thursday March 24, 2016 12:00 NOON DFCM 
Room 4110 State Office Bldg  
Capitol Hill Complex 
SLC, UT 

Short Listing by Selection 
Committee 

Tuesday March 29, 2016   

Announcement Thursday March 31, 2016 2:00 PM DFCM web site* 
 
* DFCM’s web site address is http://dfcm.utah.gov. 

 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 

mailto:lucasdavis@utah.gov
http://dfcm.utah.gov/
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 DESIGN AGREEMENT 
BETWEEN DFCM AND ARCHITECT / ENGINEER 

 
 
This AGREEMENT is made this __th day of ____, 201_, between the Division of Facilities 
Construction and Management, hereinafter referred to as "DFCM", and the “Architect / Engineer”, 
____________________________________  a corporation of the State of Utah, whose address is 
______________________________  84___, hereinafter called the “A/E", agree to all the provisions 
of this Agreement for the Project identified as: 
 
__________________________ 
__________________________ 
__________________________ 
 

ARTICLE I. 
DOCUMENTS INCORPORATED BY REFERENCE 

 
A. DFCM  GENERAL CONDITIONS. 
 
 1. The DFCM General Conditions (“General Conditions”) and Supplemental General 
Conditions (“also referred to as General Conditions”) which are current as of the date of this 
Agreement and on file with the DFCM (http://dfcm.utah.gov/dfcm-standard-documents.html) is 
incorporated by reference as if fully set forth in this Agreement. 
 
 2. The A/E and DFCM shall be bound by the definitions and terms described in the 
General Conditions. 
 
 3. Unless the context provides otherwise, all definitions and interpretations of provisions 
of this Agreement shall be as stated in the General Conditions.  In case of conflict between the 
provisions of this Agreement and the General Conditions, the provisions of this Agreement shall 
control. 
 
B. SOLICITATION / PROCUREMENT DOCUMENTS AND REQUIREMENTS.   
 
The A/E shall comply with the following: 
 
 1. State Procurement requirements. 
 
 2. The DFCM solicitation documents and A/E submitted documents for this project are 
hereby incorporated by reference as part of this Agreement.  Attachment “C” hereto indicates 
changes to the A/E’s response, if applicable. 
 
 3. The procurement documents and Contract Documents. 
 
 
 
C. DFCM DESIGN MANUAL. 

http://dfcm.utah.gov/dfcm-standard-documents.html
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1. The current DFCM Design Manual (“Design Manual”) on file with the DFCM is 

incorporated by reference as if fully set forth in this Agreement. 
 
2. The A/E and DFCM shall be bound by the definitions and terms described in the 

Design Manual. 
 

D. ATTACHMENTS TO THIS AGREEMENT 
 
All attachments to this Agreement are incorporated by reference as if fully set forth in this 
Agreement.  Unless the context requires otherwise, any reference in this Agreement to an 
“Attachment” means such an incorporated by reference attachment to this Agreement. 
 
E. HIERARCHY OF DOCUMENTS. 
 
In case of conflict, the following documents supersede each other in accordance with the following 
respective hierarchy:  
 

1. Codes and applicable law; 
 
2. The attachments hereto; 
 
3. The solicitation documents issued by DFCM for the selection of the A/E; 
 
4. Any response by A/E to the procurement documents attached to this Agreement; 
 
5. The body of this Agreement; 
 
6. The General Conditions; and 
 
7. The Design Manual. 
 

ARTICLE II. 
GENERAL REQUIREMENTS  

 
A. GENERAL OBJECTIVES.  The objectives of the Work under this Agreement include, but 
are not limited to the following: 
 

1. Comply with the requirements of the Predesign Program; 
 
2. Provide designs that comply with applicable laws, codes, rules, regulations and 

quality requirements; 
 
3. Comply with this Agreement including the General Conditions and Design Manual; 
 
4. Meet the established Construction Budget in Attachment “A”; 

 
5. Maintain the Project Schedule in Attachment “A”; and 
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6. To work with DFCM and the Contractor to accomplish all these objectives. 
 

B. SCHEDULE.   Time is of the essence.  The A/E shall commence and prosecute the work 
diligently so as to be in compliance with the Project Schedule in Attachment “A.”  However, the A/E 
shall not be responsible for failure to comply with the Project Schedule or any portion thereof to the 
extent such noncompliance is not due to the fault of the A/E or anyone for whom the A/E is liable. 
 
C. STANDARD OF CARE; RESPONSIBILITY.  The services of A/E and its Subconsultants, 
if any, shall be performed in accordance with and judged solely by the standard of care exercised by 
licensed members of their respective professions having substantial experience providing similar 
services on projects similar in type, magnitude and complexity to the Project that is the subject of this 
Agreement.  The A/E shall be liable to the DFCM or the State of Utah for claims, liabilities, 
additional burdens, penalties, damages or third party claims (i.e. a Contractor claim against DFCM or 
the State of Utah), to the extent caused by errors or omissions that do not meet this standard of care.   
 
D. PUBLIC INFORMATION RELEASE.  A/E shall not make any public information release 
in connection with the Project without advance written permission of DFCM.  A/E shall require of 
it’s Subconsultants the same agreement to maintain the confidentiality of information.  
Notwithstanding this provision, the A/E does not need DFCM’s consent to respond to any 
information release which is needed to defend the A/E’s interest, or to the extent such public 
information release is protected by constitutional free speech rights. 

 
E. CONFLICT OF INTEREST.  A/E and the A/E’s Subconsultants shall not have any 
member that has a conflict of interest that may reasonably affect the A/E or Subconsultants 
professional judgment in regard to the Project, unless such conflict is disclosed to the DFCM and 
approved by the DFCM in writing.  It is the A/E’s duty to enforce this provision with the 
Subconsultants. 

 
1. Use of “Sales Agents.”  The A/E warrants that no person or selling agency has been 

employed or retained except as indicated in writing to DFCM. 
 
F. LAWS, CODES AND REGULATIONS.  A/E and its Subconsultants shall use their best 
efforts consistent with the Standard of Care stated herein to comply with laws, codes, rules, 
regulations, ordinances and quality requirements applicable to the Project as established by State 
statute, codes adopted by State law, administrative rule and/or deemed applicable to the Project 
pursuant the express terms of this Agreement including those documents incorporated by reference.  
A/E or DFCM may request, and will be granted, a meeting with the other to discuss any additional 
codes or requirements that are applicable to the Project.  In the case of change(s) or conflicts in the 
applicable code requirements, laws, rules or regulations, during the work of the Scope of A/E’s 
Services, when and if the A/E becomes aware of such change(s) or conflicts, the A/E shall promptly 
notify the DFCM in writing.  If the DFCM determines that work that has already been properly 
performed must now be changed, such change will be considered additional work under this 
Agreement and the A/E shall then prepare all documents to comply with the needed change(s). 

 
G. ESTABLISH CONSTRUCTION BUDGET.  The A/E shall prepare a construction budget 
(including cost estimate) for each phase of work under this Agreement in accordance with the 
Design Manual. 
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H. IF BIDS/PROPOSALS EXCEED CONSTRUCTION BUDGET.  If no acceptable bid or 
proposal is received within the Construction Budget, the DFCM in its sole discretion may elect any 
one or more of the following options: 

 
1. Give written approval of an increase in the Construction Budget; and/or 

 
2. Rebid or renegotiate the construction contract within a reasonable time; and/or 

 
3. Revise the Project scope and/or quality as necessary to meet the Construction Budget; 

and/or 
 
4. Abandon the Project and terminate this Agreement. 
 

If the DFCM elects an option or options which does not abandon the Project, the A/E shall perform 
the A/E’s services to implement the selected option or options at no additional cost to the DFCM. 

 
I. STAFFING.  The A/E shall maintain the human, physical and other resources reasonably 
necessary to timely meet its obligations under this Agreement.  

 
J. DFCM REVIEWS, LIMITATIONS.  The right of the DFCM or any entity/user to perform 
plan checks, plan reviews, other reviews and/or comment upon the work of the A/E, as well as any 
approval by the DFCM, shall not be construed as relieving the A/E from its professional and legal 
responsibility for services required under this Agreement.  No review by the DFCM or any 
entity/user, approval or acceptance, or payment for any of the services required under this 
Agreement shall be construed to operate as a waiver by the DFCM of any right under this 
Agreement or of any cause of action arising out of the performance or nonperformance of this 
Agreement, and the A/E shall be and remain liable to the DFCM in accordance with applicable law 
for all damages to the DFCM caused by the A/E’s acts, errors and/or omissions. 
 
K. USE OF PROTOTYPICAL DESIGNS OR DESIGNS PROVIDED BY DFCM.  A/E 
shall use prototypical designs or other design drawings, specifications or calculations provided by 
DFCM in the request for proposal.  A/E shall recheck such designs and any other design data, 
drawings, specifications and calculations provided by DFCM.  A/E shall correct any error or 
omission as deemed necessary thereafter, and shall be responsible therefore to the same extent as if 
such materials had been provided by A/E under this Agreement.  A/E shall be provided with all 
change orders, proposed change orders, and clarifications, from previous projects that are applicable 
to this Project.  A/E shall incorporate all pertinent material into the new plans and specifications.  If 
A/E has provided design services to DFCM on previous projects and has designed buildings similar 
to the components of this Project, which are in A/E's charge, at the direction of DFCM, A/E shall 
modify and reuse existing design as much as possible.  Where existing designs are being reused, 
drawings are required to conform to DFCM graphic/CAD standards unless prior written approval is 
given by DFCM. 
 
L. SUBCONSULTANTS.   The A/E shall be responsible and liable to the DFCM for the 
services of any Subconsultant of A/E.  Any reference in this Agreement to Subconsultant shall refer 
to any subcontractor, consultant or subconsultant of the A/E at any tier.  A/E shall, without 
additional expense to DFCM, be responsible for obtaining any business and professional licenses 
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and for complying with any applicable Federal, State, and local laws, codes, and regulations, as 
necessary for the performance of the A/E’s services.  

 
M. HAZARDOUS MATERIALS.   The A/E shall comply with the General Conditions and 
Design Manual provisions regarding hazardous materials.   
 
N. DISCRIMINATION AND SEXUAL HARASSMENT PROHIBITED.  Pursuant to the 
laws of the State of Utah, the A/E, or any person acting on behalf thereof, will not discriminate 
against any employee or applicant for employment because of race, creed, color, sex, religion, 
ancestry or national origin.  To the extent applicable, said persons will comply with all provisions of 
Executive Order No. 11246 dated September 24, 1965 and rules, regulations, orders, instructions, 
designations and other directives promulgated pursuant thereto.  The A/E, or anyone for whose act 
the A/E may be liable, shall not act in any manner as would violate the laws, regulations and policies 
of the United States or the State of Utah prohibiting sexual harassment. 
 

ARTICLE III. 
PROJECT TEAM. 

 
A. DFCM REPRESENTATIVE.  The DFCM Representative is the person assigned by the 
Director of DFCM to manage the Project and is the sole person authorized to act on behalf of DFCM 
or the State of Utah.   
 
B. A/E AND SUBCONSULTANTS. 
 

1. Need DFCM Permission to Change Organizational Chart.  The A/E and 
Subconsultants have been selected to perform the services of this Agreement because of the skills 
and expertise of designated key personnel.  Attachment “B” to this Agreement provides the 
organization chart of the A/E and Subconsultants.  The identified persons and entities in the 
organizational chart cannot be changed without advance written approval by DFCM. 

 
2. A/E’s Representative.  The A/E’s Designated Representative identified in the 

organization chart is and shall be authorized to act on the A/E’s behalf and bind the A/E in regard to 
the Project.  

 
ARTICLE IV. 

DFCM RESPONSIBILITIES AND RIGHT TO EVALUATE A/E  
 
A. DFCM RESPONSIBILITIES.  Unless otherwise expressly agreed herein, DFCM shall at 
its sole cost and expense shall: 
 

1. Place advertisements for bids or proposals; 
 
2. Conduct bid or proposal openings and interviews; 
 
3. Timely provide and update A/E with available “public” information in DFCM’s 

possession regarding the Project, including but not limited to, legal descriptions, topographic 
surveys, ALTA or other boundary surveys, utility surveys, record drawings, reports, project 
objectives, budgets, and other material requirements and limitations. 
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4. Notify A/E of any known fault, known defect, or known deficiency in  the Project, 

including but not limited to acts, errors, omissions, or inconsistencies in A/E’s services and 
Deliverable Instruments of Service.  Notwithstanding this provision, any failure to notify the A/E, 
shall not relieve the A/E of any responsibility or liability for such fault, defect or deficiency. 
 

5. The DFCM Representative shall timely render decisions so as to avoid unreasonable 
delays in the orderly progress of the Project. 
 
B. PERFORMANCE EVALUATION OF A/E.  The DFCM may conduct a performance 
evaluation of the A/E’s services, including specific personnel of A/E or any Subconsultant at any 
time.  Results of any evaluation will be made available to the A/E upon request. 
 

ARTICLE V. 
SCOPE OF A/E’S BASIC SERVICES. 

 
A. IN  GENERAL.  The A/E's Basic Services consist of those described in this Agreement, the 
General Conditions, and Design Manual, and include normal structural, mechanical, electrical, and 
architectural as well as other consulting services reasonably necessary to fulfill the A/E's duties 
under this Agreement. Any additional scope of service requirements are provided in Attachment "A" 
and the Design Manual.  

 
1. Incidental Services/Reimbursements.   Not included in the Basic Services are 

amounts to cover Direct and Reimbursable costs such as travel and printing. These costs are 
reimbursed at 1.05 % of cost and travel will be determined as per State Travel Guidelines. 

 
a. Travel/Lodging/Meals:  only for the members whose distance of travel from 

their office to the site is greater than 100 miles from the servicing office location:  
 

i. Travel:  flights shall be coach on commercial airlines; personnel 
vehicle use will be reimbursed at the current Federally allowed reimbursement rate per mile; and 
incidental travel (taxi, bus, airport long term parking only, and other ground transportation) submit 
an original receipt for each item (tips for taxi, baggage, etc. are not reimbursable);  
 

ii. Lodging may be booked through the state and will be reimbursed at 
either  the actual cost or the state rate (whichever is less).  Tips for baggage, maid service, doormen, 
etc. are not reimbursable.  The state rates are located at the following web address:   
http://fleet.utah.gov/menu-state-travel/menu-in-state-travel.html 

 
iii. For in-state travel, meal per diems are allowed at the state rate as 

identified at the following web address (tips and tax on meals are included in the per diem amount):  
http://fleet.utah.gov/menu-state-travel/menu-in-state-travel.html 
 

iv. For consultants traveling from out-of-state, meal per diems are allowed 
at the state rate as identified at the following address (tips and tax on meals are included in the per 
diem amount):  http://fleet.utah.gov/menu-state-travel/menu-out-of-state.html 
 

http://fleet.utah.gov/menu-state-travel/menu-in-state-travel.html
http://fleet.utah.gov/menu-state-travel/menu-in-state-travel.html
http://fleet.utah.gov/menu-state-travel/menu-out-of-state.html
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b. Miscellaneous:  e.g. express mail, photos, long distance calls. An original 
invoice must be submitted for each item. 

 
Exceptions to the above shall be approved by the DFCM Director in writing. 
 

2. Direction from DFCM Representative Only.  A/E has neither the responsibility nor 
the authority to accept directives or determinations from any person other than the DFCM 
Representative.  The A/E shall not take any direction from the end User’s of the Project, Contractor 
or any other third party’s representative.  

 
3. Review Requests for Information.  The A/E shall review properly prepared and 

timely Requests for Information by the Contractor.   
 
4. Issue ASI’s and Supplemental Drawings and Specifications.  If approved by the 

DFCM Representative, the A/E shall issue an ASI, and prepare, reproduce, and distribute 
supplemental and/or corrected drawings and/or specifications in response to Requests for 
Information by the Contractor. 
 
B. SCHEMATIC  DESIGN  PHASE. 
 

1. Review Program and Statement of Scope.  The A/E shall review the program or 
other "statement of scope" furnished by DFCM to ascertain the requirements of the Project and shall 
arrive at a mutual understanding of such requirements with the DFCM Representative.  The term 
"program" as referred to in this Agreement shall be deemed to include any "statement of scope" 
provided by DFCM. 

 
2. Preliminary Evaluation.  The A/E shall provide a preliminary evaluation of DFCM's 

program, schedule and construction budget requirements. 
 
3. Documents and Drawings.   

 
a. Based on the mutually agreed upon program, or scope of work, schedule and 

construction budget requirements, the A/E shall prepare, for written approval by DFCM, Schematic 
Design Documents consisting of drawings and other documents illustrating the scale and relationship 
of Project components.   

 
b. The Schematic Design Documents shall comply with this Agreement and the 

Design Manual. 
 
c. The Schematic Design narrative shall include the A/E’s proposed design and 

construction budget which shall be within the DFCM budget provided to the A/E. 
 
4. Alternative Approaches.  The A/E shall review with DFCM, alternative approaches 

to design and construction of the Project.  Several options shall be submitted for DFCM’s 
evaluation. 

 
5. Land Use Approval Assistance.  The A/E shall cooperate with DFCM in obtaining 

applicable permits, and land use approvals, so as to allow for construction of the Project.  However, 
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appearances as an expert as well as the preparation of necessary drawings, visual aids and any other 
design work solely prepared for an appearance with zoning boards or planning commissions or other 
governmental meetings or hearings, shall be considered as Additional Services, if not included in 
Attachment "A". 
 
C. DESIGN  DEVELOPMENT  PHASE.   
 

1. General Description of Design Development Submittal.  A/E shall prepare, for 
written approval by the DFCM Representative, Design Development Documents consisting of 
drawings and other documents to fix and describe the size and character of the Project as to 
architectural, structural, mechanical and electrical systems, materials and such other elements as may 
be appropriate.  The narrative shall include the A/E’s proposed design and construction budget 
which shall be within the DFCM budget provided to the A/E.  The Design Development submittals 
shall comply with the following: 

 
a. The DFCM approved Schematic Design Documents and any adjustments 

authorized by DFCM in the program, scope of work, schedule or construction budget; and 
 
b. The provisions of this Agreement and the Design Manual. 

 
2. Authorization to Proceed Required in Writing from DFCM.   The A/E may 

proceed on and be paid for Design Development work only after a written authorization to proceed 
to the Design Development Phase is provided by the DFCM Representative. 
 

3. Should DFCM initiate or require a material change from the approved Design 
Development Documents and there is no fault or responsibility of the A/E related to DFCM’s 
initiation or requirement of the change, A/E’s effort implementing said change(s) shall be 
compensated as an Additional Service and the schedule for delivery of A/E’s services shall be 
equitably adjusted if/as appropriate. 
 
D. CONSTRUCTION (CONTRACT) DOCUMENTS PHASE.  

 
1. General Description of Construction Documents Submittal.  A/E shall prepare, for 

written approval by the DFCM Representative, Construction Documents consisting of Drawings and 
Specifications setting forth in detail the requirements for the construction of the Project.  The 
narrative shall include the A/E’s proposed design and construction budget which shall be within the 
DFCM budget provided to the A/E.  The A/E shall advise the DFCM of any adjustments to previous 
preliminary estimates of Construction cost indicated by changes in requirements or general market 
conditions.  The Construction Documents shall comply with the following: 

 
a. The DFCM approved Design Development Documents and any further 

adjustments in the scope or quality of the Project or in the construction budget authorized by DFCM;  
 
b. The Construction Documents shall comply with and identify all applicable 

codes, tests and inspections; and 
 
c. The provision of this Agreement and the Design Manual. 
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2. Authorization to Proceed Required in Writing from DFCM.   The A/E may 
proceed on and be paid for Construction Documents work only after a written authorization to 
proceed to the Construction Documents Phase is provided by the DFCM Representative.  

 
3. Assistance with Procurement Documents.   The A/E shall assist DFCM in the 

preparation of the necessary procurement documents to obtain a Contractor and other entities needed 
to complete the Project. 

 
4. Assist with Filing for Governmental Approval.  When requested by DFCM, A/E 

shall assist DFCM in preparation and filing of documents required for the approval of governmental 
authorities having jurisdiction over the Project. 
 
E. PROCUREMENT  OR  NEGOTIATION  PHASE. 
 

1. In General.  The A/E, after written authorization is provided by the DFCM 
Representative, shall assist DFCM in obtaining bids or negotiated proposals and assist in awarding 
contracts for construction. 

 
2. Pre-Bid (including pre-proposal) Conference.  The A/E shall attend any pre-bid 

conference as requested by the DFCM.  DFCM shall control all advertising, bid openings, publishing 
of bid results, awarding of the Contract. 

 
3. Available for Interpretations.  The A/E shall at all reasonable times be available 

personally, or have available, a responsible member of his or her staff to make such interpretations 
of the Construction Documents as are necessary to facilitate completion of the construction contract. 
 
F. CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION 
CONTRACT. 
 

1. Commencement and Termination.  The A/E's responsibility to provide Basic 
Services for the Construction Phase commences with DFCM’s written authorization to proceed on to 
this Phase and terminates upon the completion of the guaranty period of the Contractor’s work, 
unless extended by written agreement of the A/E and DFCM.  Any final payment made prior to the 
end of the guaranty period does not terminate A/E’s obligation to provide full performance of the 
A/E’s services throughout the guaranty period for the fee already paid for basic services. 
 

2. A/E’s General Assistance During Construction and One-Year Guaranty Period.  
A/E shall advise and assist DFCM (1) during the Construction Phase, and (2) during period of the 
Contractor's guaranty obligations under the Contract Documents.  During the One-Year Guaranty 
Period, the A/E shall make a qualified representative available to answer questions and to perform a 
1-year guaranty walk through.  A/E shall have authority to act on behalf of DFCM only to the extent 
provided in this Agreement unless otherwise modified in writing by DFCM and A/E.  The A/E shall 
be liable for any representations made by the A/E or anyone for whose acts the A/E may be liable, 
not consistent with the provisions of the Contract Documents, unless DFCM has given written 
approval in advance. 

 
3.  Site Visits. 
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a. In General.  Site visits shall be conducted in accordance with Attachment 
“A” and the Contract Documents.  

 
b. Compliance with Contract Documents, Reporting Defects and 

Deficiencies.  Site visits shall require the A/E to examine the Work of the Contractor in progress to 
assist the DFCM in identifying any lack of compliance with the Construction Documents, defects or 
deficiencies in the Work and to determine whether the Work is proceeding in a manner such that, 
when completed, will likely be in accordance with the Construction Documents.  Except as may 
otherwise be provided in Attachment “A”, the A/E’s on-site construction-phase services are (i) not 
full-time, continuous, or exhaustive; (ii) do not include a duty to discover latent defects in the Work; 
and (iii) do not constitute a guarantee of the A/E’s Work or relieve the Contractor of its 
responsibilities.  A/E is not responsible for the Contractor’s selected means, methods, or sequences 
of work.  The A/E shall cooperate and assist the DFCM in enforcement of the Construction 
Documents.  The A/E shall promptly report known or obvious defects to the DFCM.  This provision 
does not relieve the Contractor of its responsibility to comply with the Construction documents. 

 
c. Written Report.  A/E shall promptly submit to DFCM a written report 

subsequent to each site visit. 
 
d.  Limitations.  A/E shall not be required to make exhaustive or continuous on-

site inspections or observations to check the quality or quantity of the Work unless specified 
elsewhere in this Agreement including the Attachment(s). 

 
4. Submittals.  Contractor submittals shall be addressed in accordance with the Contract 

Documents.   
 
5. Modifications.  A/E shall prepare Change Orders, or Construction Change 

Directives, with supporting documentation and data for DFCM's approval and execution in 
accordance with the Contract Documents, and may issue ASI’s not involving an adjustment in the 
Contract Sum or an extension of the Contract Time which are not inconsistent with the intent of the 
Contract Documents.  ASI’s must be approved by the DFCM Representative prior to being issued.  
When approved by DFCM, the A/E shall prepare Statements of Justification, detailed cost and time 
estimates of the proposed change in the work, Requests for Proposals, Construction Change 
Directives, and Change Orders.  A/E shall prepare, reproduce, and distribute Drawings and 
Specifications to completely describe Work to be added, deleted, and/or modified.  The preparation 
of all such documentation shall not be considered additional services unless the change in the Work 
is determined by DFCM to be a scope change and/or an unknown condition.  

 
6. Record Drawings (As-Builts).  The A/E shall monitor the Contractor’s efforts to 

regularly update the redline drawings during construction.  Upon completion of the Construction 
Phase, A/E shall prepare Record Drawings based upon redline construction drawings and/or other 
information provided by Contactor.  A/E has no duty to verify the accuracy or completeness of said 
information and, unless A/E knows that said information is on its face inaccurate and/or incomplete, 
A/E is entitled to rely upon said information in preparing Record Drawings.  If and to the extent A/E 
knows that said information is on its face inaccurate and/or incomplete, A/E shall promptly advise 
DFCM in reasonable detail of the inaccurate and/or incomplete information.  Subject to said 
obligation to advise and its obligation to transcribe the Contractor’s redline construction drawings 
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and/or other information provided by Contractor in a manner consistent with the Standard of Care, 
A/E makes no representation regarding the accuracy or completeness of its Record Drawings.  

 
7. Review Process.  A/E shall comply with any review process required by DFCM.  

A/E shall make submissions to the reviewing entity in a timely manner so as not to delay the 
reviewing entity. 
 

8. Specific Delay Liability of A/E.   The A/E shall be liable to DFCM for damages 
incurred to DFCM or the State of Utah as a result of impact on the Contractor’s critical path 
schedule to the extent due to A/E’s error, act or omission.  

 
9. Notification of Impacts on Critical Path.  The A/E shall promptly notify DFCM in 

writing of facts, events or circumstances of which the A/E is or should be aware and which have or 
likely will adversely impact the critical path schedule.  

 
ARTICLE  VI. 

DELIVERABLE INSTRUMENTS OF SERVICE 
 
A. DEFINED.  “Deliverable Instruments of Service” as used in this Agreement shall mean the 
drawings, specifications, addendum, attachments, calculations, manuals, reports, official project 
meeting minutes, project observation reports and/or other information, regardless of medium, 
identified in and required to be delivered or submitted to the DFCM under this Agreement. 
 
B. OWNERSHIP.  It is acknowledged and agreed that all documents developed pursuant to this 
Agreement are Instruments of Service.  Deliverable Instruments of Service are the sole property of 
DFCM.  DFCM shall have unlimited rights, for the benefit of DFCM, in all said deliverable 
instruments of service, including, but not limited to use, re-use, modification, and transferability for 
reference only related to the site. 
 
C. PROMOTIONAL ISSUES.  The A/E shall have the right to include photographic or artistic 
representations of the design of the Project among the A/E’s promotional and professional materials, 
provided that the A/E appropriately gives recognition to the State of Utah regarding the Project.  The 
A/E shall be given reasonable access to the completed Project to make such representations.  
However, the A/E’s materials shall not include the DFCM confidential or proprietary information.  
The DFCM shall provide professional credit for the A/E in the DFCM’s promotional materials that 
relate to the A/E’s work for the Project.  Except to the extent related to the A/E’s defense of any 
statements made by others in regard to the A/E’s performance, and notwithstanding any other 
provision of this Agreement, the A/E shall not make any public information release in connection 
with services performed under this Agreement without the advance written approval of the Director 
of the Division of Facilities Construction and Management.  
 
D. LICENSE.  A/E hereby grants DFCM a nonexclusive license for governmental purposes to 
any copyrighted portion of Deliverable Instruments of Service.  Such license shall include, but not 
be limited to, the right to use and reuse such copyrighted materials to construct the buildings, 
facilities, or other matters covered by such copyrighted materials for additional use and to license 
such copyrighted materials for reuse.  DFCM’s rights and licenses in and to said Deliverable 
Instruments of Service are conditioned upon A/E receiving all sums related to DFCM approved 
deliverables due under this Agreement. 
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E. INDEMNIFICATION RELATED TO CERTAIN DFCM’S ACTION WITH 
DELIVERABLES.  DFCM’s use on other projects, DFCM’s re-use, or DFCM’s modification of the 
Deliverable Instruments of Service shall be at DFCM’s sole risk and without recourse against A/E, its 
Subconsultants at any tier, and their principals, agents and employees.  DFCM shall hold harmless, 
indemnify and defend A/E, its Subconsultants at any tier and their respective principals, agents and 
employees from and against any and all actions, claims, loss, or damages of any nature whatsoever to 
the extent related to and resulting from any said use, re-use, or modification of all or any portion of 
the Deliverable Instruments of Service by or on behalf of DFCM, or under any license issued by, 
through, or on behalf of DFCM, irrespective of any actual or alleged fault on the part of the 
indemnitee(s).  Under no circumstances shall A/E be indemnified for the use of the Deliverable 
Instruments of Service for the Project that is the subject of this Agreement.  For purposes of this 
paragraph, DFCM includes the State of Utah or any department, division or agency of the State of 
Utah. 
 
F. ACCESS TO DELIVERABLES.  A/E, for a period of three (3) years after completion of 
the Project, agrees to furnish and to provide access to all the aforesaid Deliverable Instruments of 
Service upon the request of DFCM.  DFCM shall pay all costs for labor, reproduction and/or 
shipping of requested documents.  DFCM agrees to make no demand on A/E for responsibility for 
DFCM use of such material for any other DFCM work which is not the subject of an Agreement 
between DFCM and the A/E for such use. 
 
G. STAMP.  If the A/E is not the same A/E commissioned for the project within the Deliverable 
Instruments of Services, DFCM shall reasonably remove all indications of authorship, including the 
title blocks, names, initials, signatures, and professional stamps of A/E, its Subconsultants at any 
tier, and their agents and employees. 
 

ARTICLE VII. 
COMPENSATION, PAYMENTS 
TO THE A/E, AND DAMAGES 

 
A. FEES IN ATTACHMENT “A.”  Payment shall be in accordance with the schedule of lump 
sum payments for each phase listed under this Agreement as shown in the Schedule of A/E’s and 
Subconsultant Fees (Attachment “A”).  Progress payments with respect to such lump sum amounts 
shall be based upon percentage of such services completed. 
 
B. CUSTOMER SATISFACTION INCENTIVE “CSI”. The DFCM Customer Satisfaction 
Incentive (“also referred to as CSI”) which is current as of the date of this Agreement and on file with 
the DFCM (http://dfcm.utah.gov/dfcm-standard-documents.html ) is incorporated by reference as if fully 
set forth in this Agreement. 
 
C. PAYMENT IN FULL.  The fee for any particular phase or activity described in Attachment 
“A” shall be the full payment owing by DFCM for such phase or activity. 
 
D. WITHHOLDING OF PAYMENT; LIABILTY OF EXCESS OWING.  Should the A/E 
fail to perform any of its obligations hereunder, be in default of this Agreement, or otherwise fail to 
complete the services of this Agreement within the time established by the Project Schedule 
(Attachment “A”), the A/E shall be liable to the DFCM for the actual damages incurred and such 

http://dfcm.utah.gov/dfcm-standard-documents.html
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amount, may be deducted from any amount due or that may become due the A/E.  To the extent that 
the damages exceed any amount that would otherwise be due the A/E, the A/E shall be liable for 
such excess to the DFCM.  The DFCM may seek enforcement of such obligation by legal action, and 
if such is necessary, shall recover the related costs and attorney fees.  Notwithstanding the above, the 
DFCM agrees that the A/E is not responsible for damages arising directly or indirectly from any 
delays for causes beyond the A/E’s control. 

 
E. OTHER PREREQUISITES TO RECEIVE PAYMENT:  In addition to any other 
requirements under this Agreement, the following is required before any payment shall be made 
and/or deemed owed by the DFCM: 
 

1. Invoices.  The A/E shall submit invoices for progress payments not more than once a 
month.  Invoices shall include the DFCM project and contract number, and be signed by the A/E.  
Each invoice shall include a detailed description by line item showing the contract prices, percentage 
of the services completed for the period, payments received to date, payment requested for the 
period, the overall percentage of completion, any lien waivers or releases previously requested by 
DFCM. 

 
2.  Adjustments of Progress Payments.  The DFCM may, at its discretion, adjust any 

progress payments so that it corresponds to the percentage of completion as estimated by the DFCM.  
Notice shall be given to the A/E prior to making any such adjustments. 

 
F. ACCEPTANCE OF FINAL PAYMENT.  The acceptance by the A/E of final payment 
without a written protest filed with DFCM within three (3) days of receipt of final payment, shall 
release the DFCM from all claims and all liability to the A/E for fees and costs of the performance of 
the services pursuant to this Agreement. 
G. INTEREST ON LATE PAYMENTS.  Except as otherwise provided by law, if any 
payment is late based upon the provisions of this Agreement, the A/E shall be paid interest in an 
amount equal to the published Wall Street Journal prime rate plus 2%.  The published Wall Street 
Journal Prime Rate shall be determined using such rate that is published closest to the 1st of the 
month for each month of the late period.  The amount of payment of interest shall be apportioned 
using such rate(s) for the late period. 
 

ARTICLE VIII. 
REQUIREMENTS FOR ADDITIONAL SERVICES. 

 
A. ADDITIONAL SERVICES; IN GENERAL.    
 

1. Not Allowed when Correcting an Error, Omission or is Already Part of this 
Agreement.  Notwithstanding any provision of this Agreement, the A/E shall not be entitled to any 
additional compensation or the considering of any work as an additional service when such work is 
being performed in order to resolve an error or omission of the A/E or is otherwise required to meet 
the terms of this Agreement.   

 
2. Written Modification in Advance of Work Required.  The A/E shall perform 

additional services when authorized by a written modification to this Agreement in advance of the 
performance of the subject work.  Failure of the A/E to obtain a written approval from the DFCM of 
the cost and authorization to proceed shall result in the A/E’s forfeiture of the right to seek additional 
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compensation for the contended additional service.  A/E shall have no obligation, and shall not, 
begin or provide any additional services unless and until such written modification has been 
provided by the DFCM. 

 
ARTICLE  IX. 

INSURANCE AND INDEMNIFICATION 
 
A.  INSURANCE.  To protect against liability, loss and/or expense arising in connection with 
the performance of services described under this Agreement, the A/E shall obtain and maintain in 
force during the entire period of this Agreement without interruption, at its own expense, the 
following stated insurance from insurance companies authorized to do business in the State of Utah, 
in a form and content satisfactory to the DFCM, and rated “A-” or better with a financial size 
category of (a) Class X or larger where the applicable Construction Budget is $1,000,000 or greater; 
or (b) Class VII or larger where the applicable Construction Budget is under $1,000,000.  All said 
ratings and financial size categories shall be as published by A.M. Best Company at the time this 
Agreement is executed.  The A/E shall require all Subconsultants to have and maintain similarly 
required policies.  All of the following listed insurance coverages shall be provided by the A/E: 

 
1. A/E's Professional Liability Insurance.  The A/E shall maintain a policy on a 

claims made basis, annual aggregate policy limit based on the following chart, unless modified in 
Attachment "A” to this Agreement. 
 
 
 
    Construction Budget                                          Minimum Liability Coverage 

$50,000,000 and above    $2,000,000 per claim, 
       $4,000,000 aggregate 
$25,000,000 and above, but under $50,000,000 $2,000,000 per claim, 
       $2,000,000 aggregate 
$1,500,000 and above but under $25,000,000 $1,000,000 per claim, 
       $1,000,000 aggregate 
Under $1,500,000     $   500,000 per claim, 
       $   500,000 aggregate 

 
The DFCM reserves the right to require additional coverage from that stated in the chart herein 
above, at the DFCM's expense for the additional coverage portion only.  DFCM also reserves the 
right to require project specific insurance, and if such right has been exercised it shall be indicated as 
an exhibit to this Agreement.  Unless project specific insurance is required by the DFCM, the 
coverage may be written under a practice policy with limits applicable to all projects undertaken by 
the firm but must be maintained in force for the discovery of claims for a period of three (3) years 
after the date final payment is made to the A/E under this Agreement.  All policies provided by the 
A/E must contain a "retroactive" or "prior-acts" date which precedes the earlier of, the date of the 
A/E’s Agreement or the commencement of the A/E’s services.  The A/E’s policy must also include 
contractual liability coverage applicable to the indemnity provision of this Agreement for those 
portions of the indemnity provisions that are insured under the A/E’s policy and in accordance with 
this Agreement, including the attachments hereto. 
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2. Commercial General Liability Insurance.  A/E shall provide, at its own expense, 
Commercial General Liability Insurance, on an “occurrence basis”, including insurance for premises 
and operations, independent Subconsultants, projects/ completed operations, and contractual liability 
coverage including specifically designating the indemnity provisions of this Agreement as an insured 
contract on the Certificate of Insurance.  Such Commercial General Liability Insurance must provide 
coverage for explosion, collapse and underground hazards.  Insurance required by this paragraph 
shall provide for limits that are not less than the following: 

 
$2,000,000 General Aggregate 
$2,000,000 Products-Completed Operations Aggregate 
$1,000,000 Personal and Advertising Injury 
$1,000,000 Each Occurrence 
$     50,000 Fire Damage (any one fire) 
$       5,000 Medical Expense (any one person) 

 
3. Workers' Compensation Insurance and Employers' Liability Insurance.  

Worker’s Compensation Insurance shall cover full liability under the Worker’s Compensation Laws 
of the jurisdiction in which the Project is located at the statutory limits required by said jurisdiction’s 
laws.   

 
4. Automobile.  Automobile liability insurance for claims arising from the ownership, 

maintenance, or use of a motor vehicle.  The insurance shall cover all owned, non-owned, and hired 
automobiles used in connection with the work, with the following minimum limits of liability:  
$1,000,000 – Combined Single Limit Bodily Injury and Property Damage Per Occurrence. 

 
5. Valuable Papers and Records Coverage and Electronic Data Processing (Data 

and Media) Coverage.  The A/E and all Subconsultants of the A/E shall provide coverage for the 
physical loss of or destruction to their work product including drawings, specifications and 
electronic data and media. 

 
6. Aircraft Use.  A/E using its own aircraft, or employing aircraft in connection with 

the work performed under this Agreement shall maintain Aircraft Liability Insurance with a 
combined single limit of not less than $1,000,000 per occurrence.  Said certificate shall state that the 
policy required by this paragraph has been endorsed to name the State of Utah and DFCM as 
Additional Insureds. 

 
7. Certificates.  Before this Agreement is executed, the A/E shall submit certificates in 

form and substance satisfactory to the DFCM as evidence of the insurance requirements of this 
Article.  Such certificates shall contain provisions that no cancellation, or non-renewal shall become 
effective except upon thirty (30) days prior written notice by US Mail to DFCM as evidenced by 
return receipt, certified mail sent to DFCM.  The A/E shall notify the DFCM within thirty (30) days 
of any claim(s) against the A/E which singly or in the aggregate exceed 20% of the applicable 
required insured limits and the A/E shall, if requested by DFCM, use its best efforts to reinstate the 
policy within the original limits and at a reasonable cost.  The State of Utah and DFCM shall be 
named as an insured party, as primary coverage and not contributing, on all the insurance policies 
required by this Article except the professional liability and workers' compensation policies.  The 
DFCM reserves the right to request the A/E to provide a loss report from its insurance carrier. 
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8. Maintain Throughout Agreement Term.  The A/E agrees to maintain all insurance 
required under this Agreement during the required term.  If the A/E fails to furnish and maintain said 
required insurance, the DFCM may purchase such insurance on behalf of the A/E, and the A/E shall 
pay the cost thereof to the DFCM upon demand and shall furnish to the DFCM any information 
needed to obtain such insurance. 

 
9. Waivers of Subrogation.  All policies required, except Practice Professional 

Liability Insurance and Workers Compensation Insurance, shall be endorsed to include waivers of 
subrogation in favor of the State of Utah and DFCM. 

 
10. Excess Coverages.   Any type of insurance or any increase of limits of liability not 

described in this Agreement which the A/E requires for its own protection or on account of any 
statute, rule or regulation, shall be its own responsibility and at its own expense. 

 
11. Not Relieve A/E of Liability.  The carrying of any insurance required by this 

Agreement shall in no way be interpreted as relieving the A/E of any other responsibility or liability 
under this Agreement or any applicable law, statute, rule, regulation or order. 

 
12. A/E Compliance with Policies.  A/E shall not violate or knowingly permit to be 

violated any of the provisions of the policies on insurance required under this Agreement. 
B. INDEMNIFICATION 
 

1. “Indemnitees” as that term is used in this Article IX-B means the State of Utah, its 
institutions, agencies, departments, divisions, authorities, and instrumentalities, boards, 
commissions, elected or appointed officers, employees, agents, and authorized volunteers. 

 
2. “A/E” as that term is used in this Article IX-B, means the A/E, its Subconsultants at 

any tier, or any of their agents, employees including those employed directly or indirectly, or other 
persons or entities for whose acts the A/E or its Subconsultants at any tier may be liable. 

 
3. Indemnification Requirements. 

 
a. A/E’s Indemnification of Indemnities.  To the fullest extent permitted by 

law, A/E shall indemnify and hold harmless the Indemnities from and against every kind and 
character of claims, damages, losses and expenses, including but not limited to reasonable attorneys' 
fees, to the extent caused by any negligent or wrongful act, error or omission of the A/E. 

 
b. Defense by A/E.  A/E shall defend all actions brought upon such matters to be 

indemnified hereunder and pay all costs and expenses incidental thereto, but the State of Utah shall 
have the right, at its option and its own expense, to participate in the defense of any such action 
without relieving the A/E of any obligation hereunder.  A/E shall be reimbursed by DFCM their 
reasonable costs and expenses incurred under this provision to the extent such costs and expenses 
relate to the fault of DFCM and not the A/E. 

 
c. Not Affect Other Indemnification Rights or Obligations.  Such obligation 

shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of 
indemnity which would otherwise exist as to any party or person under this Agreement. 
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d. Not Affected by Workmen’s Compensation or Certain Benefit Acts.  In 
claims against any person or entity indemnified under this paragraph by the A/E, the indemnification 
obligation under this paragraph shall not be limited by a limitation on the amount or type of 
damages, compensation or benefits payable by or for the A/E under workers' or workmen's 
compensation acts, disability benefits acts or other employee benefit acts. 

 
e. Affect of Written Directives by DFCM.  Notwithstanding any of the above, 

to the extent A/E is complying with a written directive from DFCM, that is not based on the A/E’s 
recommendation, the A/E shall not be held liable under the indemnification provisions of this 
Agreement if the A/E has promptly disagreed with the written directive by delivering such objection 
to DFCM in writing. 

 
f. Specific Waiver for Damages Covered by Builder’s Risk.  DFCM and A/E 

waive all rights against each other for damages, but only to the extent covered by the State of Utah's 
Builder's Risk Policy concerning damage to the Work during construction, except such rights as they 
may have to the proceeds of such insurance as set forth in the General Conditions. 
DFCM and A/E each shall require similar waivers from their Subconsultants and agents at any tier. 

ARTICLE X. 
LIMITATIONS OF ACTIONS 

 
A. STATUTE OF LIMITATION AND STATUTE OF REPOSE.  An action by or against 
the A/E, the A/E's Subconsultant, agent, independent Subconsultant, or anyone for whom the A/E 
may be liable, shall comply with and be bound by the applicable and lawful statute of limitation and 
statute of repose provisions.  Notwithstanding this, any action by or against the A/E, the A/E's 
Subconsultant, agent, independent Subconsultant, or anyone for whom the A/E may be liable, that is 
based in contract or warranty shall be commenced within six (6) years of the date of substantial 
completion of the improvement or abandonment of construction except that such period of limitation 
shall be modified as follows: 

 
1. Fraudulent Concealment.  In the event that the A/E, the A/E’s Subconsultant, agent, 

independent Subconsultant, or anyone for whom the A/E may be liable has fraudulently concealed 
the act, error, omission or breach of duty, or the injury, damage or other loss caused by the act, error, 
omission or breach of duty, the six year period shall not begin to run until such time as the DFCM 
discovers or, through the exercise of reasonable diligence, should have discovered its claim. 

 
2. Willful and Intentional.  In the event that the A/E, the A/E’s Subconsultant, agent, 

independent Subconsultant, or anyone for whom the A/E may be liable commits a willful or 
intentional act, error, omission, or breach of duty, the six year period shall not begin to run until such 
time as the DFCM discovers or, through the exercise of reasonable diligence, should have 
discovered its claim. 

 
3. Unintentional and Nonfraudulent Latent Acts, Errors, Omissions or Breaches of 

Duty.  In the event of an unintentional and nonfraudulent latent act, error, omission or breach of 
duty, the DFCM shall have the time period allowed by Utah law and the Utah Code, unless a longer 
period is provided for in an attachment to this Agreement.  

 
4. “Different Period of Limitation” from Utah Code.  These provisions are 

understood and agreed to by the A/E as establishing a "different period of limitations" as that terms 
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is used in UCA 78B-2-225(3)(a) or any other similar statute of the Utah Code.  These provisions are 
not intended to shorten any time period allowed by Utah law and code for non-contract actions, 
including but not limited to, those based in tort. 

 
ARTICLE XI. 

PRELIMINARY RESOLUTION EFFORTS, CLAIMS AND DISPUTES 
 

A. GENERAL CONDITIONS REQUIREMENTS APPLY.  The provisions of Articles 7.7 
through and including 7.14 of the General Conditions shall allow to Preliminary Resolution Efforts, 
Claims and Disputes under this Agreement.  References in said Articles 7.7 through and including 
7.14 to the term “Contractor” and “Subcontractor” shall refer to A/E and Subconsultant under this 
Agreement, respectively.  Unless inconsistent with the provisions of this Agreement, definitions in 
the General Conditions shall apply to this Agreement.  
 
B. TIME FOR FILING.  Notwithstanding paragraph A above, the PRE must be filed in 
writing with the DFCM Representative within twenty-one (21) days of any of the following: 
 
 1. Issuance of a denial by DFCM of an A/E request for additional monies or other relief 
under this Agreement; 
 
 2. In the case of a Subconsultant, after the expiration of the time period for the A/E / 
Subconsultant PRE process under Paragraph 7.7.5 of the General Conditions; or 
 
 3. When the A/E knows or should have known about any other issue where the A/E 
seeks additional monies, time or other relief from the State of Utah or DFCM. 
 
C. NOT LIMIT DFCM RIGHTS.  As stated in Rule R23-26-1(6), this does not limit the right 
of DFCM to have any of its issues, disputes or claims considered.  DFCM reserves all rights to 
pursue its issues, disputes or claims in law or equity including, but not limited to, any or all of the 
following:  damages, delay damages and impacts, losses, liability, patent or latent defects, or failure 
to perform under this Agreement.  If the Director appoints an expert or a panel to consider any such 
issue(s), dispute(s) or claims(s) of DFCM, the A/E shall cooperate with such expert or panel process. 

 
ARTICLE XII. 

TERMINATION OR SUSPENSION 
 

A. TERMINATION FOR CAUSE.  The DFCM or A/E may terminate this Agreement for 
cause should the other party fail to substantially perform the material covenants herein contained at 
the time and in the manner herein provided, including the failure to design the project within the 
Construction Budget.  In such event, the party seeking termination shall give the other party fourteen 
(14) calendar days written notice of intent to terminate for cause.  If the other party cures said 
default, or is diligently pursuing a cure, within said fourteen (14) day period, there shall be no 
termination for cause. 
 

1. DFCM May Proceed; Liabilities.   In the event of such termination for cause by the 
DFCM, the DFCM may proceed with the work in any manner deemed proper by the DFCM.  The 
cost to the DFCM or damage to the DFCM as a result of the failure to perform shall be deducted 
from any sum due the A/E under this Agreement, and the balance, if any, shall be paid to the A/E 
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upon demand.  If the cost or damage to the DFCM exceeds the sums due the A/E, such costs or 
damages shall be paid to the DFCM by the A/E. 
 

2. Paid Sums Owing Through Date of Termination.  In the event of such termination 
for cause by the A/E, the A/E shall be paid all sums owing A/E through the date of termination.  
Under no circumstances, shall A/E be paid for any other sums related to the termination for cause, 
including but not limited to, lost profits or consequential damages. 

 
B. TERMINATION FOR CONVENIENCE.  The DFCM reserves the right to terminate this 
Agreement for convenience or any reason upon fourteen (14) calendar days written notice to A/E.  
The DFCM may also suspend the services of the A/E for a period not to exceed 180 days and pay the 
A/E all sums owing through the date of suspension.  For any period beyond 180 days, 
the A/E may consider it a termination for convenience.  Should said termination occur during or 
upon completion of the Schematic Design Phase, A/E shall be entitled to receive and shall be paid all 
fees stated herein through the Schematic Design Phase, together with reimbursable expenses 
incurred to date, less the amount of said fees and expenses paid by DFCM and received by A/E 
through said date.  Should said termination occur during the Design Development Phase or any 
subsequent phase, A/E shall be entitled to receive and shall be paid the greater of: (i) all fees earned 
and reimbursable expenses incurred through the effective date of said termination, less said fees and 
expenses paid by DFCM and received by A/E through said date; (ii) the actual, reasonable cost to 
A/E and its Subconsultants (regardless of tier) of the authorized services provided, plus a profit 
thereon of 10%, plus reasonable reimbursable expenses incurred under this Agreement through the 
effective date of said termination, less said fees and expenses paid by DFCM and received by A/E 
through said date; or such other amount as agreed to by A/E and DFCM. 
 
C. DEATH OR INCAPACITY.  If the A/E transacts business as a sole proprietorship, the 
A/E’s death or incapacity shall automatically terminate this Agreement as of the date of such event.  
Under these circumstances, neither the A/E nor the A/E’s estate shall have any further right to 
perform hereunder and the DFCM shall pay the A/E or the estate shall be paid through the date of 
termination.  
 
D. DELIVERABLES PROVIDED TO DFCM.  Promptly after termination and payment of 
any sums owing the A/E, the A/E shall deliver all of the Deliverable Instruments of Services, 
including those in progress, to the DFCM as hereinbefore described. 
 
E. RIGHT TO COMPLETE.  Subject to the above termination provisions of this Agreement, 
DFCM shall have the right to complete the work or any portion thereof by itself or others, and to 
modify and/or use the A/E's work in part or in its entirety as hereinabove described. 

 
 

ARTICLE XIII. 
GENERAL LEGAL REQUIREMENTS 

 
A. SEVERABLE AGREEMENT.  This Agreement is severable.  Authorization to perform 
one of the design phases or activities under this Agreement shall not be considered as creating any 
obligation of DFCM to authorize any further phase(s) or activity(ies). 
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B. INDEPENDENT CONTRACTOR.  A/E is an independent contractor and not an employee 
of DFCM or the State of Utah.  A/E shall have no authorization, express or implied, to bind the State 
of Utah or DFCM to any agreement, settlement, liability or understanding whatsoever, nor to 
perform any acts as agent for the State of Utah or DFCM, except as specifically set forth in this 
Agreement.  
 
C. THIRD PARTIES.  Nothing contained in this Agreement shall create a contractual 
relationship or a cause of action in favor of a third party against the State of Utah and DFCM and/or 
A/E or its Subconsultants at any tier. 

 
D. AGREEMENT BINDING AND ASSIGNMENT LIMITATIONS.  This Agreement shall 
be binding upon DFCM, A/E, and their respective partners, employees, agents, joint ventures, 
successors and assigns.  Neither the performance of this Agreement, a right or claim, nor any part 
thereof including any monies to be paid, may be assigned by the A/E or DFCM without the prior 
written consent and approval of the other party.  The DFCM may assign this Agreement to an 
institutional lender providing financing for the Project.  In such event, the lender shall assume the 
DFCM’s rights and obligations under this Agreement.  The A/E shall execute all consents 
reasonably required to facilitate such assignment. 
 
E. ENTIRE AGREEMENT AND AMENDMENT LIMITATION.  This Agreement 
represents the entire and integrated agreement between the DFCM and the A/E and supersedes all 
prior negotiations, representations or agreements, either written or oral.  This agreement may be 
amended only by written instrument signed by both DFCM and A/E. 

 
F. NOTICES.  Any notice required by this Agreement shall be served upon the recipient’s 
designated representative by hand delivery at the last known business address, or by mail with 
“delivery confirmation” to the last known address.  Notwithstanding any other provision of this 
Agreement, written notice shall also be deemed to have been duly served by verified use of a FAX 
system by using the known and operative calling number.  Service by use of the FAX system is 
encouraged when timely notice will benefit the DFCM, A/E, or Subconsultant.  Notice shall be 
considered complete and verified upon the sending and confirmation of delivery using the FAX 
system, if on the same day notice is also sent by registered or certified mail, return receipt requested, 
to the last business address known to the party giving notice, confirming the FAX delivery. 

 
G. WAIVERS.  No waiver by the DFCM or A/E of any default shall constitute a waiver of the 
same default at a later time or of a different default. 
 
H. APPLICABLE LAW AND VENUE.  This Agreement shall be construed in accordance 
with the laws of the State of Utah.  Venue for any legal proceeding regarding this Agreement shall in 
the Salt Lake County, State of Utah. 
 
I. AUTHORITY TO EXECUTE.  The A/E and DFCM each represent that the execution of 
this Agreement and the performance thereunder is within their respective duly authorized powers. 
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IN WITNESS WHEREOF, the parties hereto have entered into this Agreement on the day and year 
first written above. 
 
       A/E: 
 
              
       Signature                                Date 
 
       Title:         
State of       _____________) 
            )                                             
County of    ____________ )    Please type/print name clearly 
 
On this ______ day of _____, 20____, personally appeared before me, _____________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) 
of the firm and that said document was signed by him (her) in behalf of said firm. 
 
             
       Notary Public 
 
(SEAL)      My Commission Expires ____________ 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
        
*/S/ David D. Williams, Jr._____________  */S/ DFCM       
David D. Williams, Jr.                            DFCM        
CBA Financial Director             
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
July 20, 2015      * /S/ Division of Finance    
By: Alan S. Bachman     Division of Finance 
Assistant Attorney General 
 
 
 
*Electronic signatures are effective when the AIM Status History page is attached to this 
agreement following this signature page. The AIM Status History page identifies the State 
signatures
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(Name of Project) 

 
Attachment “A” 

 
1. BASIC SERVICES:    Basic Services Fee:  $__________.  Construction Budget:  $_______________ 

(See attached A/E’s proposal dated _________ for schedule of A/E’s and A/E’s subconsultant’s fees 
and further breakdown).  The following services are provided in the basic fees:  architectural, 
mechanical, electrical, structural, civil, and landscape design as required for the project.  Services shall 
also include Value Engineering Session participation; meeting minute production and distribution for 
design and construction period duration; cost estimating; fire/water flow analysis; plan reviews with the 
Building Official, the Fire Marshal and the Health Department; Construction Procurement Phase 
services; travel as outlined in Item A below; document reproduction as outlined in Item B below; and 
Construction Period services as outlined in Item C below.  
 
Please reference Attachment D for changes to meeting minute production and cost estimating services 
for CM/GC projects. 
 
A. Travel reimbursement requirements:   As outlined in A/E’s attached proposal. 
B. Document reproduction requirements (needs for review sets, bidding, construction, etc.):  

Note:  Printing for use by design team in presentations and for coordination is 
included in basic services fee.  As outlined in A/E’s attached proposal.   

C. Construction Period site visits:    As outlined in A/E’s attached proposal. 
D. Record drawings:  5% up to $50,000 of contract amount will be held for record drawings.  
 
The Basic Services Fee is divided into the following percentages for the different phases of Work:  
schematic design - 15%; design development - 20%; construction documents - 40%; bidding - 5%; and 
construction closeout/warranty period - 20%. 

 
Exceptions to this list of basic services are:  

 
2. ADDITIONAL SERVICES / REQUIREMENTS:   

• Complexity of Consultant   Fee: $___________  
• Complexity of Scope  Fee: $___________   
 

3. TOTAL FEE FOR AGREEMENT (Total of Items 1 and 2)   
• Total Guaranteed  Fee $___________  
• Potential CSI to be added by modification at a later date $___________ 
 

4. MILESTONES / SCHEDULE:   Required project milestones and A/E’s project schedule. 
• Design complete ready for bidding:  ____________ 
• Construction complete and ready for occupancy permit:  ____________ 
• Project closeout complete (punch lists, O&M, record drawing,   ____________ 
 warranties, certificate of occupancy and other requirements): 
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(Name of Project) 
 

Attachment “B” 
 
 

The A/E’s Organization Chart is hereby identified and attached. 
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(Name of Project) 
 

Attachment “C” 
 

Any additional explanation of the A/E’s response to the DFCM’s submittal documents are hereby 
identified and attached.    None 
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(Name of Project) 
 

Attachment “D” 
Attachment to Design Agreement for CM/GC Projects 

 
 
1. The CM/GC Agreement with the selected firm for this Project, is hereby incorporated by 

reference.  The A/E shall abide by all A/E responsibilities identified in that Agreement. 
 
2.  As per Article 5 of the CM/GC Agreement, the A/E shall cooperate with the CM/GC to 

present mutually agreed upon designs, estimates and value engineering. 
 
3. Article II.G. of the Design Agreement shall be omitted and replaced with the following:  The 

A/E shall review the estimates of the CM/GC for concurrence, and shall design within the 
estimates approved by DFCM. 

 
4. Schedule. The A/E is required to cooperate with the CM/GC schedule for delivering bid 

packages in the scope required by the CM/GC and agreed to by DFCM.  It is the intent of 
DFCM to keep the number of bid packages to the practical minimum. 

 
5. Minutes.  The A/E is responsible for meeting minutes throughout the design phase. The 

CM/GC is responsible for meeting minutes throughout the construction phase, except that 
the A/E shall ensure that accurate meeting minutes are managed by the CM/GC and make 
any necessary comments on the minutes prior to approval by DFCM. 

 
6. Incentive.  If the final costs of the Project are equal to or less than the final approved FLCC, 

then the A/E shall be entitled to 10% of the savings between the final approved GMP and the 
final cost, or $30,000, whichever is less. 

 
For purposes of this paragraph, changes to the final GMP that are the due to DFCM initiated scope 
changes or unforeseen conditions under the Contract Documents, shall not affect the A/E's 
entitlement herein. A/E errors or omissions that increase the GMP will affect the amount of the 
A/E's entitlement.  
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