STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:

DATE: March 25, 2015

ADDITION / RENOVATION – FINE ARTS COMPLEX
UTAH STATE UNIVERSITY
LOGAN, UTAH

Project Manager: Darrell Hunting
DFCM Project No: 14385770
FLCC: $12,500,000.00

CONTRACTOR	BID BOND	ADD REC	PRE-CONST PERIOD WORK	CONST PHASE MGMT FEE	MONTHLY CONSTRUCTION SUPERVISION COST	NUMBER OF MONTHS	TOTAL CONSTRUCTION SUPERVISION COST	SELF PERFORMED WORK MARKUP %
Gramoll Construction Company	✓	1	$30,000.00	$375,000.00	$27,950.00	17	$475,150.00	0
Jacobsen Construction Company Inc	✓	1	$15,000.00	$455,000.00	$44,053.55	17	$748,910.00	7
Layton Construction Co Inc	✓	1	$49,500.00	$493,750.00	$29,404.00	17	$499,868.00	7
Okland Construction Company Inc	✓	1	$50,000.00	$343,750.00	$38,513.00	16	$616,211.00	7
Spindler Construction Corporation	✓	1	$47,041.00	$437,500.00	$12,312.00	17	$209,304.00	7

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, March, 2015 at 12:00 Noon.

Marla Workman
Contract Coordinator