



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON
Interim Director

Addendum No. 3

Date: January 28, 2015

To: Short Listed Architects

From: Darrell Hunting – DFCM Project Manager

Reference: Addition/Renovation Fine Arts Complex
Utah State University Logan, Utah
DFCM Project No. 14385770

Subject: **Addendum No. 3**

Pages Addendum Cover Sheet 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

3.1 SCHEDULE CHANGES: Updated project schedule to be posted at a later date.

3.2 GENERAL ITEM: It has come to my attention that during the architectural selection process for the Utah State University Fine Arts Complex Addition/Renovation Project, potential issues occurred that may have impacted the accuracy of the final selection ratings.

Unclear language contained in the Request for Proposal regarding "Past Performance and References" may have caused a mistake in calculating past performance ratings. Additional concerns were also identified during the selection process.

As chief procurement officer for the Division of Facilities Construction and Management, and to ensure a fair and equitable outcome for the short listed firms, I am nullifying the final results of the interviews conducted January 20, 2015. The interviews and final selection process for the three short listed firms will be rescheduled and will be evaluated by a selection committee made up of three new members.

Clarification of details and schedule will follow in additional addenda.