



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON
Interim Director

Addendum No. 2

Date: September 22, 2015

To: General Contractors

From: Clint Bunnell – Project Manager, DFCM

Reference: New Provo Fourth District Courthouse
Administrative Office of the Courts
DFCM Project No. 15035150

Subject: **Addendum No. 2**

Pages	Addendum Cover Sheet	1 page
	<u>Massing Renderings</u>	<u>2 pages</u>
	Total	3 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

2.1 SCHEDULE: There are no project schedule changes.

2.2 GENERAL ITEMS:

2.2.1 Design Schedule Clarification

- Program Complete - October 1, 2015
- Schematic Design Complete - December 18, 2015
- Earthwork Bid Package Complete - February 1, 2016
- Design Development Complete - March 18, 2016
- Construction Documents Complete - June 1, 2016

2.2.2 Massing Renderings Attached

These renderings are the proposed massing concepts of the project and as such risk mitigation, value added ideas, and schedules should reflect this idea.



