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DFCM Addendum No. 1 - REBID

Date: October 4, 2016
To: Design / Build Teams
From: Matt Boyer — Project Manager

Reference: Marina Dredging — Great Salt Lake State Park
Division of Parks and Recreation — Magna, Utah
DFCM Project No. 15247510

Subject: DECM Addendum No. 1
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Note: This Addendum shall be included as part of the Contract Documents. Items in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so

may subject the Bidder to Disqualification.

1.1 SCHEDULE CHANGES: There are no Project Schedule changes.

1.2 GENERAL ITEMS:

1.2.1 See attached Engineer’s Addendum No. 1 dated October 3, 2016.

1.2.2 See attached Revised Cost Proposal Form.
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MEMORANDUM

DATE: 10/3/16

TO: Matt Boyer, Program Director DFCM
CC:

FROM: Paul Taylor, P.E.

SUBJECT: 15247510 DFCM Great Salt Lake Marina Dredging Re-bid - Addendum #1

Please find below, J-UB’s responses to the bid related questions as submitted by potential
bidders. The questions are in regular font, and our responses are in italics.

Question #1 — USACE Permit

“Has any person associated with or company currently bidding this project to include
attending the mandatory Pre-Bid, been given a U.S. Army Corps permit that would authorize
them to proceed on this project if they were awarded said project, on or before the
mandatory pre-bid date of September 27, 2016?"

To our knowledge, there have been no USACE permits issued to anyone for this project. The
USACE did provide a “no permit required” letter to the State of Utah — if the Option 1 alternative
is followed. A copy of that letter was included in the programming document. The USACE has
also stated, verbally, that emergency dredging to clear out the mouth of the marina and out
into the lake channel could be done under a non-notifying Nation Wide Permit #16 as outlined in
the programming document.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

COST PROPOSAL FORM - REBID
REVISED PER DFCM ADDENDUM NO. 1 DATED OCTOBER 4, 2016

NAME OF PROPOSER DATE

To the Division of Facilities Construction and Management
Room 4110 State Office Building

Capitol Hill Complex

Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Request for Proposals” for
the MARINA DREDGING - GREAT SALT LAKE STATE PARK - DIVISION OF PARKS AND
RECREATION - MAGNA, UTAH - DFCM PROJECT NO. 15247510, and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction / dredging of the proposed Project, including the availability of labor, hereby proposes to furnish all
labor, materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

Base Bid: For all work shown on the Drawings and described in the Specifications and Contract Documents, 1/we
agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

Unit Cost Proposal: 1/we agree to perform additional dredging, construction, and engineering services as
necessary for said dredging services per cubic yard at the direction of DFCM for the sum of

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by , should I/we be the successful
proposer and agree to pay liquidated damages in the amount of $250 per day for each day after expiration of the
Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 90 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

DFCM FORM 5¢-1 010213




REVISED COST PROPOSAL FORM
PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and additional
expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and
Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Proposer

ADDRESS:

Authorized Signature
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REVISED COST PROPOSAL FORM
PAGE 3

Contractor’s proposals are to include the following information:

A total lump sum cost to perform all of the activities below: $

An individual price to perform the scope outlined for each of the priority areas - see table below.

Priority/ | Phase Description Anticipated new Volume Price per
Area floor elevation Removed (CY) | Priority Area
. Emergency Marina Entrance
- 1 and Outer Channel and Boat 4185.3 8,000+
Ramp area
Harbor Channel and E Dock to
2 2 | 4188.0 (Sediment Buildup 4188.0 10,172
Area)
3 5 West Bay and | Dock to 4188.0 4188.0 10,751
(Sediment Buildup Area)
Harbor Channel and E Dock to
4 2 4185.3 (Excavation into Native 4185.3 15,047
Soils)
5 5 West Bay and | Dock t0 4186.3 4186.3 15.353
(Excavation into Native Soils)
6 5 South Bay to 4188.0 (Sediment 4188.0 5,794
Buildup Area)
7 2 South Bay to 4186.3 4186.3 15,353
(Excavation into Native Soils)

Contractors are also to submit a project scope / narrative for what work they can perform for the project
budget. This narrative requires a detailed list of what is excluded from the programming document & the
associated cost if exclusions are necessary.

Contractors are also encouraged to provide value engineering options with associated costs to their
proposal.
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