



## Department of Administrative Services

KIMBERLY K. HOOD  
*Executive Director*

### Division of Facilities Construction and Management

BRUCE WHITTINGTON  
*Interim Director*

## State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lt. Governor*

# Addendum No. 1

Date: October 28, 2015

To: Consultants

From: Brain Bales – Project Manager, DFCM

Reference: Carbon County District and Juvenile Court Complex  
Administrative Office of the Courts  
DFCM Project No. 15346150

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	<u>Site Map</u>	<u>1 page</u>
	Total	2 pages

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

**1.1 SCHEDULE:** There are no project schedule changes.


**1.2 GENERAL ITEMS:**

### **QUESTION**

The RFP references that the Owner will provide the Alta Survey and Geotechnical studies. Is it correct to assume that these studies are in process and when can we assume that they will be complete.

### **ANSWER**

The survey will be performed within a few weeks once we finalize the scope. There is not an exact date that the survey will be complete however we anticipate it will be complete in 5 weeks. Due to the complexity of this property I will not engage the geotechnical company until the survey is complete. There are many utilities and other structures that may limit or define where the geotechnical boring can take place.



SITE MAP