



State of Utah

GARY R. HERBERT  
Governor

SPENCER J. COX  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON  
Interim Director

## Addendum No. 2

Date: October 22, 2015

To: CM/GC Contractors

From: Matthias Mueller – Project Manager, DFCM

Reference: Weber Valley Multi-Use Youth Center  
Division of Juvenile Justice Services  
DFCM Project No. 15072430

Subject: **Addendum No. 2**

Pages	Addendum Cover Sheet	1 page
	<u>Revised Cost Proposal Form</u>	<u>3 pages</u>
	Total	4 pages

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

**2.1 SCHEDULE:** There are no project schedule changes.

**2.2 GENERAL ITEMS:**

**2.2.1** Liquidated damages amount has be changed from “\$4,000.00” per day to “\$2,200.00” per day.



### COST PROPOSAL

REVISED PER ADDENDUM NO. 2 DATED OCTOBER 22, 2015

NAME OF PROPOSER \_\_\_\_\_ DATE \_\_\_\_\_

To the Division of Facilities Construction and Management  
Room 4110 State Office Building  
Capitol Hill Complex  
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to General Contractors/Construction Managers" and in accordance with the "Request for Proposals" for the **WEBER VALLEY MULTI-USE YOUTH CENTER - DIVISION OF JUVENILE JUSTICE SERVICES - OGDEN, UTAH – DFCM PROJECT NO. 15072430**, propose a pre-construction fee at the price stated below. This price is to cover all expenses incurred in performing the pre-construction services as outlined in our proposal of which this proposal is a part:

I/We acknowledge receipt of the following Addenda: \_\_\_\_\_

- A. **Preconstruction Fee** - For all work during the pre-construction period, I/we agree to perform for the lump sum of:

\_\_\_\_\_ DOLLARS (\$\_\_\_\_\_)  
(In case of discrepancy, written amount shall govern)

- B. **Construction Management Fee (including overhead and profit )** - For all work during the construction phase of the contract for the management of the project, I/we agree to perform for the lump sum of:

\_\_\_\_\_ DOLLARS (\$\_\_\_\_\_)  
(In case of discrepancy, written amount shall govern)

- C. **Contractors Modification Factor** - The contractors insurance modification factor as currently rated is: \_\_\_\_\_

- D. **Construction Supervision Cost** - For project supervision and support team costs not covered in the above management fee, I/we agree to perform for the sum of \_\_\_\_\_ per month x \_\_\_\_\_ (total months) = \_\_\_\_\_ (total NTE Construction Supervision Cost)

E. **Self Performed Work Markup** - For all self performed work, I/we agree to add no more than \_\_\_% to our labor and material costs to perform the work.

**Contractor Change Order Markup** - For all work added to the contract by change order above and beyond the FLCC, I/we agree to add not more than 5% to the subcontractor/supplier costs for the additional work. (For clarification, please review Section 5.2 of the CM/GC Agreement.)

I/We guarantee that the Work will be Complete, including punchlist items, within the negotiated time frame after receipt of the Notice to Proceed, should I/we be the successful proposer, and agree to pay liquidated damages in the amount of **\$2,200.00** per day for each day after expiration of the Contract Time as stated in Article 1.4 of the CM/GC Agreement.

The FLCC for this project is **\$15,200,000**. Enclosed is a bid bond in the amount of 5% of the FLCC.

**With the cooperation of DFCM and A/E, the undersigned will continue to work with due diligence to provide a Guaranteed Maximum Price (GMP) within the FLCC.**

The undersigned Contractor's License Number for Utah is \_\_\_\_\_.

This bid shall be good for 45 days after bid submission.

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within fifteen (15) days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract upon final agreement of the GMP. The Bid Bond attached, in the amount not less than five percent (5%) of the FLCC shall become the property of the Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

\_\_\_\_\_  
(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

\_\_\_\_\_

Respectfully submitted,

---

Name of Proposer

ADDRESS:

---

---

---

Authorized Signature