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NOTICE TO DESIGN / BUILD TEAMS 
SINGLE-STAGE COMPETITION 

The Division of Facilities Construction and Management (DFCM) intends to hire a Design/Build Team comprised 
of a General Contractor supported by subcontractors to design and construct the following project: 

40 KW PARKING STRUCTURE MOUNTED SOLAR PHOTOVOLTAIC FACILITY 
CALVIN RAMPTON COMPLEX 
UTAH DEPARTMENT OF TRANSPORTATION-  SALT LAKE CITY, UTAH 
DFCM PROJECT NO 17269900 

This is Phase I of a two or three phase project that includes design/build of an approximately 40 kWDC Solar PV 
System that is mounted on the decking of existing parking structures situated by the Calvin  Rampton Building at 
4501 South 2700 West in Salt Lake City, Utah.  The budget for this project is $117,680. 

Depending on the availability of funding in future years, the total PV capacity is estimated to be around 225 kWDC. 
This phase of the project entails installing: 

• A minimum 40 kWDC solar system on the existing roofing of the canopy
• AC Breaker panel and conduit to accommodate 4# future level 2 charging station (but NOT the wiring at

this time)
• Conduit between the solar systems and the main building breaker panel for all three phases of the project

(total 225 kW) needs to be provided
• Additive Alternate No. 1:  micro-inverters instead of string inverters for the 40 kW solar system

This RFP is based on a value based selection method.  DFCM is looking to select the team providing good 
economic value for the project (based on DC Watt installed as well as AC equivalent and annual production) with 
investment grade design and material spec, while complying with all applicable design, permitting and code 
requirements. 

The RFP documents will be available at 3:00 PM on Thursday, November 10, 2016 on the DFCM web page at 
http://dfcm.utah.gov.  For questions regarding this project, contact Jeff Wrigley, DFCM, jeffwrigley@utah.gov.  
No others are to be contacted regarding this project. 

A MANDATORY Pre-Proposal Meeting for all Design/Build Teams will be held on Monday, November 21, 2016 
at 10:00 AM at the Cal Rampton Building, 4501 South 2700 West, Salt Lake City, Utah.  Meet by the parking  
structure in the south parking lot.  All teams wishing to submit on this project must attend the meetings. 

The proposal documents that are requested in the RFP must be submitted to DFCM in Room 4110 State Office 
Building, Capitol Hill Complex, Salt Lake City, Utah, by the dates and times shown in the Project Schedule.  

The Division of Facilities Construction & Management reserves the right to reject any or all proposals or to waive 
any formality or technicality in any proposal in the interest of the State. 

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Room 4110 State Office Building 
Capitol Hill Complex 
Salt Lake City, Utah 84114 

http://dfcm.utah.gov/
mailto:jeffwrigley@utah.gov
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DESCRIPTION OF WORK 
This is Phase I of a two or three phase project that includes design/build of an approximate 40 kWDC Solar PV 
System that is mounted on the decking of existing parking structures situated by the Cal Rampton Building at 4501 
South 2700 West in Salt Lake City, Utah.  

Depending on the availability of funding in future years, the total PV capacity is estimated to be around 225 kWDC.  
This phase of the project entails installing: 

• A minimum 40 kWDC solar system on the existing roofing of the canopy
• AC Breaker panel and conduit to accommodate 4# future level 2 charging station (but NOT the wiring at

this time)
• Conduit between the solar systems and the main building breaker panel for all three phases of the project

(total 225 kW) needs to be provided
• Additive Alternate No. 1:  micro-inverters instead of string inverters for the 40 kW solar system

The total approximate funding budget for Phase I of this project is $117,680 (including the incentive). 

DFCM will require the successful proposer to provide the complete design and installation of the proposed solar 
electric system.  

The overall RFP objective is to obtain the best value in terms of DC-Watts installed, AC-equivalent and 25-
year kWh output, while complying with all required material specifications, codes and legal requirements. 
The proposer offering the strongest combination of these variables, with proven capabilities, will achieve the 
optimal score, as set out later in this RFP document.  

The exhibits to this RFP cannot be warranted as correct. The information in the exhibits must be independently 
verified. The sizes and layouts in the RFP and its exhibits, as stated are approximate and for informational purposes 
only. Proposers should use their own judgment in the design and layout of the solar system they are proposing.  

The contractual requirements provided for in this RFP may be modified by reviews with the Utah Attorney 
General's Office.  DFCM reserves the right to reject all proposals for any reason.  Partial funding was procured 
through the Rocky Mountain Power small non-residential Utah Solar Incentive Program (RMP USIP);  therefore 
the proposer should comply with the rules, regulations and specifications associated with the rebate, as well as the 
interconnect and net metering agreement with the utility.  The USIP funding should not be considered a rebate to 
the proposer.   The minimum size of the project is approximately 37 kWDC to maintain the procured USIP award.  
Proposer should submit a proposal that is code compliant, taking into consideration that a smaller solar array under 
the USIP will result in a lower incentive award. Wages need not be “prevailing wage.” 

Objectives 

DFCM seeks a Design/ Build Team for DFCM-owned solar electric energy generation facilities described below, 
which may include high efficiency mono or polycrystalline silicon solar cells, preferably of U.S. warranty, with the 
overall objective to offset the highest possible electrical consumption at the Cal Rampton Building for a 25-year 
period, with a system warranty of at least 20 years and a system output of at least 80% of original design output in 
Year 25. A minimum 10 year materials warranty is required. 
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Address 4501 South 2700 West, Salt Lake City, Utah 
PV Solar Capacity 

(from USIP) 
37,380.0 W-ptc 

36.446 kW CEC-AC 
Meter# 28819971 

Account # 09223026-005 8 
Rate Schedule 8 

Annual Consumption 3,973,000 
Current Estimated Fully 

Blended Rate $0.09/kWh 

Additional Requirements 

AC breaker panel for 4# level 2 charging stations 
Conduit for 4# level 2 charging stations 
All conduit for solar systems for all canopies, with total 225 kW capacity 
Additional Alternate No. 1:  Micro-inverters for Phase I of project 

The engineering and permit review for the project is conducted by DFCM.  Budget guidance for the review fee is 
the actual cost of inspections, with a structural review fee if applicable. 

The overall objective of this project is for the selected proposer to develop and propose, for mutual agreement, the 
concept, final system design and engineering, system specifications, materials procurement, construction and 
installation of a (minimum) 40 kWDC solar electric system at the location as described above. 

Specific objectives that DFCM seeks to attain while pursuing these goals include the following: 

• As soon as possible, commence the development, design, procurement and installation of the solar electric
system.

• The newly installed solar PV systems must be installed and generating electricity no later than August 2,
2017. 

• Select and contract with a highly qualified solar system developer, with demonstrated experience in
outstanding system design and quality installation. 

• Performance guarantees, and warranty provisions for the inverters and solar modules will be part of the
contract. 

• A minimum one year installation (workmanship) guarantee will be part of the contract.
• The solar output shall be measured and the data made available through a web based energy monitoring

system.
• Apply for and facilitate the process of obtaining the net metering and interconnect agreement with the utility,

while complying with all specifications related to these agreements, as well as the requirements related to the
USIP funding award.  Proposer is responsible for obtaining the exact material spec and other requirements
from the utility. Partial (pertinent) utility driven material spec and requirements are included in Exhibit B
(Material Spec).

• Add long-term economic value by employing thoughtful designs and materials that are of investment grade
quality.

• Be the beneficiary of the produced environmental attributes yielded from the constructed solar system,
including carbon offsets, carbon credits, renewable energy credits, green tags or other climate/carbon offset
entitlements (with the exception to those related to the USIP funding).

In the construction and installation of the solar electric system, the selected solar proposer and its subcontractors 
must comply with pertinent State and Federal codes and laws as applicable, as well as obtain necessary bonding, as 
outlined in this RFP.  
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All solar projects will need to comply with the applicable National Electric Code and the applicable International 
Code Council family of codes and State of Utah amendments as approved by the Uniform Building Codes 
Commission (including the International Fire Code).  All work shall comply with the DFCM Standards of Work. 
Design professionals on the selected, qualified Design/Build Teams are encouraged to contact the building official 
having jurisdiction, early in the design process.  Final construction documents will need to be reviewed and 
approved for code compliance prior to construction.  Construction change orders will generally need to be 
reviewed for code compliance prior to construction implementation. 

Deliverables 

A. Develop Solar Energy Project Final Plans and Specifications:  Upon the successful negotiation of the 
contract, the successful proposer shall develop final Solar Energy System project plans and specifications, which 
shall be subject to mutual agreement, regulatory plan check and design review by DFCM, and any other parties 
with local jurisdiction.   

B. Design and Engineering:  The design requires that the PV modules be installed according to the 
specifications outlined in the provided RFP exhibits, and in a manner accepted by all parties specific to the final 
design(s), as developed and proposed by the selected proposer. 

B.1. PV Module, Inverter and Balance of System - Component Specifications:   The selected 
proposer  shall install PV modules, inverters and all other components to meet the minimum standards 
outlined in the Solar Electric Facility Installation Requirements, Exhibit B. 

In addition to requirements noted in the exhibits, the proposed solar modules must have, at a minimum: 
1) A 25-year power output performance warranty, with a minimum performance specification of 90%

for the initial 10 years, and a progressive scale reaching no less than 80% for the remaining 10 
years of the warranty.  A linear rather than a stepped or tiered warranty is preferred. 

2) The module warranty must be offered by a supplier (preferably) domiciled in the United States.
3) All modules shall be “investment grade”, factory-tested and certified to meet or exceed name plate

power rating, with preference for “plus-sorting” to minimize module mismatch losses and name
plate tolerance losses.

In addition to requirements noted in the exhibits, the grid-tied solar inverters must have, at a minimum: 
1) A minimum of 10-year nationwide warranty, with such warranty being “investment grade” and

offered by a supplier domiciled in the United States 
2) Weighted CEC Efficiency of not less than 96% (95% for micro-inverter).
3) Micro-inverters or other string optimization techniques are encouraged under Additive Alternate

No. 1.
4) Please specify the means of attachment in your  proposal.

B.2 PV System Performance Monitoring:  The system shall include a performance monitoring 
system utilizing a software-based, multiple location capable, graphical display to provide real-time 
monitoring of the output and efficiency of the system for energy production and failure diagnostics.  The 
minimum inputs shall be real-time PV system AC power output (kW) and production (kWh), local weather 
conditions, access to cumulative historical data for a minimum 365 past days, and accessible by DFCM by 
dedicated users.  

Once the solar system plans and specifications have been approved by DFCM staff, the plans will be returned to 
the successful proposer, so they can be submitted to the necessary permitting authorities and agencies, as required, 
for plan review and issuance of the appropriate permits.  
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C.  Obtain Building and all other needed Permits:   The successful proposer must work with all local 
authorities and agencies, as needed, to ensure that plans and specifications meet relevant land use, building, and all 
other applicable codes, and must obtain the requisite building and other permits for the solar electric systems prior 
to construction. DFCM is the permitting authority for this project. 

Proposers are advised that a net metering and interconnect application should be submitted to RMP as 
early on in the project as possible since a signed agreement is a mandatory part of the incentive payments, 
and to obtain PTO (permission to operate) and this process has proven to be on the ‘critical path’. 
Placement of a production meter is not required in the small non-residential program. 

D. Construct the Solar Electric System:  The successful proposer shall furnish all labor, materials, permits, 
bonding, engineering/design (including all architectural and engineering drawings and specifications, as may be 
required), transportation, storage, and equipment rental costs to construct the entirety of the solar electric system, in 
accordance with the final approved plans and specifications.  Construction shall include the complete installation 
and commissioning of the solar power system, a solar panel cleaning plan, Operations and Maintenance Plan and 
Manual, web-based monitoring system and include tie-ins to the existing utility electric service in accordance with 
the prevailing net metering and interconnection agreements with Rocky Mountain Power (RMP)/ PacifiCorp.  

E. Obtain Intermediate and Final Inspections:   The selected proposer shall arrange for all intermediate and 
final permit-required inspections, including those required by the electrical inspector(s), and all requisite 
documentation and inspections from RMP or the serving local electric utility, to permit proper connection of the 
PV system to the building’s electrical service, and to obtain the net metering benefits for DFCM. Final inspection 
will also be performed by local authorities, as designated by DFCM’s Project Manager.  

F. Commissioning and Acceptance Testing:   During the start-up, DFCM and/or its designee shall observe 
and verify each system performance requirement.  Required commissioning and acceptance test services shall 
include, but not be limited to:  

a. Starting up the solar electric system until it achieves the mutually agreed performance
requirements; 

c. Conducting the successful delivery of power within thirty days following the completion of the
system, meeting system requirement as designed. 

d. Fulfilling any other noted requirement as specified by DFCM or other local authority, including
sign-off by the Utility and execution of the net metering and interconnect contracts.  

G.  Maintenance and Operation Training of the System:  The selected proposer shall provide on-site 
training to DFCM / UDOT personnel for the operation and maintenance of the solar electric system.  Prior to 
system start-up, the selected proposer shall supply to DFCM two copies of all Component Product Data and 
Component Operation and Maintenance Manuals.  Each Component type must have a separate component ID, a 
separate three-ring binder of information, and must be labeled appropriately for content.  Additionally, one 
electronic copy, on suitable media, shall also be provided.  Such electronic copy may be directly aggregated PDF 
files and or images scanned to PDF files and aggregated.  The information must be sufficient for DFCM to 
conduct the appropriate operation and maintenance for the life of the system, including Operation and 
Maintenance Schedule, repair timelines, detailed O&M procedures, and performance assurance standards and 
guarantees.  Examples of components include PV modules, inverter, racking, BOS, metering equipment, etc.  

The selected proposer must submit to DFCM as-built detail drawings for each constructed system, detailing the 
location of all above and underground utilities, and all components.  Such drawings shall be submitted within 
thirty days of project start-up, and shall include a set of both electronic and hard copy as-built drawings in 
AutoCad-Autodesk format, unless otherwise approved by the DFCM.   
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PROCUREMENT PROCESS 

The State of Utah intends to enter into an agreement with a firm to provide Design/Build services as described.  
The selection of the Design/Build Team will be made using a Value Based Selection (VBS) system. 

1. Request for Proposals Documents for Design/Build Team

The Request for Proposals for Design/Build Services (RFP) consists of all of the documents listed in the Table of 
Contents and all said documents are incorporated in this RFP by reference.  The RFP will be available on the 
DFCM website as stated on the Project Schedule 

2. Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the RFP or the pre-proposal meeting, 
communication during the selection process shall be directed to the specified DFCM’s Representative.  In order to 
maintain the fair and equitable treatment of everyone, contractors shall not unduly contact or offer gifts or 
gratuities to DFCM, any Board officer, employee or agent of the State of Utah, users or selection committee 
members in an effort to influence the selection process or in a manner that gives the appearance of influencing the 
selection process.  This prohibition applies before the RFP is issued as the project is developed, and extends 
through the award of a contract.  Failure to comply with this requirement may result in a disqualification in the 
selection process.  Contractors should be aware that selection committee members will be required to certify that 
they have not been contacted by any of the contractors in an attempt to influence the selection process. 

3. Requests for Information

All requests for information regarding this project shall be in writing and directed to: 

Jeff  Wrigley- DFCM Energy Manager 
State of Utah, Division of Facilities Construction and Management 
State Office Building Suite 4110 
Capitol Hill 
Salt Lake City, Utah 84114-1160 
E-mail:  jeffwrigley@utah.gov 

4. Project Schedule

The Project Schedule lists the important events, dates, times and locations of meetings and submittals.  The terms 
of the project schedule are hereby incorporated by reference and must be met by the selected team. 

5. Mandatory Pre-Proposal Meeting

Mandatory pre-submittal site visits will be held on the date and times and at the locations listed on the Project 
Schedule.  A representative from each interested respondent team is required to attend.  During the meetings, a 
presentation will be made to describe the overall scope of work and intended schedule.  Interested firms may ask 
questions and request clarification about the project and the procurement process. The answers to questions that 
were asked during the visits will be posted as an addendum on the DFCM website. Sub-consultants and 
subcontractors are invited to attend this meeting, but it is not mandatory for them.  Respondent’s absence from the 
pre-submittal meeting and/or failure to register precludes participation as a submitting firm on this project. 

mailto:jeffwrigley@utah.gov


DFCM FORM 5c-1 010213 9 

Procurement Process 
Page No. 2 

6. Submittal Due Dates and Times

All required submittals must be delivered to, and be received by DFCM prior to the date and time indicated in the 
Project Schedule.  Submittals received after the specified time will not be accepted.  If using a courier service, the 
Design/Build Team is responsible for ensuring that delivery will be made directly to the required location.  It is 
your responsibility to allow for the time needed to park on Capitol Hill.  

7. Last Day to Submit Questions

All questions must be received at the office of DFCM no later than the time and dated listed in the Project 
Schedule.  Questions must be submitted in writing to Jeff Wrigley at DFCM. 

8. Cost Proposal

Cost Proposals are required to be within the stated design/build budget of $117,680.  Before submitting a proposal, 
each Design/Build Team shall carefully examine the RFP, visit the site of the Work, fully inform themselves as to 
all existing conditions and limitations, and shall include in the Cost Proposal the cost of all items required by the 
RFP.  The Team is responsible for complying with all applicable laws, building codes, rules and regulations. 

The Cost Proposal, bearing original signatures, must be typed or handwritten in ink on the cost proposal form 
provided in the RFP and submitted in a SEPARATE sealed envelope at the location specified below prior to the 
deadline for submission of cost proposals indicated on the Project Schedule. 

Cost Proposals will be accepted at the office of DFCM, 4110 State Office Building, Salt Lake City, Utah  84114.  
Late proposals will be disqualified and returned to the proposer unopened.  One copy of the cost proposal is 
required. 

EXAMPLE OF COST PROPOSAL FORMAT: 
kWDC Installed Estimated 

Annual kWh 
Output 

Total System 
Output after 25 

Years (kWh) 

Total Build 
Price 

Phase I – Minimum 40 kWDC 
Phase I – Minimum 40 kWDC 

With micro-inverters 

NOTE:  Please show annual production estimates for a 25 year period (or give the cell degradation) and the total 
aggregate 25-year production. 



DFCM FORM 5c-1 010213 10 

Procurement Process 
Page No. 3 

9. Listing of Subcontractors

A listing of subcontractors is not required at the time of submission in a design/build delivery, but is required to be 
submitted to DFCM at the time subcontractor selection is completed by the general contractor or within 24 hours of  
written notice from the DFCM representative.  The subcontractors required to be listed are as specified in the 
Instructions and Subcontractors List Form which are included as part of this RFP.  Requirements for listing 
additional subcontractors are as follows:      NO ADDITIONAL REQUIREMENTS  

As additional subcontractors are identified, the subcontractor list shall be updated and submitted to the DFCM 
representative. DFCM retains the right to audit or take other steps necessary to confirm compliance with 
requirements for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for award of 
contracts for a period of up to three years. 

10. Addendum

All responses to questions and requests for clarification will be in writing and issued as addenda to the Request for 
Proposals.  The addenda will be posted on DFCM’s web site.  

Any addenda issued prior to the submittal deadline shall become part of the Request for Proposals and any 
information required shall be included in your proposal. 

11. Past Performance and References

If the proposer has completed project(s) for DFCM in the last five years, please identify the project(s) by name, 
number and DFCM project manager.   

Each Team wishing to compete for this project, that has not completed at least three DFCM projects in the last five 
years, will be required to provide a list of references on similar projects for a total of three projects, providing at 
least the following information: 

Point of Contact:  Person who will be able to answer any customer satisfaction questions. 
Phone Number:  Phone number of the contact we will be surveying. 
Agency Name:   Name of Company / Institution that purchased the solar system. 
Project Identifier: Name of the project. 
Address:  Street, city and state where the work was performed. 
Date Completed:  Date of when the work was completed. 
Size:   Size of project kWDC. 
Type:   Type of the project (Roof/Ground Mount/Canopy/Other) 
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12. Statements of Qualifications

The submitting Design/Build Team shall provide five copies of the Statements of Qualifications.  The Statement of 
Qualifications is a short document that addresses the selection criteria.  It indicates the experience and 
qualifications of the Design/Build Team, the construction project manager, the lead designer, and other critical 
members of the team.  It describes what talents their team brings to the project, how their knowledge of the subject 
will provide benefit to the process, how the team has been successful in the past and how that relates to this project.  
It should include information on similar projects that have been completed by the Design/Build Team, construction 
project manager, lead designer, and other team members.  Include the experience and special qualifications that are 
applicable to this project and/or are part of the project specific selection criteria. 

13. Design Proposal and System Components

A preliminary layout drawing should be included in the proposal. When addressing system components please 
identify:  

• The designated canopy roof-mounted PV system lay-out detail, the proposed mounting method
• The make, number and specifications of selected solar modules.
• The make, number and sizing of the selected grid-tied solar electric (PV) inverters and its/their location.
• The make and warranty details of the means of attachment of the modules to the roofing material.
• Details regarding the monitoring and data collection provisions.
• The PV module and other component warranties.
• Identify warranty period of proposer’s system and workmanship.  Identify the length of and provisions of

any warranty(ies)  provided by the proposer for the installed components.

14. Management Plan

The Design/Build Team shall submit five copies and two CDs of a Management Plan by the time indicated on the 
Project Schedule. The cover sheet of the management plan is to include the name and address of the firm, the 
contact person and the contact person’s phone and e-mail. The Management Plan should demonstrate how the 
Design/Build Team is organized, the role of team members, and how the team will work together to achieve the 
objectives of the project.  It should identify decision making authority and point of contact. 

The Management Plan should address in a general manner how the Team will accomplish the objectives of the 
project, mitigate the project risks identified by the Team, and address any other selection criteria not addressed 
elsewhere in the Team’s submittals.  It should include a preliminary project schedule indicating how the Team will 
accomplish the desired completion timeframe. 

The Management Plan should be concise yet contain sufficient information for evaluation by the Selection 
Committee.   

15. Time

One of the selection criteria will be proposed contract time.  The Design/Build Team will include in the 
Preliminary Management Plan the schedule for completing the work including any items required by DFCM.  The 
RMP Incentive (USIP) funding requires that work is finished no later than August 2, 2017. 
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It is anticipated that an Agreement will be given to the contractor for signature following concurrence of the design 
and accepted scope of work, including any accepted deviations from the program and accepted cost adjustment if 
required.  The actual notice to proceed will be promptly issued following the return of the signed Agreement and 
bonds by the contractor. The actual completion date will be based on the contractor’s proposed schedule and any 
adjustments that are required due to the refined scope of work established following award, which are documented 
in the Agreement; all as agreed to by the DFCM.   

All plans, schedules, and the cost proposals are required to reflect the proposed design and construction time.   
Non-compliance with the schedule will not result in automatic disqualification; it will be evaluated by the Selection 
Committee in determining the final selection.  

16. Termination or Debarment Certifications

The general contractor and prime design firm of the Design/Build Team must submit a certification that neither it 
nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from soliciting work by any governmental department or agency.  These firms must also certify that 
neither the firm nor its principals have been terminated during the performance of a contract or withdrew from a 
contract to avoid termination.  If the firm cannot certify these two statements, the firm shall submit a written 
explanation of the circumstances for review by DFCM.  Design/Build Teams are to submit these certifications with 
their Statement of Qualifications. 

17. Selection Committee

The Selection Committee may be composed of individuals from DFCM, the User Agency / Institution, and 
representatives from the design or construction disciplines. 

18. Interviews

Interviews may be conducted with all responsive and responsible Design/Build Teams except as follows.  If more 
than four Design/Build Teams submit proposals and meet other requirements, DFCM may convene the Selection 
Committee to develop a list of contractors to be invited to interviews.  This evaluation will be made using the 
selection criteria noted below.  The information provided by the past performance/references, Preliminary 
Management Plan and Statement of Qualifications will be the basis for this evaluation. 

The purpose of the interview is to allow the Design/Build Team to present its qualifications, past performance and 
preliminary management plan.  It will also provide an opportunity for the Selection Committee to seek clarification 
of the Team’s proposal. 

The proposed primary project management personnel, including the project manager / site manager, should be in 
attendance.  The project manager is the Design/Build Team’s representative who will have full responsibility for 
the design and construction of the project.  The project manager has overall job authority, will be in attendance at 
all job meetings, and is authorized by the contractor to negotiate and sign any and all change orders in the field, if 
necessary.  Unless otherwise noted, the attendance of sub-consultants and subcontractors is at the discretion of the 
contractor.   The method of presentation is at the discretion of the Design/Build Team.  The interviews will be held 
on the date and at the place specified in the Project Schedule. 
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19. Selection Criteria

The following criteria will be used in arriving at the successful design/build team.  The criteria are not listed in any 
priority order.  The Selection Committee will consider all criteria in performing a comprehensive evaluation of the 
proposal.   The following criteria will be used in ranking each of the construction firms.  The firm that is ranked the 
highest will represent the best value for the state.  The criteria are not listed in any priority order.  The selection 
committee will consider all criteria and determine how much weight to give to each item in performing a 
comprehensive evaluation of the proposal.  Weights have been assigned to each criterion in the form of points. 

A. Design Proposal.  30 POINTS System Size, Estimated Annual Production, Total 25 – year 
System Output (kWh), System Components, Warranty and Design.  The D/B Team’s design 
and materials used, and warranty terms (including workmanship warranty), as presented in the 
drawings and specifications and as clarified in the interviews will be evaluated as to how well it 
meets the objectives of the project. 

B. Schedule.  10 POINTS.  The proposer’s schedule will be evaluated as to how well it meets the 
objectives of the project. Unless other objectives are stated the shorter the construction duration that 
is evaluated to be feasible while maintaining safety and quality in conformance with the 
construction documents is preferred.  The proposer shall discuss during the interview the project 
schedule identifying major work items with start and stop dates that are realistic and critical 
subcontractors and if they have reviewed and agree to the schedule.  The overall completion date 
shown on the schedule will be used in the contract as the contract completion date. 

C. Past Performance Rating.  10 POINTS.  Each proposer will be given a past performance rating.  
The rating will be based first on how well the firm did on past projects with DFCM.  If the DFCM 
past performance ratings are not available a rating will be supplemented by references submitted in 
the proposal. 

D. Strength of Proposer’s Team (Team Capabilities and Statement of Qualifications)   10 POINTS 
Based on the statements of qualifications, the interview, and management plan, the selection team 
shall evaluate the expertise and experience of the construction firm the project manager and the 
superintendent as it relates to this project in size, complexity, quality and duration.  Consideration 
will also be given to the portions of the project that the proposer will self perform and the strength 
brought to the team by critical (locally sourced) subcontractors including how they were selected and 
the success the proposer has had in working with them. 

E. Project Management Approach.  10 POINTS.  Based on the information provided in the 
construction and management plan and information presented in the interview, the selection team 
shall evaluate how each team has planned the project and determined how to construct the project 
in the locations and in the time frame presented.  The proposer should present how they plan to 
move material and people into and out of each site.  Keep the sites safe; minimize disruption to the 
facilities, etc.  The selection team will also evaluate the degree to which risks to the success of the 
project have been identified and a reasonable solution has been presented.   

F Cost.  30 POINTS.  The contractor’s proposal will be considered with all other criteria to 
determine the ranking of firm. 

TOTAL POSSIBLE POINTS:  100  POINTS.  
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20. Award of Contract

The selection of the Design/Build Team will be made using the Value Based Selection system (VBS).  The award 
of the Contract shall be in accordance with the criteria set forth in the Request for Proposals (RFP).  The State of 
Utah intends to enter into an agreement with the prime contractor to construct the project as outlined.  Individual 
contractors or alliances between two or more contractors are allowed in this process. The State will contract with 
only one legal entity. 

21. Contract and Bond

The Design/Build Agreement will be in the form included in the RFP documents.  The contract time will be as 
indicated in the proposal.  The selected contractor, simultaneously with the execution of the contract agreement, 
will be required to furnish a performance bond and a payment bond, both bearing original signatures, upon the 
forms provided in the RFP.  The performance and payment bonds shall be for an amount equal to one hundred 
percent (100%) of the contract sum and secured from a company that meets the requirements specified in the 
requisite forms.  Subcontractors are not required to be bonded unless a specific requirement for such is included in 
the RFP documents. 

22. Licensure

The Design/Build Team shall comply with and require all of its A/E consultants, sub-consultants, and 
subcontractors to comply with the license laws as required by the State of Utah. 

23. Permitting

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility of the 
Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and the SWPPP 
requirements from the Utah Department of Environmental Quality and submit the completed forms and pay any 
permit fee that may be required for this specific project.  Failure to obtain the required permit may result in work 
stoppage and/or fines from the regulating authority that will be the sole responsibility of the Contractor.  Any delay 
to the project as a result of any such failure to obtain the permit or noncompliance with the permit shall not be 
eligible for any extension in the Contract Time. 

24. Financial Responsibility of Contractors and Subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility of 
the contractor or subcontractor. 

25. Withdrawal of Proposals

Proposals may be withdrawn on written request received from proposer until the notice of selection is issued. 

26. Time is of the Essence

Time is of the essence in regard to all the requirements of the contract documents. 

27. Right to Reject Proposals

DFCM reserves the right to reject any or all proposals. 
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Procurement Process 

PROJECT SCHEDULE 

PROJECT NAME:  40 KW PARKING STRUCTURE MOUNTED SOLAR PHOTOVOLTAIC FACILITY 
CALVIN RAMPTON COMPLEX 
UTAH DEPARTMENT OF TRANSPORTATION - SALT LAKE CITY, UTAH 

DFCM PROJECT NO. 17269900 
Event Day Date Time Place 

RFP for Design/Build Teams 
Available 

Thursday November 10, 2016 3:00 PM DFCM web site * 

MANDATORY Pre-Proposal 
Meeting  

Monday November 21, 2016 10:00 AM Calvin Rampton Complex 
UDOT 
4501 South 2700 West 
SLC,  UT 
(meet by parking structures in 
south parking lot) 

Last Day to Submit Questions Wednesday November 30, 2016 4:00 PM Jeff Wrigley - DFCM 
E- mail: jeffwrigley@utah.gov 

Addendum Deadline (exception 
for bid delays) 

Monday December 5, 2016 3:00 PM DFCM web site * 

Design Proposal, including 
material selection (spec sheets, 
warranty details) and preliminary 
layout,  Management Plans,  
References,  Statements of 
Qualifications,  Cost Proposals 
and Cost/Scope Adjustments, and 
Termination / Debarment 
Certifications Due 

Monday December 12, 2016 12:00 NOON DFCM 
Room 4110 State Office Bldg 
Capitol Hill Complex 
SLC, UT 

Shortlisting (if necessary) and 
Announcement of Finalists 

Thursday December 22, 2016 4:00 PM DFCM web site * 

Interviews Wednesday December 28, 2016 TBA To Be Announced 
Announcement of Selection Thursday December 29, 2016 4:00 PM DFCM web site * 

* DFCM’s web site address is http://dfcm.utah.gov.

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
Division of Facilities Construction and Management 

DFCM 

mailto:jeffwrigley@utah.gov
http://dfcm.utah.gov/
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COST PROPOSAL FORM 

NAME OF PROPOSER    DATE   

To the Division of Facilities Construction and Management 
Room 4110 State Office Building 
Capitol Hill Complex  
Salt Lake City, Utah  84114 

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Request for Proposals” for 
the 40 KW PARKING STRUCTURE MOUNTED SOLAR PHOTOVOLTAIC FACILITY - CALVIN 
RAMPTON COMPLEX - UTAH DEPARTMENT OF TRANSPORTATION-  SALT LAKE CITY, UTAH 
DFCM PROJECT NO. 17269900  and having examined the Contract Documents and the site of the proposed 
Work and being familiar with all of the conditions surrounding the construction of the proposed Project, including 
the availability of labor, hereby proposes to furnish all labor, materials and supplies as required for the Work in 
accordance with the Contract Documents as specified and within the time set forth and at the price stated below.  
This price is to cover all expenses incurred in performing the Work required under the Contract Documents of 
which this bid is a part: 

I/We acknowledge receipt of the following Addenda:  

kWDC Installed 
Estimated 

Annual kWh 
Output 

Total System 
Output after 25 

Years (kWh) 
Total Build Price 

Phase I – Minimum 37 kWDC 
Phase I – Minimum 37 kWDC 

With micro-inverters 

Materials Labor Other TOTAL 
40 kW Solar Canopy 

Project (String Inverters) 
120 V breaker box for 4# 
Level 2 charging stations 

Conduit for all canopy 
locations (total 225 kW) 
Additive Alternate No. 1: 
Micro-inverters for 40 kW 

project 

TOTAL 
NOT TO 
EXCEED 
$117,680 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
Division of Facilities Construction and Management 

DFCM 
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BASE BID:   For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of:  ___________________________________________________________ 

 DOLLARS ($                        ) 
 (In case of discrepancy, written amount shall govern) 

ADDITIVE ALTERNATE NO. 1:  For all work shown on the Drawings and described in the Specifications and 
Contract Documents for micro-inverters instead of string inverters for the 40 kW solar system, I/we agree to 
perform for the sum of: ______________________________________________________________________ 

 DOLLARS ($     ) 
(In case of discrepancy, written amount shall govern) 

I/We guarantee that the Work will be Substantially Complete by _______________, should I/we be the successful 
proposer and agree to pay liquidated damages in the amount of $100 per day for each day after expiration of the 
Contract Time as stated in Article 3 of the Contractor’s Agreement.  

This bid shall be good for 45 days after bid opening. 

The undersigned Contractor's License Number for Utah is             .  

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten days, unless a 
shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment bonds in the 
prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.   

Type of Organization:  (Corporation, Partnership, Individual, etc.) 

Any request and information related to Utah Preference Laws:  ______________________________________ 

Respectfully submitted, 

______________________________________________ 
Name of Proposer 

ADDRESS: 

______________________________________________ 

______________________________________________ 

______________________________________________ 
Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That  hereinafter  referred to as 
the "Principal," and         , a corporation organized and existing 
under the laws of the State of          , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 

 Project. 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in 
writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages 
and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance 
thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is 
expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of 
this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of 
sixty (60) days from actual date of the bid opening. 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 

DATED this  day of , 20  . 

Principal's name and address (if other than a corporation):     Principal's name and address (if a corporation): 

By: By:         

Title: Title: 
 (Affix Corporate Seal) 

Surety's name and address: 

STATE OF    ) 
) ss. By: 

COUNTY OF )         Attorney-in-Fact                 (Affix Corporate Seal) 

On this  day of , 20         , personally appeared before me , 
whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 

Subscribed and sworn to before me this  day of , 20           . 
My Commission Expires: 
Resides at: 

NOTARY PUBLIC 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________ 
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s name, 
bid amount and other information required by Building Board Rule and as stated in these Contract Documents, 
based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:  ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 

• Any additional subcontractors identified in the bid documents shall also be listed.
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a

subcontractor list meeting the requirements of State law.
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
• Bidder may not list more than one subcontractor to perform the same work.
• If there are no subcontractors for the job that are required to be reported by State law (either because there are

no subcontractors that will be used on the project or because there are no first-tier subcontractors over the
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it
will be deemed to be a representation by you that there are no subcontractors on the job that are required to be
reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to the
identification of the subcontractors at any tier that will be on the worksite.

LICENSURE: 

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a trade 
contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 

‘SPECIAL EXCEPTION’: 

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or reasonable 
bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special Exception’ 
for that category of work, and shall provide documentation with the subcontractor list describing the bidder’s 
efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to obtain a 
qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State law 
requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 

GROUNDS FOR DISQUALIFICATION: 

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management 
DFCM 
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such other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these 
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director 
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the 
Director.  If such correction is submitted timely, then the sublist requirements shall be considered met. 

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 

(1) The contractor has established in writing that the change is in the best interest of the State and that the 
contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original listing 
of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 

EXAMPLE: 

Example of a list where there are only four subcontractors: 

TYPE OF WORK 
NAME OF SUBCONTRACTOR, 

“SELF” OR “SPECIAL 
EXCEPTION” 

SUBCONTRACTOR 
BID AMOUNT 

CONTRACTOR 
LICENSE # 

ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000 

LANDSCAPING “Self”  * $300,000.00 123456789000 

CONCRETE 
(ALTERNATE #1) 

XYZ Concrete Inc $298,000.00 987654321000 

MECHANICAL “Special Exception” 
(attach documentation) 

Fixed at: $350,000.00 
(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

* Bidders may list “self”, but it is not required.

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
Dfcmcontracts@utah.gov 

PROJECT TITLE:   

Caution:   You must read and comply fully with instructions. 

   TYPE OF WORK 
NAME OF SUBCONTRACTOR, 

“SELF” OR “SPECIAL EXCEPTION” 
SUBCONTRACTOR 

    BID AMOUNT CONT. LICENSE # 

We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:    

DATE: SIGNED BY: 

NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 –– http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management 
DFCM 

mailto:Dfcmcontracts@utah.gov
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DFCM Project No. _____________ 
DFCM Contract No. _______ 

DFCM AND DESIGN/BUILD TEAM 
AGREEMENT 

THIS AGREEMENT made and entered into this _____ day of ____, 20__, by and between the DIVISION OF 
FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter referred to as the "DFCM", and (FILL IN 
DESIGN/BUILD FIRM) _____________________, a corporation authorized to do business in the State of Utah 
and consisting of a legally recognized business entity in the State of Utah and general contracting/ construction 
management and architectural/engineering components, which are to be performed by (FILL IN DESIGN/BUILD 
FIRM) _____________________, or entities under contract with (FILL IN DESIGN/BUILD FIRM) 
_______________, as appropriate. (FILL IN DESIGN/ BUILD FIRM) _____________________, shall 
hereinafter be referred to as "DESIGN/BUILD TEAM". 

WITNESSETH: WHEREAS, DFCM intends to have Work performed at 

_____________________________ 
_____________________________ 
_____________________________ 

WHEREAS, DESIGN/BUILD TEAM agrees to perform the Work for the sum stated herein. 

NOW, THEREFORE, DFCM and DESIGN/BUILD TEAM for the consideration provided in this Agreement, agree as 
follows: 

INTRODUCTION: 

This Agreement is between DFCM and DESIGN/BUILD TEAM, consisting of the prime general contractor who 
shall also responsibly represent it’s A/E’s, architect’s, engineer’s, suppliers, consultants, subconsultants and 
subcontractors at any tier.  There are designer and general contractor responsibilities identified in this Agreement.  
There are important documents incorporated by reference.  While the DESIGN/BUILD TEAM maintains liability 
for all design and general contractor functions, the specific functions referred to in this Agreement as well as the 
documents incorporated by reference, shall be performed by the respective personnel of the DESIGN/ BUILD 
TEAM that are qualified architects/engineers and general contractors. 

The identity of the leaders of the specific functions of the DESIGN/BUILD TEAM are attached to this Agreement, 
entitled Exhibit “A.” and made a part of this Agreement.  Said leadership shall not be changed or substituted 
without written approval of the DFCM. 

ARTICLE  1. 
DOCUMENTS INCORPORATED BY REFERENCE 

AND GENERAL PROVISIONS 

1.1 DOCUMENTS  INCORPORATED  BY  REFERENCE: 

1.1.1 Request for Proposals and General Conditions.  The DESIGN/ BUILD TEAM and DFCM shall be 
bound by their respective obligations, duties and rights as referred to in the Request for Proposals 
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identified as "Announcement of Design/Build Competition for the Design and Construction of the (FILL IN 
TITLE OF RFP DOCUMENT) _____________________________________, herein after identified as 
“Announcement of Design/Build Competition” and dated ___________, inclusive of all addenda, as well as the 
DFCM General Conditions dated May 25, 2005 (“General Conditions”) and the DFCM Supplemental General 
Conditions (“also referred to as the DFCM General Conditions”), (http://dfcm.utah.gov/StdDocs/index.html) and 
on file with the Division of Facilities Construction and Management and by this reference incorporated herein.  The 
Cost Proposal Form is hereby attached and made part of this agreement and is entitled Exhibit “B".  It is intended 
that this DESIGN/BUILD TEAM's Agreement not reiterate all the applicable provisions of said Request for 
Proposals and the General Conditions and the fact that some provisions are reiterated herein does not lessen the 
importance of the provisions that are not so reiterated. Unless the context provides otherwise, all the definitions and 
interpretations of provisions of this DESIGN/BUILD TEAM's Agreement shall be as stated in said Announcement 
of Design Build Competition and the General Conditions.  In case of conflict between the provisions of this 
DESIGN/BUILD TEAM's Agreement, the Announcement of Design/Build and the General Conditions, the 
following shall indicate which provision controls: 

(1) This Agreement shall control over conflicting provisions in the Announcement of 
Design/Build Competition and/or General Conditions. 

(2) The Announcement of Design/Build Competition shall control over conflicting provisions 
in the General Conditions. 

Said General Conditions shall be construed in such a manner as that any reference to a right, responsibility, or duty 
of the General Contractor (Contractor) referred to in the General Conditions shall be deemed to refer to the 
DESIGN/BUILD TEAM.  Any reference to A/E in the General Conditions shall be deemed to refer to the 
DESIGN/BUILD TEAM Architect/Engineer as applicable, and shall also be bound by the provisions in the 
General Conditions that refer to the duties and responsibilities of the A/E in the General Conditions.  Unless 
otherwise specified by this Agreement, the definitions in the General Conditions shall apply to this Agreement. 

1.1.2 The Project Defined.  The Project is the total design and construction for which the 
DESIGN/BUILD TEAM is responsible, including all professional design services and all labor, materials and 
equipment used or incorporated in such design and construction for the project referenced by the Announcement of 
Design/Build Competition in Paragraph 1.1.1 above. 
. 

1.1.3 The Work Defined.  The Work comprises the completed construction designed under the Project 
and includes labor necessary to produce such construction, and materials and equipment incorporated or to be 
incorporated in such construction. 

1.2 EXECUTION, CORRELATION, CONTRACTUAL RELATIONSHIP AND INTENT 

1.2.1 This Agreement shall be signed in not less than duplicate by the DFCM and DESIGN/ BUILD 
TEAM. 

1.2.2  Nothing contained in this Agreement and the Contract Documents shall create a professional 
obligation or contractual relationship between the DFCM and any third party, including subcontractors, A/E’s, 
consultants and suppliers at any tier of the DESIGN/BUILD TEAM. Notwithstanding this, it is understood and 
agreed that the DFCM is the intended third party beneficiary of all contracts for design or engineering services, all 
subcontracts, purchase orders and other agreements between the DESIGN/BUILD TEAM and third parties.   

http://dfcm.utah.gov/StdDocs/index.html
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The DESIGN/BUILD TEAM shall incorporate the obligations of this Agreement into its respective subcontracts, 
supply agreements and purchase orders.  The DESIGN/BUILD TEAM shall also be responsible to the DFCM for 
wrongful or negligent acts, errors or omissions of it’s A/E, consultants, subcontractors, suppliers, agents and 
employees or those in privity with the DESIGN/BUILD TEAM, at any tier. 
 
1.3 CONTRACT  DOCUMENTS.  The Contract Documents consist of the General Conditions adopted by 
the Utah State Building Board on May 25, 2005;  the current DFCM Design Manual on file with the office of 
DFCM; this Agreement; the Conditions of the Contract (General and Supplementary Conditions); and all 
competition documents provided by DFCM to DESIGN/BUILD TEAM and all competition documents provided 
by DESIGN/BUILD TEAM to DFCM, which are identified in a list entitled Exhibit “C”, hereby attached and 
made part of this Agreement.  Clarifications to said proposal documents are hereby identified in Exhibit “D”, 
which is hereby attached and made part of this Agreement.  All such Contract Documents referred to in this 
Paragraph 1.3 are hereby incorporated by reference herein.  Any reference in this Agreement to certain provisions 
of the Contract Documents shall in no way be construed as to lessen the importance or applicability of any other 
provisions of the Contract Documents.   
 
1.4 CONTRACT DOCUMENTS COMPLIANCE, TERMS, INDEPENDENT CONTRACTOR. The 
Work to be performed shall be in accordance with all of the Contract Documents.  All terms used in this Agreement 
shall be as defined in the Contract Documents, and in particular, the General Conditions, except as otherwise 
provided in this Agreement.  The DESIGN/ BUILD TEAM Agrees to furnish labor, materials and equipment to 
complete the Work as required in the Contract Documents which are hereby incorporated by reference.  It is 
understood and agreed by the parties hereto that all Work shall be performed as required in the Contract 
Documents and shall be subject to inspection and approval of DFCM or its authorized representative.  The 
relationship of the DESIGN/BUILD TEAM to the DFCM hereunder is that of an independent contractor. 
 

ARTICLE  2. 
DESIGN/BUILD TEAM 

 
2.1 RESPONSIBILITY ALLOCATION.  The components of the Design Team shall have primary 
responsibilities as follows: 
 
 2.1.1 Design services shall be performed by the A/E of the DESIGN/BUILD TEAM as well as the 
appropriate consultants (engineers, etc) selected and paid by the DESIGN/BUILD TEAM and acting in the interest 
of the DESIGN/BUILD TEAM.  As part of the proposal of DESIGN/ BUILD TEAM, (FILL IN NAME OF 
DESIGN FIRM) __________________ has been selected as the A/E for the Project and is, or shall be promptly, 
under contract with the DESIGN/BUILD TEAM.  DESIGN/BUILD TEAM shall notify DFCM of any substantial 
change in the composition of the A/E assigned to the Project, including but not limited to any major changes of 
staffing or assignments of architects to the Project. Any substantial change in the composition of the A/E must be 
approved by DFCM in writing.  The identity of the leader of the specific functions of (FILL IN NAME OF 
DESIGN FIRM) ______________________- is (FILL IN NAME OF DESIGN FIRM REPRESENTATIVE) 
___________________, principal in charge of coordination of all design services.   Said leadership shall not be 
changed or substituted without written approval of the DFCM. 
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2.1.2 Construction shall be performed in accordance with this Agreement and the Contract Documents 
by the qualified general contractor component of the DESIGN/BUILD TEAM as well as the appropriate 
subcontractors and suppliers at any tier in privity with the DESIGN/BUILD TEAM.  Design Work shall be 
performed in accordance with this Agreement and the Contract Documents by the A/E component of the 
DESIGN/BUILD TEAM as well as the appropriate consultants at any tier in privity with the A/E. 
 

2.1.3 The DESIGN/BUILD TEAM shall be responsible to the DFCM for wrongful or negligent acts, 
errors or omissions of the DESIGN/BUILD TEAM's employees and parties in privity of contract with the 
DESIGN/BUILD TEAM, at any tier, to perform any portion of the Work, including their agents and employees. 

 
2.2  BASIC DESIGN SERVICES.  The DESIGN/BUILD TEAM's Basic Design Services consist of those 
described below and any other services identified in this DESIGN/BUILD TEAM Agreement as part of Basic 
Services related to design, including normal structural, mechanical, electrical, and architectural as well as other 
consulting services reasonably necessary to fulfill the design duties and responsibilities under this Agreement and 
the Contract Documents.  The DESIGN/BUILD TEAM shall prepare and promptly distribute minutes of all 
meetings.  Said minutes shall not be considered official minutes until approved by the DFCM. 
 
2.3 DESIGN DEVELOPMENT PHASE. 

 
2.3.1 Design Development Documents.  Based on the approved Design/Build Proposal, written 

authorization  to proceed to Design Development signed by the DFCM, and any adjustments authorized by the 
DFCM in the program, or scope of work, schedule or construction budget, the DESIGN/BUILD TEAM shall 
prepare, for approval by the DFCM, Design Development Documents consisting of drawings and other documents 
to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical 
systems, materials and such other elements as may be appropriate.  The Design Development Documents shall 
include the items listed in the Design Development Phase Checklist of the DFCM Design Manual incorporated by 
reference into this Agreement. 
 

2.3.2 Design Revisions.  The DFCM reserves the right to request minor design revisions and the 
DESIGN/BUILD TEAM shall promptly perform such revisions with no increase in cost beyond the Guaranteed 
Fixed Costs for all the Work of this Project. 
 
2.4 CONSTRUCTION DOCUMENTS PHASE. 
 

2.4.1 Construction Documents.  Based on the approved Design Development Documents, and written 
authorization to proceed to the Construction Documents Phase signed by the DFCM, and any further adjustments 
in the scope or quality of the Project or in the construction budget authorized by the DFCM, the DESIGN/BUILD 
TEAM shall prepare, for approval by the DFCM, Construction Documents consisting of Drawings and 
Specifications setting forth in detail the requirements for the construction of the Project.   The Construction 
Documents shall include the items listed in the Contract Document Phase Checklist of the DFCM Design Manual 
incorporated by reference into this Agreement. 
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2.4.2 Market Changes.  It is understood that the DESIGN/BUILD TEAM assumes the risk and cost of 
market changes with respect to the DESIGN/BUILD TEAM’s scope of work.  In the event any supplier under a 
Purchase Agreement with the State of  Utah fails to perform according to the terms of his agreement, the 
DESIGN/BUILD TEAM will be entitled to an equitable adjustment of the contract price and time.  The 
DESIGN/BUILD TEAM will use its best efforts in managing those suppliers to maintain the project schedule.  

2.4.3 Assist With Filing For Governmental Approval.  When requested by the DFCM, the 
DESIGN/BUILD TEAM shall assist the DFCM in all reasonable requests in connection with the DFCM’s 
responsibility for filing documents required for approval of governmental authorities having jurisdiction over the 
Project. 

2.5 BIDDING OR NEGOTIATION PHASE. 

2.5.1 Duties; In General.  After receipt of the written authorization to proceed to the Bidding or 
Negotiation Phase by DFCM, the DESIGN/BUILD TEAM shall obtain bids or negotiate proposals and award 
contracts to subcontractors, subconsultants and suppliers which are consistent with the Design/Build Agreement.  
The term “bid” in the Agreement is also meant to mean “proposal” where the DESIGN/BUILD TEAM is using a 
request for proposal procurement process. 

(1) The DESIGN/BUILD TEAM shall promptly supply ten (10) complete sets of Final 
Construction Documents to DFCM. 

(2) Specified Subcontractors:  The specifically cited subcontractors, along with their license 
number (if required) and estimated cost, have been listed as a submission with the DESIGN/ BUILD TEAM cost 
proposal.  Any substantial variation from the original estimate, submitted on (FILL IN DATE PROPOSAL WAS 
SUBMITTED) ____________ as part of the Cost Proposal, shall be accompanied by a written explanation from 
the Contractor justifying the variation and describing how the variation meets or exceeds the “value” to the DFCM 
on the project. 

(3) Non-Specified Subcontractors:  The non-specified subcontractor’s scope of work and 
estimated costs shall be listed as a submission with the DESIGN/BUILD TEAM cost proposal.  Within 24 hours 
after the Contractor “opens” the non-specified subcontractors bid and if the bid is from a subcontractor that would 
otherwise be required to be part of a sublist under UCA 63-5a-208 if the procurement was performed directly by 
DFCM in bidding process, the DESIGN/BUILD TEAM shall submit name of the subcontractor along with their 
license number (if required) and estimated cost to DFCM. During the competitive bid process by the 
DESIGN/BUILD TEAM for these subcontractors, DFCM shall have a representative at the bid opening and 
subcontractor’s selection.  

(4) The DESIGN/BUILD TEAM shall at all reasonable times be available personally, or have 
available, a responsible member of his or her staff to make such interpretations of the Contract Documents as are 
necessary to facilitate completion of the construction contract by the DESIGN/BUILD TEAM's subcontractors and 
suppliers. 

(5) If subcontractor’s are selected through a proposal process and the DESIGN/ BUILD 
TEAM fails to comply with the sublist requirements of UCA 63-5a-208 for bids made applicable in this Agreement 
to proposals, the DESIGN/BUILD TEAM shall have 24 hours to cure such failure after receiving written notice 
from DFCM. 
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2.6 CONSTRUCTION PHASE-ADMINISTRATION OF THE CONSTRUCTION. 

2.6.1 Advise And Consult.  The DESIGN/BUILD TEAM shall advise and consult with the DFCM 
during the Construction Phase.  No one shall be entitled to rely upon any representation by the DESIGN/BUILD 
TEAM unless it is in writing and signed by the DESIGN/BUILD TEAM Project Manager or a principal of the 
DESIGN/BUILD TEAM. 

2.6.2 Representations by Third Parties, and Officials, Other Than DFCM.  DESIGN/ BUILD 
TEAM may not rely on any representations of other state agencies, officials or any third parties unless specifically 
approved in writing by DFCM. 

2.6.3 Record Copy at Site.  The DESIGN/BUILD TEAM shall maintain in good order at the site one 
record copy of the drawings, specifications, product data, samples, shop drawings, Change Orders and other 
Modifications, marked currently to record changes made during construction.  At the conclusion of the 
Construction Phase the DESIGN/BUILD TEAM shall prepare and furnish to the DFCM a complete set of Record 
Drawings (corrected original tracings or re-plotted CADD drawings), one set of mylar reproducible Record 
Drawings and two (2) sets of Specifications depicting the Project. 

CADD Criteria.  The “DFCM CADD Criteria” which is a part of the Design Manual shall be reviewed by the A/E 
and shall be used to define and/or supplement any terms or responsibilities under this Agreement.  The DFCM 
CADD Criteria in the Design Manual in case of conflict, shall supersede any provision of this Agreement. 

2.7 ADDITIONAL SERVICES:  IN GENERAL. 

2.7.1 Written Authorization Required.  The DESIGN/BUILD TEAM shall perform all duties and 
responsibilities required by this Agreement and the Contract Documents for the Guaranteed Fixed Price.  If the 
DESIGN/BUILD TEAM reasonably believes that a particular duty or responsibility is beyond that identified by this 
Agreement or the Contract Documents, then the DESIGN/ BUILD TEAM shall not be entitled to any amount 
which would result in an increase in the Guaranteed Fixed Price unless, prior to performing the subject duty or 
responsibility, the DESIGN/BUILD TEAM has requested in writing a Modification to this Agreement and the 
Modification has been approved, in writing, by DFCM.  The provisions of the General Conditions regarding 
Modifications, requests for additional time and additional monies shall apply to this Agreement. 

2.7.2 When Not Paid by DFCM.  Notwithstanding anything to the contrary in this Agreement, DFCM 
shall not be responsible to pay and the DESIGN/BUILD TEAM shall not be entitled to receive, compensation for 
any Contingent Additional Services if such services were required due to the fault of the DESIGN/BUILD TEAM 
or the DESIGN/BUILD TEAM's failure to perform in accordance with the terms of this Agreement.  
Notwithstanding this, there shall be no right to payment for additional services or contingent additional services if 
such services are not approved in advance by DFCM in writing. 

2.8 STANDARD FOR PERFORMANCE.  

2.8.1 Due Care and Diligence; In General.  DESIGN/BUILD TEAM shall exercise the degree of skill 
and diligence as exercised by members of the DESIGN BUILD TEAM’S  profession having substantial experience 
on projects similar in type, magnitude and complexity to the Project that is the 
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subject of this Agreement and all of the services under this Agreement shall be performed as expeditiously as is 
consistent with said standards.  The DESIGN/BUILD TEAM shall be liable to the Owner for claims, liabilities, 
additional burdens, penalties, damages or third party claims, to the extent caused by wrongful or negligent acts, 
errors or omissions that do not meet this standard of care. 

2.8.2 Due Care and Diligence; Discovering and Reporting Defects and Deficiencies.  The 
DESIGN/BUILD TEAM shall exercise due care and diligence in discovering and promptly reporting to the DFCM 
any defects or deficiencies in the Work.  Any defective Designs or Specifications furnished by the 
DESIGN/BUILD TEAM shall be promptly corrected by the DESIGN/ BUILD TEAM at no cost to the DFCM, and 
the DESIGN/BUILD TEAM shall promptly reimburse the DFCM for all damages, if any, resulting from the use of 
such defective Designs or Specifications.  The DFCM's approval, acceptance, use of or payment for all or any part 
of the DESIGN/ BUILD TEAM'S services hereunder or of the Project itself shall in no way alter the 
DESIGN/BUILD TEAM'S obligations or the DFCM's rights hereunder. 

2.9 TESTS,  INSPECTIONS  AND  REPORTS. 

2.9.1 DFCM shall be responsible for all structural (soils and concrete), mechanical, electrical testing 
required by law or code.  It shall be DESIGN/BUILD TEAM's responsibility to determine when, which, and to the 
extent that such tests, inspections and reports are required by the Contract Documents.  The DFCM may review and 
comment, when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD TEAM 
pursuant to this Paragraph 2.9.1.  The DFCM will be monitoring tests and inspections for the subject work.  The 
DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM.  All other tests or inspections 
required by contract documents shall be furnished at the DESIGN/BUILD TEAM’s expense. 

2.9.2 The DFCM shall be responsible for all chemical, air and water pollution tests, tests for hazardous 
material, and other laboratory and environmental tests, inspections and reports, including those required by law or 
the Contract Documents.  It shall be DFCM’s responsibility to determine when, which, and to the extent that such 
tests, inspections and reports are required by the Contract Documents.  The DFCM may review and comment, 
when appropriate, on the accuracy of the tests and information furnished by the DESIGN/BUILD TEAM pursuant 
to this Paragraph 2.9.2.  The services, information, surveys and reports required by this Paragraph 2.9.2 shall be 
furnished at the DFCM’s expense.  The DFCM will be monitoring tests and inspections for the subject work.  The 
DESIGN/BUILD TEAM shall coordinate all test and inspections with the DFCM. 

ARTICLE  3. 
DFCM'S  RESPONSIBILITIES 

3.1 INFORMATION.   The DFCM shall provide full information regarding requirements for the Project, 
including a program or scope of work which shall set forth the DFCM's objectives, schedule, constraints, and criteria, 
including space requirements and relationships, flexibility, expandability, special equipment, systems and site 
requirements. 

3.2 RESPONSE  TO  DESIGN/BUILD TEAM.  The DFCM shall give reasonable consideration to all sketches, 
estimates, working drawings, specifications, proposals, and other documents presented by the 
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DESIGN/BUILD TEAM; and to inform the DESIGN/BUILD TEAM of the decisions, in writing, within a fourteen 
(14) day time period. 
 
3.3 DFCM  PROJECT MANAGER.  The DFCM shall designate a DFCM Project Manager authorized to act 
on the DFCM's behalf with respect to the Project.  The DFCM or such Project Manager shall render decisions 
within a fourteen (14) day time period pertaining to documents submitted by the DESIGN/BUILD TEAM in order 
to avoid unreasonable delay in the orderly and sequential progress of the DESIGN/BUILD TEAM's services and 
Work. The DFCM may appoint an on-site project representative to observe the Work and to have such other 
responsibilities as the DFCM deems necessary to facilitate this Agreement. 
 
3.4 COMMUNICATIONS.  DFCM shall communicate with subcontractors at any tier and material suppliers 
of the DESIGN/BUILD TEAM only through the DESIGN/BUILD TEAM.  DESIGN/BUILD TEAM shall 
communicate to DFCM directly and not through the User or any other governmental agency.  DESIGN/BUILD 
TEAM shall not rely on any comments or writings of User without express consent in writing of DFCM. 
 

ARTICLE  4. 
TIME 

 
4.1 DESIGN FUNCTION SCHEDULE.  Time limits provided by the RFP shall not be exceeded by the 
DESIGN/BUILD TEAM or DFCM.  Any extensions of time from the schedule shall be void and of no force and 
effect until such adjustments are agreed to in writing by the DFCM and DESIGN/BUILD TEAM. 
 
4.2 CONSTRUCTION FUNCTION SCHEDULE.  TIME OF COMPLETION OF CONSTRUCTION 
WORK AND DELAY REMEDY.  The Construction Work shall be Substantially Complete within (FILL IN 
COMPLETION TIME) _____________ (___) calendar days after the date of the Notice to Proceed. 
DESIGN/BUILD TEAM agrees to pay liquidated damages in the amount of $________ per day for each day after 
expiration of the Contract Time until the  DESIGN/BUILD TEAM achieves Substantial Completion in accordance 
with the Contract Documents, if the DESIGN/BUILD TEAM’s delay makes the damages applicable.  The 
provision for liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Design/Build Agreement; (c) is not a 
penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay damages, such as costs 
to complete or remedy defective Work. 
 
No PRE, Claim or action shall be maintained by the DESIGN/BUILD TEAM or Subcontractor or material supplier 
of DESIGN/BUILD TEAM at any tier, against the DFCM for damages or other claims due to losses attributable to 
hindrances or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions, including procedural, timing and 
substantive provisions of the General Conditions. 
 

ARTICLE  5. 
PAYMENTS 

 
5.1 COMPENSATION.  The DFCM shall compensate the DESIGN/BUILD TEAM for work properly 
performed in accordance with the Contract Documents after the DFCM's receipt and approval of the 
DESIGN/BUILD TEAM's detailed monthly statement and any lien waivers or releases previously requested by 
DFCM. 
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5.1.1 Guaranteed Fixed Contract Amount.  The DFCM agrees to pay and the DESIGN/BUILD 
TEAM agrees to accept in full performance of the design work and the construction Work under this 
DESIGN/BUILD TEAM's Agreement, not more than the sum of (FILL IN CONTRACT AMOUNT) 
____________________________ DOLLARS AND NO CENTS ($__________.00) which sum is the proposal 
amount submitted on ______________ and which sum shall be the guaranteed fixed contract amount.  Payment to 
the DESIGN/BUILD TEAM will be made within thirty (30) calendar days of receipt of payment application by 
DFCM. 
 
The DESIGN/BUILD TEAM shall provide DFCM within thirty (30) days of request by DFCM, a schedule of 
accounts and budgets for Work which will be used as a basis for applications for payment. The DFCM agrees to 
pay the DESIGN/BUILD TEAM for the construction Work and the design  services from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon Certificate of the 
A/E as approved by DFCM which approval may not be unreasonably withheld, for Work performed during the 
preceding calendar month, ninety-five percent (95%) of the value of the labor performed and ninety-five percent 
(95%) of the value of materials furnished in place or on the site.  The DESIGN/BUILD TEAM agrees to furnish to 
the DFCM invoices for materials purchased and on the site but not installed, for which the DESIGN/BUILDER 
requests payment and agrees to safeguard and protect such equipment or materials and is responsible for the 
safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be supplied 
by the DESIGN/BUILD TEAM at the time of request for Certificate of Payment on account.  Materials for which 
payment has been made cannot be removed from the job site without DFCM's written approval.  Five percent (5%) 
of the earned amount shall be retained from each monthly payment.  Additional retainage shall be imposed if, in the 
written opinion of the Director of the Division of Facilities Construction and Management, special circumstances or 
considerations justify the imposition of additional retainage in the interest of the State. 
 

5.1.2 DESIGN/BUILD TEAM Expenses.   The guaranteed fixed contract amount shall include all 
expenses of the DESIGN/BUILD TEAM, including travel, lodging, per diem and other costs associated with the 
performance of the duties and work under this Agreement. 
 
5.2 DESIGN/BUILD TEAM'S ACCOUNTING RECORDS.  All Accounting Records shall be available to 
the DFCM or the DFCM’s authorized representative at mutually convenient times.  
 

ARTICLE  6. 
CHANGES IN THE WORK 

 
6.1 ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no money will be paid to 
the DESIGN/BUILD TEAM for additional labor or materials furnished unless a new contract in writing or a 
Modification hereof in accordance with the General Conditions and Contract Documents for such additional labor or 
materials has been executed.  The DFCM specifically reserves the right to modify or amend this Agreement and the 
total sum due hereunder either by enlarging or restricting the scope of the Work. 
 
Modifications shall be issued in accordance with the General Conditions.  No action, conduct, omission, prior 
failure or course of dealing by the DFCM shall act to waive, modify, change, or alter this requirement. Written 
modifications are the exclusive method for effecting any change to the contract sum or contract time.  The 
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DESIGN/BUILD TEAM understands and agrees that the contract sum and contract time cannot be changed by 
implication, oral agreements, actions, inactions, course of conduct or contractor initiated change order.  

ARTICLE  7. 
INSURANCE, BONDS  AND  INDEMNIFICATION 

7.1 IN GENERAL.  To protect against liability, loss and/or expense arising in connection with the 
performance of services described under this DESIGN/BUILD TEAM's Agreement, the DESIGN/BUILD TEAM 
shall obtain and maintain in force during the entire period of this DESIGN/BUILD TEAM's Agreement, at its own 
expense, the following insurance from insurance companies authorized to do business in the State of Utah and 
rated "A" or better with a financial size category of Class X or larger.  An exception to the above-stated rating and 
financial size category requirements is for the professional liability insurance referred to in 7.2.1(1) below, in which 
case the rating must be "B" or better with a financial size category of Class VIII or larger.  All said ratings and 
financial size categories shall be as published by A.M. Best Company at the time this DESIGN/BUILD TEAM's 
Agreement is executed. 

7.2 DESIGN/BUILD TEAM  INSURANCE.  Insurance for the general construction management and 
architectural components of the DESIGN/BUILD TEAM shall be provided as required below:  

7.2.1 General Contractor’s Insurance.  In addition to the insurance required in Section 7.4 below,  the 
DESIGN/BUILD TEAM shall meet all the insurance requirements for a General Contractors as required by the General 
Conditions. 

7.3 GENERAL CONTRACTOR'S  BONDS.   In addition to the insurance required above, the bonds for the 
General Contractor functions under this Agreement shall be provided as required by the General Conditions. The 
100% performance and payment bonds may exclude the amount attributable to design services as agreed to by 
DFCM.  The performance and payment bonds must be in effect and provided to DFCM on the standard DFCM 
forms prior to the issuance of a notice to proceed for the actual construction work. 

7.4 DESIGN INSURANCE.  In addition to the insurance required above, the following insurance for the 
design services under this Agreement shall be provided:   

7.4.1 DESIGN/BUILD TEAM Designer's Professional Liability Insurance.  The DESIGN/ BUILD 
TEAM shall maintain a professional liability insurance policy on a claims made basis, annual aggregate policy limit 
based on the following chart, unless modified in an attachment to this Agreement. 

Construction Budget Minimum Liability Coverage 
$50,000,000 and above $2,000,000 per claim, 

$4,000,000 aggregate 
$25,000,000 and above, but under $50,000,000 $2,000,000 per claim, 

$2,000,000 aggregate 
$1,500,000 and above but under $25,000,000 $1,000,000 per claim, 

$1,000,000 aggregate 
Under $1,500,000 $   500,000 per claim, 

$   500,000 aggregate 
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7.4.2 Valuable papers and Records Coverage and/or Electronic Data Processing (Data and Media) 
Coverage.  The DESIGN/BUILD TEAM and all engineering consultants of the DESIGN/BUILD TEAM shall 
provide coverage for the physical loss of or destruction to their work product including drawings, specifications and 
electronic data and media. 

7.5 ADDITIONAL COVERAGE.  The DFCM reserves the right to require additional coverage from that 
stated hereinabove, at the DFCM's expense for the additional coverage portion only.  DFCM also reserves the right 
to require project specific insurance, and if such right has been exercised it shall be indicated as an exhibit to this 
DESIGN/BUILD TEAM's Agreement.  Unless project specific insurance is required by the DFCM, the coverage 
may be written under a practice policy with limits applicable to all projects undertaken by the firm but must be 
maintained in force for the discovery of claims for a period of three (3) years after the date final payment is made to 
the DESIGN/BUILD TEAM under this DESIGN/ BUILD TEAM's Agreement.  All policies provided by the 
DESIGN/BUILD TEAM must contain a "retroactive" or "prior-acts" date which precedes the earlier of, the date of 
the DESIGN/BUILD TEAM's Agreement or the commencement of the DESIGN/BUILD TEAM's services.  The 
DESIGN/BUILD TEAM's policy must also include a contractual liability endorsement applicable to the indemnity 
provision contained under this Article of this DESIGN/ BUILD TEAM's Agreement.  Any review and approval by 
the DFCM does not relieve the DESIGN/BUILD TEAM of any responsibility of liability for an error, omission, 
submittal or work. 

7.6 FURNISH  EVIDENCE  OF  INSURANCE,  CERTIFICATES,  ADDITIONAL INSURED. The 
DESIGN/BUILD TEAM shall submit certificates in form and substance satisfactory to the DFCM as evidence of 
the insurance requirements of this Article.  Such certificates shall provide the DFCM with thirty (30) days notice 
prior to the cancellation, material change or non-renewal of the applicable coverage, as evidenced by return receipt, 
certified mail, sent to DFCM.  The DESIGN/BUILD TEAM shall notify DFCM within thirty (30) days of any 
claim(s) against the DESIGN/BUILD TEAM which singly or in the aggregate exceed 20% of the applicable 
required insured limits, and the DFCM may require the DESIGN/BUILD TEAM to reinstate the policy to provide 
full protection at the original limits.   

The State of Utah shall be named as an insured party, as primary coverage and not contributing, on all the 
insurance policies required by this Article except the professional liability and workers' compensation policies. The 
DFCM reserves the right to request the DESIGN/BUILD TEAM to provide a loss report from their insurance 
carrier. 

7.7 DFCM RECOURSE.  The DESIGN/BUILD TEAM agrees to maintain the insurance described in this 
Article during the required term.  If the DESIGN/BUILD TEAM fails to furnish and maintain said required 
insurance, the DFCM may purchase such insurance on behalf of the DESIGN/BUILD TEAM, and the 
DESIGN/BUILD TEAM shall pay the cost thereof to the DFCM upon demand and shall furnish to the DFCM any 
information needed to obtain such insurance. 

7.8 INDEMNIFICATION.  

7.8.1 In General.  To the fullest extent permitted by law, the DESIGN/BUILD TEAM shall indemnify 
and hold harmless the State of Utah, its institutions, agencies, departments, divisions, authorities, and 
instrumentalities, boards, commissions, elected or appointed officers, employees, agents, authorized volunteers 
(hereinafter the above listing of entities and persons is referred to as "indemnities") from and against every kind 
and character of claims, damages, losses and expenses, including but not limited to attorneys' fees,  
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arising out of or resulting from any act or omission in the performance of the Work under this DESIGN/ BUILD 
TEAM's Agreement including the work of anyone directly or indirectly employed by the DESIGN/ BUILD TEAM, 
the DESIGN/BUILD TEAM's agent, consultant or independent contractor, or anyone for whose acts any of them 
may be liable, provided that any such claim, damage, loss or expense is caused in whole or in part by the negligent 
or intentional act or omission of the DESIGN/BUILD TEAM, anyone directly or indirectly employed by the 
DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of them or anyone for whose acts 
any of them may be liable, regardless of whether or not it is caused in part by a part indemnified hereunder.  The 
DESIGN/ BUILD TEAM shall defend all actions brought upon such matters to be indemnified hereunder and pay 
all costs and expenses incidental thereto, but the State of Utah shall have the right, at its option, to participate in the 
defense of any such action without relieving the DESIGN/BUILD TEAM of any obligation hereunder. 
 

7.8.2 Not Reduce Current Rights.  Such obligation shall not be construed to negate, abridge, or 
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person 
under this DESIGN/BUILD TEAM's Agreement. 
 

7.8.3 Not Bound By Damage Limitations Under Certain Acts.  In claims against any person or entity 
indemnified under this Paragraph 7.8 by an employee of the DESIGN/BUILD TEAM, anyone directly or indirectly 
employed by the DESIGN/BUILD TEAM, the agent, consultant or independent contractor of any of them or 
anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 7.8 shall not 
be limited by a limitation on the amount or type of damages, compensation or benefits payable by or for the 
DESIGN/BUILD TEAM or said employee, agent, consultant, independent contractor or anyone for whose acts any 
of them may be liable, under workers' or workmen's compensation acts, disability benefits acts or other employee 
benefit acts. 
 

ARTICLE  8. 
DISPUTE RESOLUTION 

 
8.1 DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the provisions of Article 7 of 
the General Conditions.  DFCM reserves all rights to pursue its rights and remedies as provided in the General 
Conditions.   
 

ARTICLE  9. 
TERMINATION,  SUSPENSION  OR  ABANDONMENT 

 
9.1 IN GENERAL.  This Agreement may be terminated, suspended or abandoned in accordance with the General 
Conditions. 
 

ARTICLE  10. 
OWNERSHIP AND USE OF DRAWINGS, 

SPECIFICATIONS AND OTHER DOCUMENTS 
 
10.1 IN GENERAL.  All Drawings, Specifications, other Contract Documents, as well as studies and projects 
prepared by the DESIGN/BUILD TEAM under this Agreement, are and shall remain the property of the DFCM, 
and DFCM shall retain all common law, statutory and other reserved rights with respect thereto.  All other 
provisions regarding the use, re-use and other provision regarding such items as stated in the General Conditions 
shall apply.  
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ARTICLE  11. 
MISCELLANEOUS PROVISIONS 

11.1 GOVERNING  LAW  AND  VENUE.  Unless otherwise provided, this DESIGN/BUILD TEAM's 
Agreement shall be governed by the laws of the State of Utah.  Salt Lake County, State of Utah, shall be the venue 
of any legal proceeding regarding the terms or enforcement of this DESIGN/BUILD TEAM's Agreement. 

11.2 WAIVER  TO  EXTENT  OF  RECOVERY  OF  INSURANCE  MONIES.  The DFCM and 
DESIGN/BUILD TEAM waive all rights against each other and against the DESIGN/BUILD TEAM's consultants, 
subcontractors, agents and employees of the other for damages, but only to the extent covered by the DFCM 
provided Builder's Risk Policy concerning damage to the Work during construction, except such rights as they may 
have to the proceeds of such insurance as set forth in the General Conditions.  The DFCM and DESIGN/BUILD 
TEAM each shall require similar waivers from their contractors, subcontractors, consultants and agents at any tier.  

11.3 BINDING  AGREEMENT  AND  ASSIGNMENT  PROVISIONS.  The DFCM and DESIGN/ BUILD 
TEAM respectively, bind themselves, their successors, assigns and legal representatives to the other party to this 
DESIGN/BUILD TEAM's Agreement and to the partners, successors, assigns and legal representatives of such 
other party with respect to all covenants of this DESIGN/BUILD TEAM's Agreement.  Neither the DFCM nor the 
DESIGN/BUILD TEAM shall assign its interest in this Agreement without the written consent of the other, except 
that the Contractor hereby consents to the assignment of the DFCM's interest herein as provided in this Article 11.  

11.4 INTEGRATION  AND  AMENDMENT.   This DESIGN/BUILD TEAM's Agreement represents the 
entire and integrated agreement between the DFCM and DESIGN/BUILD TEAM and supersedes all prior 
negotiations, representations or agreements, either written or oral.  Except for Construction Change Directives 
issued under the General Conditions, this Agreement may be amended only by written instrument signed by both 
DFCM and DESIGN/BUILD TEAM. 

11.5 THIRD  PARTIES.  Except for DFCM’s third party beneficiary rights described in this Agreement, nothing 
contained in this Agreement shall create a contractual relationship with or a cause of action in favor of a third party 
against either the DFCM or DESIGN/BUILD TEAM. 

11.6 HAZARDOUS  MATERIALS.   The responsibilities of the DFCM and the DESIGN/BUILD TEAM 
regarding Hazardous Materials shall be as specified in the General Conditions and the Contract Documents. 

11.7 PROMOTION.  The DESIGN/BUILD TEAM shall have the right to include accurate representations of 
the design of the Project, including photographs of the exterior and interior, among the DESIGN/BUILD TEAM's 
promotional and professional materials.  The DESIGN/BUILD TEAM's materials shall not include the DFCM's or 
the State’s confidential or proprietary information if the DFCM has previously advised the DESIGN/BUILD 
TEAM in writing of the specific information considered by the DFCM to be confidential or proprietary.  The 
DFCM shall provide professional credit for the DESIGN/ BUILD TEAM on the construction sign and in the 
promotional materials for the Project.  For purposes of this Paragraph 11.7, reference to the "DESIGN/BUILD 
TEAM" shall include the DESIGN/BUILD TEAM's consultants.  
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11.8 INDEPENDENT CONTRACTOR.  The DESIGN/BUILD TEAM shall be considered an independent 
DESIGN/BUILD TEAM, and as such, shall have no authorization, express or implied, to bind the State of Utah or 
the DFCM to any agreement, settlement, liability or understanding whatsoever, nor to perform any acts as agent for 
the State of Utah or DFCM, except as specifically set forth in this DESIGN/BUILD TEAM's Agreement. 
 
11.9 WRITTEN  NOTICE.   DFCM and DESIGN/BUILD TEAM shall be subject to the written notice 
provisions of the General Conditions. 
 
11.10 DFCM/AGENCY  REVIEW.  DFCM or any other entity’s (including agency user’s of the State of Utah) 
plan reviews or any other type or nature of review shall in no way relieve the DESIGN/BUILD TEAM of design 
liability or contractual responsibility under this DESIGN/BUILD TEAM's Agreement.  Any guidelines, 
specifications, drawings or plans provided by the DFCM  or any other entity to the DESIGN/ BUILD TEAM shall 
not relieve the DESIGN/BUILD TEAM of design liability or contractual responsibility under this Agreement.    
 
11.11 CONSULTANTS. 
 
 11.11.1   Not Use "Sales" or "Agent" A/E’s or Consultants.  The DESIGN/ BUILD TEAM agrees not 
to use "sales" or "agent" A/E’s or consultants.  Said A/E’s or Consultants are not to benefit financially either 
directly or indirectly from the sale or use of any product on or in the Project. 
 

11.11.2   A/E and Consultant Qualifications.  All A/E and Consultants must be licensed in Utah for the 
professional practice used on the Project and be approved in writing, in advance, by the DFCM. 
 
11.12 A/E, CONSULTANTS, SUBCONTRACTORS OF DESIGN/BUILD TEAM.  Any A/E, subcontract, 
supplier,  or consultants agreement that the DESIGN/BUILD TEAM may enter into in regard to the Project of this 
DESIGN/BUILD TEAM's Agreement, shall require conformance with the provisions of this DESIGN/ BUILD 
TEAM's Agreement, to the extent applicable. 
 
11.13 WORK BY DFCM OR DFCM'S CONTRACTORS.  The DFCM reserves the right to perform work related 
to, but not part of, the Project and to award separate contracts in connection with other work at the site.  The 
DESIGN/BUILD TEAM shall cooperate with the DFCM to afford the DFCM's other contractors a reasonable 
opportunity for access and storage of their materials and equipment for execution of their work.  The DESIGN/BUILD 
TEAM shall incorporate and coordinate the DESIGN/BUILD TEAM's Work with work of the DFCM's separate 
contractors as required by the Contract Documents.  The DESIGN/BUILD TEAM shall promptly notify the DFCM if 
any such independent action will in any way compromise the DESIGN/ BUILD TEAM's ability to meet the 
DESIGN/BUILD TEAMS's responsibilities under this Agreement. 
 
11.14 SEVERABILITY.  In case a provision of this Agreement is held to be invalid, illegal or unenforceable, 
the validity, legality and enforceability of the remaining provisions shall not be affected. 
 
11.15 OBSERVATIONS.  The Work shall be observed for acceptance in accordance with the General 
Conditions.  DESIGN/BUILD TEAM shall have a Utah duly licensed architect or engineer, visit the site at least 
once per week during construction and shall make appropriate observations and promptly write and send to the 
DFCM written reports for each site visit.  DFCM may request more periodic site observations by the A/E  
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if needed.  The A/E shall be compensated for additional work properly performed and approved in advance in 
writing by DFCM as well as not caused by errors and/or omissions of DESIGN/BUILD TEAM.  The A/E shall 
report promptly any deficiencies, defects or problems with the Work or site conditions. 
 
11.16 RELATIONSHIP  OF  THE  PARTIES AND ASSIGNMENT.  The DESIGN/BUILD TEAM accepts 
the relationship of trust and confidence established by this DESIGN/BUILD TEAM's Agreement and covenants 
with the DFCM to cooperate with the DFCM and utilize the DESIGN/ BUILD TEAM's best skill, efforts and 
judgment in furthering the interest of the DFCM; to furnish efficient business administration and supervision; to 
make best efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM. 
 
11.17  SUCCESSORS AND ASSIGNS.  The DFCM and DESIGN/BUILD TEAM, respectively bind 
themselves, their partners, successors, assigns and legal representatives to the other party to this Agreement, and to 
partners, successors, assigns and legal representatives of such other party with respect to all covenants, provisions, 
rights and responsibilities of this Agreement.  The DESIGN/BUILD TEAM shall not assign the Contract without 
the prior written consent of the DFCM, nor shall the DESIGN/BUILD TEAM assign any moneys due or to become 
due as well as any rights under the Contract, without prior written consent of the DFCM. 
 
The DFCM agrees to exercise reasonable best efforts to enable the DESIGN/BUILD TEAM to perform the Work 
by furnishing and approving in a timely way, information required by the DESIGN/BUILD TEAM in accordance 
with the requirements of the Contract Documents. 
 
11.18 AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   DESIGN/BUILD TEAM and 
DFCM each represent that the execution of this DESIGN/BUILD TEAM's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
11.19 ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute resolution provisions 
of the General Conditions, the prevailing party shall be entitled to reasonable attorney fees and costs incurred in 
any action in the District Court and/or appellate body to enforce this DESIGN/BUILD TEAM's Agreement or 
recover damages or any other action as a result of a breach thereof.   
 
11.20 EXTENT OF AGREEMENT.   This Agreement represents the entire agreement between the DFCM and 
DESIGN/BUILD TEAM and supersedes any prior negotiations, representations or agreements.  This Agreement 
may be amended only by written instrument signed by both DFCM and DESIGN/BUILD TEAM.  The 
DESIGN/BUILD TEAM and DFCM for themselves, their heirs, successors, executors, and administrators, 
whichever may be applicable, hereby agree to the full performance of this Agreement and the Contract Documents. 
 
DESIGN/BUILD TEAM and DFCM each represent that the execution of this DESIGN/BUILD TEAM's 
Agreement and the performance thereunder is within their respective duly authorized powers.  
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IN WITNESS WHEREOF, the parties hereto have executed this DESIGN/BUILD TEAM's Agreement on the day 
and year stated hereinabove. 

DESIGN/BUILD TEAM:  

Signature     Date 

Title:  
State of       _____________) 

          ) ss. 
County of    _____________) Please type/print name clearly 

On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and who by me 
duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of the firm and that said 
document was signed by him (her) in behalf of said firm. 

_____________________________ 
Notary Public 

(SEAL) 
My Commission Expires _________ 

APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:  CONSTRUCTION AND MANAGEMENT 

*/S/ David D. Williams, Jr._____________ */S/ DFCM 
David D. Williams, Jr. DFCM 
CBA Financial Director 

APPROVED AS TO FORM: APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL 
January 2, 2013  */S/ Division of Finance  
By: Alan S. Bachman  Division of Finance
Asst Attorney General 

*Electronic signatures are effective when the AIM Status History page is attached to this agreement following this
signature page.  The AIM Status History page identifies the State signatures. 
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Exhibit “A” DESIGN/BUILD TEAM Leaders 

Exhibit “B” Cost Proposal Form with Cost Breakdown 
   (1.1.1) 

Exhibit “C” List of Competition Documents 
   (1.3) 

Exhibit “D” Clarification Items 
   (1.3) 
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PERFORMANCE  BOND 
(Title 63, Chapter 56, U. C. A. 1953, as Amended) 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
        , a corporation organized and existing under the laws of the 

State of   , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the 
Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of     

  DOLLARS ($                                        ) for the payment whereof, the said Principal 
and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the   day of , 20         , to 
construct  
in the County of      , State of Utah, Project No.   , for the approximate sum of 

      Dollars ($     ), 
which Contract is hereby incorporated by reference herein. 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the 
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and 
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this   day of   ,  20           . 

WITNESS OR ATTESTATION: PRINCIPAL: 

By:    
    (Seal) 

Title:    

WITNESS OR ATTESTATION: SURETY: 

By:    
    Attorney-in-Fact  (Seal) 

STATE OF        ) 
    )   ss. 

COUNTY OF     ) 

On this               day of                                      ,  20       , personally appeared before me           , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 

Subscribed and sworn to before me this       day of     , 20        . 

My commission expires:  
Resides at:          ________ 

NOTARY PUBLIC 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  
_________________________________________________ 
Agent:    _________________________________________________ 
Address: 



DFCM FORM 5c-2  010213 40 

PAYMENT  BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That    hereinafter referred to as the "Principal," and  
     , a corporation organized and existing under the laws of the State  of  authorized to do business in this State 

and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of  ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of 
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the   day of    , 20      ,  
to construct   
in the County of                                   , State of Utah, Project No.   for the approximate sum of 

      Dollars ($    ), which contract is hereby 
incorporated by reference herein. 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms 
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond, 
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications 
or drawings and agrees that they shall become part of the Contract Documents. 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this        day of      , 20    . 

WITNESS OR ATTESTATION: PRINCIPAL: 

By:    
(Seal) 

Title:    

WITNESS OR ATTESTATION: SURETY: 

By:    
STATE OF     )     Attorney-in-Fact         (Seal) 

   )  ss.  
COUNTY OF        ) 

On this  day of                                                , 20          ,  personally appeared before me 
       , whose identity is personally known to me or proved  to  me on  the basis of 

satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, 
and that he/she acknowledged to me that as Attorney-in-fact executed the same. 

Subscribed and sworn to before me this        day of      ,  20       . 

My commission expires: 
Resides at:          

NOTARY PUBLIC 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 

PROJECT        PROJECT NO:  

AGENCY/INSTITUTION __ 

AREA ACCEPTED   

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially 
Completed as defined in the General Conditions; including that the construction is sufficiently completed in accordance 
with the Contract Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can 
occupy the Project or specified area of the Project for the use for which it is intended. 

DFCM accepts the Project or specified area of the Project as Substantially Complete and will assume full possession of 
the Project or specified area of the Project at                    (time) on                                         (date). 

DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, 
including utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below: 

A list of items to be completed or corrected is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including 
authorized changes thereof. 

The Contractor shall complete or correct the Work on the list of items appended hereto within  
calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list 
of items noted and agreed to shall be: $_____________________. 

by: 
CONTRACTOR (include name of firm) DATE 

by: 
A/E   DATE 

by: 
USING INSTITUTION OR AGENCY             DATE 

by: 
DFCM          DATE 

cc:  Parties Noted 
DFCM, Director 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management 
DFCM 
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UTAH DEPARTMENT OF TRANSPORTATION 
SALT LAKE CITY, UTAH 

DFCM Project No.  17269900 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
Division of Facilities Construction and Management 

DFCM 



Disclaimer 

The intent of this exhibit is to estimate the potential solar power generation capacity of the existing 
parking structures near the DFCM / UDOT Cal Rampton Building in Salt Lake City, Utah and to give 
guidance to potential bidders with respect to the available space, the obstacles that may cause shading, 
and electrical infrastructure. 

This report is NOT intended to serve as a detailed engineering design document. It should be noted that 
detailed structural and electrical design is still a requirement and a full design package is expected for 
submittal to DFCM and the other permitting agencies (if applicable). 

While the recommendations in this report have been reviewed for technical accuracy and are believed to 
be reasonably accurate, the findings are estimates and actual results may vary. As a result, BacGen is not 
liable if estimated production estimates are not actually achieved. All production and cost estimates in the 
report are for informational purposes, and are not to be construed as a design document or as guarantees. 

The customer should independently evaluate any advice or direction provided in this exhibit. 
In no event will DFCM, BacGen or its associates be liable for the failure of the customer to 
achieve a specified electricity production, the operation of customer’s facilities, or any 
incidental or consequential damages of any kind in connection with this exhibit or the 
installation of recommended projects. 



Cal Rampton Parking Structure Roofs 
Corrugated Roof 

4501 South 2700 West, Salt Lake City, Utah 
Utility: Rocky Mountain Power 

Acc# 09223026-005 8 
Meter # 28819971 schedule 8 

Annual consumption 3,973,000 kWh/y 
Voltage: Main Panel 3 phase 480 V (600 amps) is on ground floor. 

Figure 1 Location Identifier 



Figure 2 Phase I of Project (This RFP) is Marked in Yellow and Red 



Figure 3 Interconnect Locations and Wiring Routes



Figure 4 Existing Parking Structures with Standing Seam Metal Roofs 

Figure 5 Existing Parking Structures with Standing Seam Metal Roofs 



Figure 6 Existing Parking Structures with Standing Seam Metal Roofs 

Figure 7 Electrical Room Switch Gear 



Figure 8 480V MDP 1 label 

Figure 9  480V panel EHC 



Figure 10 480V panel EHC label 



Figure 11 480V panel HB 

Figure 12 480V panel HB label 
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1.0 Purpose  
 
This Solar Electric Installation Requirements document details the requirements and minimum criteria for a solar 
electric (“photovoltaic” or “PV”) system (“System”) installed by a solar electric facilities contractor, licensed in 
Utah, for the Division of Facilities Construction and Management (“DFCM”).  
 
Where local code or contract specifications call for standards other than those incorporated herein, the standard 
deemed by local building official and or the authorized State of Utah contracting and code authorities to be the 
more rigorous, shall supersede.  
 
The purpose of these installation requirements is to help promote the performance and longevity of systems 
installed on State or State affiliated buildings or landholdings, or that of its direct or indirect agencies. DFCM 
specifically reserves the right to require compliance with installation specifications that may exceed manufacturer 
or code requirements. Final design specifications, including any variations from the installation requirements 
called out herein, shall be mutually approved and receive prior written approval from the authorized DFCM 
agent(s).  

2.0 System Requirements  

2.1 General  
 

2.1.1 System shall be grid-connected and installed on real property in Utah that receives electrical 
service directly from Rocky Mountain Power, a Local Electrical Utility recognized by the Utah 
Public Service Commission, or a mutually agreed provider.  

 
2.1.2 System shall meet local utility interconnection and net metering requirements, as applicable.  
 
2.1.3 The installation shall be of industry standard and workmanlike quality.  
 
2.1.4 System should be designed for optimal annual performance, without sacrificing aesthetics, and 

design shall be mutually agreed. See Section 2.5.  
 
2.1.5 System design shall be documented with a schematic diagram that accurately describes all 

electrical components to be installed and the wiring design. Diagram should include:  
• Module series/parallel wiring  
• Conductor and ground wire types and sizing  
• Conduit types and sizing  
• Voltage drop calculations  
• AC breaker sizing  
•  

2.1.6 System shall be properly permitted, inspected, and in compliance with all applicable State of Utah 
building and electrical codes, including but not limited to those listed in the DFCM Design 
Standards.  

 
2.1.7 System equipment installers shall be licensed according to the Utah Building Codes Division and 

shall be directly licensed, or working for a contractor that is licensed according to the Utah 
Construction and Contractors Board.  
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2.2 Materials  
 

2.2.1 Materials used outdoors shall be sunlight/UV-resistant and listed for outdoor locations.  
 
2.2.2 Materials used shall be designed to withstand the temperatures to which they are exposed.  
 
2.2.3 Dissimilar metals that have galvanic action (such as aluminum and steel) shall be isolated from 

one another using industry standard practices (such as non-conductive shims, washers, or other 
methods).  

 
2.2.4 Aluminum shall not be placed in direct contact with concrete materials.  
 
2.2.5 Only stainless steel fasteners shall be used. The fasteners shall be coated with an anti-seize 

lubricant to prevent galling and allow for ease of removal during system maintenance or repair.  
 
2.2.6 Structural members shall be either:  

• High general corrosion resistance/SCC resistant aluminum, with characteristics suitable 
for marine environments. Clear anodizing is preferred.  

• Hot-dip galvanized steel per ASTM standard A123 equivalent or better.  
• Stainless steel (recommended for all environments).  

2.3  Equipment and Installation  
 

2.3.1 All installed system components shall be new.  
 
2.3.2 All components shall be mounted securely.  
 
2.3.3 All electrical equipment shall meet appropriate current electrical standards and shall be listed by a 

nationally recognized testing laboratory (e.g. UL, ETL).  
• Inverters shall meet IEEE 929, 1374 and 1547 (listed to UL 1741) or their successor 

standards and shall have been certified by the California Energy Commission 

(http://www.gosolarcalifornia.ca.gov/equipment/inverter.php).  
• Photovoltaic modules shall meet IEEE 1262 (listed to UL 1703) or their successor 

standards and shall have been certified by the California Energy Commission 
(http://www.gosolarcalifornia.ca.gov/equipment/pvmodule.html) 

 
2.3.4 Manufacturer warranties shall cover:  

• Inverter for a minimum of 10 years against manufacturer’s defects. 
• PV modules for a minimum of 20 years against degradation of performance below 80% 

of original output under standard test conditions  
 
2.3.5 All electrical equipment shall be listed for the voltage and current ratings necessary for the 

application, reference 2011 NEC (NFPA 70) and 2009 IEC, or supercedents.  
 
2.3.6 Equipment shall not be modified such that it voids the listing or manufacturer warranty.  
 
2.3.7 All required over-current protection shall be included in the system and accessible for 

maintenance. The inspection or maintenance of combiner or feed through junction boxes shall not 
require the removal or displacement of modules or other obstructions.  
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2.3.8 A listed means of disconnection from all sources of power (both AC and DC) shall be provided 
such that inverter source and output circuits can be safely isolated for service or in an emergency. 
Disconnects shall be designed to be switched under load without an arcing hazard (e.g., blade-
type or circuit breaker). Pull-out style disconnects shall not be used.  

 
2.3.9 All electrical terminations shall be torqued to specification, secured, and strain-relieved as 

appropriate. Wire ends shall be coated with anti-corrosive compound prior to termination.  
 
2.3.10 All cables, conduit, exposed conductors, and electrical boxes shall be secured and supported 

according to code requirements and in accordance with their performance ratings (i.e. NEMA). 
 
2.3.11 Array equipment grounding conductors (EGC) and DC grounding electrode conductors (GEC) 

shall be copper and shall be either minimum 6 AWG or protected from physical damage and 
sized to conform to applicable Utah Electrical Codes, reference 2011 NEC (NFPA 70) and 2009 
IEC, or supercedents:  
• EGC shall be sized and protected according to applicable Utah code.  
• GEC shall be sized and protected according to applicable Utah code  
• If a single conductor is used for the EGC and GEC, conductor sizing and protection shall 

conform to all applicable Utah codes, or referenced codes. Contractor is responsible for 
identifying any additional code sections that may apply. For most applications, a 6 AWG 
conductor will be the minimum required to meet code.  

 
2.3.12 Twist-on wire connectors shall not be used on DC conductors or ground wires. Instead, these wire 

connections shall be made using terminal strips in combiner boxes, feed through blocks in 
junction boxes, or other similar mechanical wire splicing devices. When outdoors or exposed to 
moisture, twist-on wire connectors used for AC connections shall be listed for usage in a 
damp/wet location.  

 
2.3.13 Junction boxes and combiner boxes shall be listed and suitable for their environment and 

conditions of use.  
 
2.3.14 Permanent labels shall be applied to system components as required by the applicable Utah 

Electrical Codes, or referenced codes.  
 
2.3.15 Disconnect switch cover plates (not switch handles) shall be secured closed for safety (i.e. 

padlock, zip tie, etc.).  
 
2.3.16 Micro-inverters, if used, shall be installed to meet the requirements of this document and all 

applicable codes, and shall:  
• Include the installation of manufacturer-provided equipment that allows local monitoring 

of system performance and identification of inverter errors.  
• Have appropriate AC disconnect switch at each inverter output circuit junction box to 

provide isolation for each string of inverters.  

2.4 Array Mounting  
 

2.4.1 Subject to project specific requirements, which should be fully understood by installer, if the 
solar array will be roof-mounted, the roofing material shall have a minimum of 15 years of useful 
life remaining to ensure the roof will not need repair or replacement early in the System’s 
operational life. Contractor shall be responsible for verification of roof condition and suitability, 
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and if in question, evidence of this requirement may be met by providing either a copy of a recent 
roof inspection or a receipt showing the date of the most recent roof replacement.  

 
2.4.2 Vendor shall obtain a copy of the roof warranty and arrange for a roof inspection after project 

completion, and provide evidence that the roof warranty has been upheld. 
 
2.4.3 If roof-mounted, the roof system must be capable of handling the additional load of the System. 

Augmentation of the structure may be required by prevailing building codes.  
 
2.4.4 Subject to project specific requirements, the array racking and mounting systems shall be 

engineered and installed to meet local wind, snow and seismic load requirements.  
 
2.4.5 Unless specifically called out in project specifications, all roof penetrations shall be made 

watertight using roofing industry-standard methods of flashing that protect the warranty of the 
roof. Sealant compounds used shall be appropriate for the roofing material and application and 
shall not be the sole method of waterproofing. 

 
2.4.6 All mounting hardware shall be installed according to manufacturer specifications. 

 

2.5 Solar Access  
 

2.5.1 Solar resource shall be measured with an approved shading analysis tool from the point on the 
collector(s) where shading is most significant. Currently approved are reports generated from 
either the Pathfinder Site Analysis Tool Assistant Software, Solmetric SunEye Shading Analysis 
Tool, or the Wiley ASSET Solar Site Evaluation Tool. Other analysis tools may be approved 
from time to time or accepted by prior written approval for specific projects.  

 
2.5.2 Total Solar Resource Fraction (“TSRF”) shall be 75% or greater at all points on the array.  
 
2.5.3 It is recommended that the System be installed in as aesthetic a manner as is possible, and in a 

manner that blends well with the building architecture. System installation design and 
specifications shall be mutually approved by the authorized DFCM authority prior to submission 
for permits. Small trade-offs in system performance due to sub-optimal tilt and orientation may 
greatly enhance the aesthetics of the installation and thereby increase long term public support 
for solar.  

 

2.6 Performance  
 

2.6.1 Array shall be sized to operate within the current, voltage and power limits approved and 
warranted by the inverter manufacturer. The temperature-adjusted array voltage shall remain 
within the inverter limits at the historical record high and record low temperatures for the location 
where System will be installed. When calculating voltage at record high temperature, the 
appropriate adder from the table below shall be used. Systems on a roof that are tilted up 10° or 
more from the roof plane may be considered “Rack” mounted.  
Temperature Adders for High Temperature Voltage Calculation - Array Mounting Temperature 
Adder  
• Roof 35 °C  
• Rack 30 °C  
• Pole 25 °C  
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2.6.2 Wires shall be sized to keep voltage drop at or below 2% in the DC conductors from the array to 
the inverter, including the existing wire whips on the PV modules. Voltage drop will be 
calculated using temperature-adjusted Vmp (max power voltage) of the array for the location’s 
average high temperature.  

 
2.6.3 Wires also shall be sized to keep voltage drop at or below 2% in the AC conductors from the 

inverter to the service panel to maintain the AC voltage within the inverter’s operating limits.  
 
2.6.4 Aluminum wiring is not acceptable.  
 
2.6.5 Voltage mismatch caused by partial shading of the array, different orientations of strings within 

the array and or by variations in module voltages, shall be minimized, allowing the inverter to 
operate within its maximum power point window. 

2.7 Output Meter  
 
A revenue grade net meter shall be installed, that complies with the requirements of the RMP net metering and 
interconnect agreements. 

3.0 Customer Manual and Maintenance Training 
 
Upon completion of installation, installer/contractor shall provide the system owner with a manual (the “Customer 
Manual”) and fully instruct the owner on proper system operation and maintenance.  
 
Training sessions should be provided at each solar system location so that production losses, through the 
years, are minimized. DFCM needs to allocate the appropriate staff hours for maintenance and operation 
of the solar systems; therefore, it is important that training concerning the O&M of these systems are 
approached in a systematic manner. 
 
The Customer Manual shall provide accurate system documentation for the current system owner, as well as 
future owners and potential service personnel. The Customer Manual shall be bound in a durable and 
professional-looking binder, and shall contain, at minimum, three sections: 1) System Design and Operation, 2) 
Warranties and Installation Documentation, 3) Manuals and Data Sheets.  
 

3.1 Section 1 — System Design and Operation  
 

• System Overview Page  - An overview page that summarizes the system’s operating conditions 
and provides emergency information.  

• Operation and Maintenance Instructions - Installer’s written instructions for system start-up and 
shutdown procedures, troubleshooting guidelines and recommended routine maintenance 
schedule.  

• Electrical As-Built Diagrams - Schematic diagram that accurately depicts all electrical 
components installed, plus main service panel and utility connection. Shall depict module 
series/parallel wiring, conductor and ground wire types and sizing, conduit types and sizing, and 
voltage drop calculations  

• Mechanical Design  - Description of array support structure, including engineering specifications 
of structural elements and manufacturer installation instructions. Provide drawings describing 
racking, pole mount or roof attachment methods systems.  
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3.2 Section 2 — Warranties and Installation Documentation  
 

• Contractor Warranty - Installer’s 5-year minimum, full system warranty, covering labor and 
materials.  

• Manufacturers’ Warranties  - Written warranties and product registration instructions for PV 
modules and inverters.  

• Permit(s)  -  Copy of approved electrical and, as applicable, building permits for the system 
installation.  

• Utility Interconnection / Net Metering Agreement - Copy of the agreement between the utility 
customer and the utility. 

3.3 Section 3 — Manuals and Data Sheets  
 

• Parts and Source List - Bill of materials, listing all system components including part numbers. 
Inverter and module serial numbers should be recorded to facilitate replacement in the case of 
product recall or recovery in the case of theft.  

• Inverter Owner’s Manual - Documentation from inverter manufacturer.  
• Manufacturer Data Sheets for Major Components - Including but not limited to: inverters, PV 

modules, rack/mounting system, charge controller, batteries, disconnect switches, ground fault 
protection equipment, lightning arrestors, and combiner boxes.  

 
Operation and maintenance instruction manuals shall have all required safety warnings and instructions 
clearly provided where applicable. 
 
All parts of the User Manual are to be made available in paper copy as well as electronically. 

4.0 Monitoring and Data Recording 
 
Monitoring of system performance is a required element of the selected proposer’s performance of 
services.  All proposed systems must include an online, turnkey, remote data acquisition and display 
system available for DFCM internal and public viewing.  
 
The Performance Monitoring System shall utilize a software-based graphical display to provide real-
time monitoring of the output and efficiency of the system for energy production and failure diagnostics, 
accessible by DFCM directly and through internet connection, free of charge, and with no additional 
charges for software, software upgrades and or training of DFCM personnel.  
 
This system shall allow monitoring, analysis and display of historical and live solar electricity 
generation data.  The regularly collected data should reflect, but not be limited to, the following:  

• DC System Size, other relevant system characteristics (summary of system design) 
• Instantaneous System AC power Output (kW) and production (kWh) 
• Current Relevant Weather Data 
• System performance / system output (hourly, daily, monthly, annual, total to date) 
• Relative climate/carbon offset impacts  
• Current site electrical usage and percentage offset by the solar systems 
• Monthly reporting for diagnostics purposes. 
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Data shall be transmitted via wired or wireless internet to a server managed by the selected proposer or 
approved subcontractor. The selected proposer shall be responsible for data storage, management and 
display, and must submit its proposed display formats for approval by DFCM prior to installation.   

5.0 Utah Building Codes  
 
Utah's building codes are mandatory statewide.  Local jurisdictions may amend them but only with state approval.  

 
Current and applicable codes and the authorities having jurisdiction (“AHJ”), including but not limited to 
the code types listed below, should be identified by Contractor prior to any design, engineering and or 
specification development.  

 
Code Type 

Building/Dwelling Code 
Structural Code 
Plumbing Code 

Mechanical Code 
Electrical Code 

Fire/Life Safety Code 
Energy Code 
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