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Current copies of the DFCM General Conditions dated May 25, 2005, Design Manual, and all
Supplemental General Conditions are available upon request at the DFCM office and on the DFCM web
site at http://dfcm.utah.gov - “Standard Documents” — “Reference Documents™ “Supplemental General
Conditions”, and are hereby made part of these contract documents by reference

The Agreement and General Conditions dated May 25, 2005 have been updated from versions that were
formally adopted and in use prior to this date. The changes made to the General Conditions are
identified in a document entitled Revisions to General Conditions that is available on DFCM’s web site
at http://dfcm.utah.gov.
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NOTICE TO ARCHITECTS / ENGINEERS

The State of Utah - Division of Facilities Construction and Management (DFCM) is soliciting the
services of qualified firms/individuals to perform design services for the following project:

COMMUNITY OUTREACH CENTER
WEBER STATE UNIVERSITY-OGDEN, UTAH
DECM PROJECT NO. 17310810

We anticipate the total GSF of the new facility to be 11,785 sq. A single story, slab-on-grade building is
planned for an intercity site at the corner of Monroe Boulevard and 26th Street in Ogden, Utah. The
Community Outreach Center will follow the DFCM High Performance Building Standards. LEED
Silver Certification may also be pursued. The facility will include academic instruction space —
including the Community Gathering Room and Computer Lab/Classroom, administrative office suites
for Community Education Center and the Center for Community Engaged Learning, spaces to support
community engagement — from the entry lobby, lounge space and Community Gathering Room kitchen,
and the Children’s Center. We anticipate the area of the building to be divided in the following way: 1
Administration 3,308 GSF, 2 Academic Instruction 6,346 GSF, 3 Child & Family Studies 1,631 GSF,

4 Building Services 1,180 GSF FACILITY TOTAL 11,785 GSF

The scope of this project should also include the development of the entire 1.4 acres site. The site should
include landscape, parking, street connections, courtyards, and children’s playground. Other features
may be added during the design to ensure the site provides appropriate connections to the surrounding
community.

Construction budget for this project is $3,003.000.00.

The selection shall be under the Value Based Selection method. The Solicitation for A/E Services
documents, including the submittal requirements and the selection criteria and schedule, will be
available at 3:00 PM on October 21, 2016 on the DFCM web site at http://dfcm.utah.gov. For questions
regarding this solicitation, please contact Tim K Parkinson, DFCM, at 801-450-2478. No others are to
be contacted regarding this solicitation.

A MANDATORY pre-submittal meeting will be held at 1:00 PM on November 2, 2016 at Weber State
University Campus Services, 1410 Edvalson St, Ogden, Utah. All design firms wishing to submit on
this project must attend this meeting.

Submittal dates for the required references, management plans, statements of qualifications, and
interviews will be based on the Project Schedule included in the Solicitation for A/E Services.

The Division of Facilities Construction & Management reserves the right to reject any or all submittals
or to waive any formality or technicality in any submittal in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT
Room 4110 State Office Building

Capitol Hill Complex

Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

(Include in this area a description of the project, project size, unique requirements, a statement of what
services are required, how the project will work — design/bid, design/build etc.)

We anticipate the total GSF of the new facility to be 11,785 sq. A single story, slab-on-grade building is
planned for an intercity site at the corner of Monroe Boulevard and 26th Street in Ogden, Utah. The
Community Outreach Center will follow the DFCM High Performance Building Standards. LEED
Silver Certification may also be pursued. The facility will include academic instruction space —
including the Community Gathering Room and Computer Lab/Classroom, administrative office suites
for Community Education Center and the Center for Community Engaged Learning, spaces to support
community engagement — from the entry lobby, lounge space and Community Gathering Room kitchen,
and the Children’s Center. We anticipate the area of the building to be divided in the following way: 1
Administration 3,308 GSF, 2 Academic Instruction 6,346 GSF, 3 Child & Family Studies 1,631 GSF,
4 Building Services 1,180 GSF FACILITY TOTAL 11,785 GSF

The Community Outreach Center has multiple entries into the building, each of which provides
both a distinctive entrance into the project and supports indoor and outdoor community
gathering spaces like lounge seating, access to the kitchen, and access to information. Each
entry will also aid wayfinding through the building and help organize building circulation. The
main public entry into the building will be at the corner of Monroe Avenue and 26th Street.
Secondary entrances will be located with ease off access to the parking lot to the south of the
building.

The project will be delivered using design, bid, Build delivery.
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PROCUREMENT PROCESS

The State of Utah intends to enter into an agreement with a firm to provide professional services as
described.

The selection of the firm will be made using a Value Based Selection (VBS) system. The Project

Schedule lists the important events, dates, times and locations of meetings and submittals. The terms of
the project schedule are hereby incorporated by reference and must be met by the selected firm.

1. Solicitation for A/E Documents

The Solicitation for A/E Services documents consist of all of the documents listed in the Table of
Contents and all said documents are incorporated in this solicitation by reference. The solicitation will
be available on the DFCM web site at http://dfcm.utah.gov.

2. Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the solicitation or the pre-
submittal meeting, communication during the selection process shall be directed to the specified DFCM
Representative. In order to maintain the fair and equitable treatment of everyone, A/Es shall not unduly
contact or offer gifts or gratuities to DFCM, any Board officer, employee or agent of the State of Utah,
users or selection committee members in an effort to influence the selection process or in a manner that
gives the appearance of influencing the selection process. This prohibition applies before the
solicitation is issued, as the project is developed, and extends through the award of an agreement.
Failure to comply with this requirement may result in a disqualification in the selection process. A/Es
should be aware that selection committee members will be required to certify that they have not been
contacted by any of the A/Es in an attempt to influence the selection process.

3. Requests for Information

All requests for information regarding this project shall be in writing and directed to:

Tim K Parkinson (DFCM Representative)

Division of Facilities Construction and Management
Room 4110 State Office Building

Capitol Hill Complex

Salt Lake City, Utah 84114

E-mail: timkparkinson@utah.gov

4. Project Schedule.
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The Project Schedule lists the important events, dates, times, and locations of meetings and submittals
that must be met by the A/E.

5. Mandatory Pre-Submittal Meeting

A mandatory pre-submittal meeting will be held on the date and time and at the location listed on the
Project Schedule.

A representative from each interested prime firm is required to attend. During the meeting, a
presentation will be made to describe the overall scope of work and intended schedule. Interested firms
may ask questions and request clarification about the project and the procurement process.

Subconsultants are invited to attend this meeting but it is not mandatory for them.
THE PRIME FIRMS ABSENCE FROM THE PRE-SUBMITTAL MEETING AND/OR

FAILURE TO REGISTER PRECLUDES PARTICIPATION AS A SUBMITTING FIRM ON
THIS PROJECT.

6. Submittal Due Dates and Times

All required submittals must be delivered to, and be received by, the Division of Facilities Construction
and Management previous to the date and time indicated in the Project Schedule. Submittals received
after the specified time will not be accepted. Please allow adequate time for delivery. If using a courier
service, the submitting firm is responsible for ensuring that delivery will be made directly to the required
location. It is your responsibility to allow for the time needed to park on Capitol Hill.

7. Last Day to Submit Questions

All questions must be received at the office of DFCM no later than the time and dated listed in the
Project Schedule. Questions must be submitted in writing to Tim K Parkinson at DFCM.

8. Addendum

All references to questions and requests for clarification will be in writing and issued as addenda to the
Solicitation for A/E Services. The addenda will be posted on DFCM’s web site.

Any addenda issued prior to the submittal deadline shall become part of the Solicitation for A/E Services
and any information required shall be included in your submittal.

9. Past Performance and References
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DFCM will rate each firm’s performance on every project worked (rating scale: 1 = low; 5 = high). The rating
may include comments from agencies. Ratings on completed DFCM projects over the previous five years will be
provided to the evaluation committee for their consideration in evaluating and scoring the past performance of
each entity.

DFCM Past performance ratings are available for your review at your request from the DFCM project manager.
Requests shall be made prior to the final questions deadline.

If a firm has not completed at least three DFCM projects in the last five years, they shall provide by the time
indicated in the schedule, a list of references on all similar projects that were completed by the firm in the last five
years. All references shall be for projects in which the firm was the prime firm, and held a contract directly with
the owner.

The non DFCM ratings will be used to augment the DFCM ratings, if there are any, for a total of at least three
past performance ratings.

It is the firm’s responsibility to provide adequate references in compliance with this RFP. Firms that fail to meet
the minimum of three ratings will be disqualified.

For non-DFCM projects provide the following information:

Point of Contact: Person who will be able to answer any customer satisfaction questions.
Phone Number: Phone number of the contact we will be surveying.

User Name: Name of Company / Institution that purchased the construction work.
Project Name: Name of the project.

Date Completed: Date of when the work was completed.

Address: Street, city and state where the work was performed.

Size: Size of project in dollars.

Duration: Duration of the project / construction in months.

Type: Type of the project (i.e.: School, Offices, Warehouse, etc)

10. Management Plan and Statement of Qualification Submittal

The submittal for management plan and statement of qualifications shall be combined into one
document and shall be limited to 30 pages maximum. Six hard copies and two CDs are required. The
submittal shall be organized as follows:

COVER PAGE: Should include the project name and project number as well as the prime firm’s name.
The cover page may have a picture on it with a brief description of the picture.

TAB ONE: Letter of Introduction — including point of contact information
TAB TWO: Organizational Chart — including Team Resumes and Project Roles

TAB THREE: Strength of Team: Firms will be required to develop and submit a plan demonstrating
the experience and qualifications of the firm and the project team. The plan should describe what talents
their team brings to the project, how their knowledge of the subject will provide benefit to the process,
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how the team has been successful in the past and how that relates to this project. Also include
information on similar projects that have been completed by the firm and project team members.
Include the relevant experience for each of the items as outlined in the Strength of Team Selection
Criteria under Section 14 of this RFP.

TAB FOUR: Project Management Approach: Describe your processes for managing each of the
responsibilities as outlined in the Project Management Approach Selection Criteria under Section 14 of
this RFP.

TAB FIVE: Project Specific Experience: Demonstrate relevant experience for each of the items as
outlined in the Project Specific Experience Selection Criteria under Section 14 of this RFP.

TAB SIX: Project Schedule — 117 x 17” pages may be utilized for the proposed project schedule.
Indicate critical dates and other information in sufficient detail for the selection committee to determine
if the time frames are reasonable.

TAB SEVEN: Termination and Debarment Statement and Miscellaneous Information

TAB EIGHT: Past Performance and References — DFCM past performance Rating and/or Non-DFCM
References.

11. Selection Committee

The Selection Committee may be composed of individuals from DFCM, the User Agency / Institution,
and a representative from the design or construction disciplines.

12. Termination or Debarment Certifications

The firm must submit a certification that neither it nor its principals are presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by any
governmental department or agency. The firm must also certify that neither the firm nor its principals
have been terminated during the performance of a contract or withdrew from a contract to avoid
termination. If the firm cannot certify these two statements the firm shall submit a written explanation
of the circumstances for review by DFCM. Firms are to submit these certifications with their Statement
of Qualifications.

13. Interviews

Interviews will be conducted with all firms who have met all of the requirements except as follows. If
more than four (4) firms are eligible for interviews, DFCM may convene the selection committee to
develop a short list of firms to be invited to interviews. This evaluation will be made using the selection
criteria noted below based on the information provided by the past performance/references, performance
plan and statement of qualifications.
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The purpose of the interview is to allow the firm to present its qualifications, past performance,
management plan, schedule and general plan for accomplishing the project. It will also provide an
opportunity for the selection committee to seek clarifications from the firm.

The proposed primary project management personnel, including the project manager, should be in
attendance. The project manager is the firm’s representative who has overall job authority, will be in
attendance at all job meetings, and is authorized by the firm to negotiate and sign any and all change
orders in the field, if necessary. Unless otherwise noted, the attendance of subconsultants is at the
discretion of the firm.

The method of presentation is at the discretion of the firm. The interviews will be held on the date and
at the place specified in the Project Schedule.

14. Selection Criteria for VBS Professional Services

The following criteria will be used in ranking each of the teams. The criteria are not listed in any
priority order. The selection committee will consider all criteria in performing a comprehensive
evaluation of the proposal. Weights have been assigned to each criteria in the form of points.

A. DECM Past Performance Rating. 30 _Points Each prime firm will be given a past
performance rating. The rating will be based first on how well the firm did on past
projects with DFCM. If a minimum of three DFCM past performance ratings are not
available a rating will be established using any DFCM past performance ratings that are
available, supplemented by references supplied by the firm at the time the Management
Plans and SOQ are submitted.

B. Strength of Team. (60 Points)

10  Points. Firm Experience: show the overall experience of the firm in relation to
projects of similar scope, size and complexity.

10  Points. Project Team Experience: show the overall experience of the project
team in relation to projects of similar scope and size and complexity.

10  Points. Project Specific Firm Experience: what is the firm’s project specific
experience on past successful projects, in relation to similar project type, scope,
size and complexity.

10  Points. Project Specific Team Experience: what is the project team’s specific
experience on past successful projects, in relation to similar project type, scope,
size and complexity.

10  Points. Past Project Experience as a Team: what experience does the project
team have working to together on other past projects.

10  Points. Team Member Availability: show the availability of the team
considering current project assignments and their commitment to these projects.

C. Project Management Approach. (70 Points)
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Points. Budget Control Plan: was the budget control plan clearly defined and
will it work for this project.

Points. Sub-consultant Management Plan: show how sub-consultants will be
selected and managed.

Points. Risk Identification and Mitigation Plan: has the team demonstrated an
understanding of the project through identification of risks and have they
provided a detailed mitigation plan.

Points. Schedule Control Plan: provide a detailed Schedule; identify the
necessary bid packages; include identifying, managing and controlling critical
path activities.

Points. Creativity: has the team demonstrated creativity that can be translated
positively to this project?

Points. Project Team Interaction: can you work well with this design team
throughout design and construction?

Points. Change Control Plan: show how the team will manage and control RFIs,

ASIs, PRs, PCOs and change order pricing.
Points. Project Closeout Plan: provide a plan for project closeout to include
warranty period. Description of Record Drawing Deliverable

TOTAL POSSIBLE POINTS: 160 POINTS

15. Fee Negotiation

Following selection of a design firm by the Selection Committee and prior to the award of the design
agreement, DFCM will negotiate the final agreement fee with the top ranked firm. Should the DFCM be
unable to agree to a satisfactory contract with the top ranked firm at a price that DFCM determines to be
fair and reasonable to the State, discussions with that firm shall be formally terminated. Negotiations
will then be undertaken with the second ranked firm.

This process will be repeated until an agreement is reached or DFCM determines that it is in the best
interest of the State to initiate a new selection process.

16. Form of Agreement

At the conclusion of negotiations, the selected A/E will be required to enter into an agreement using the
attached form of the Design Agreement between DFCM and Architect/Engineer.

17. Licensure

The A/E shall comply with and require its subconsultants to comply with the license laws of the State of

Utah.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME: COMMUNITY OUTREACH CENTER
WEBER STATE UNIVERSITY-OGDEN, UTAH
DFCM PROJECT NO: 17310810
Event Day Date Time Place

Solicitation for A/E

Services Available Friday October 21, 2016 3:00 PM DFCM web site*

Mandatory Pre-submittal Weber State University

Meeting Wednesday November 2, 2016 1:00 PM Campus Services Bld. CS102
1410 Edvaldson Street
Ogden, Utah

Last Day to Submit DFCM E- mail:

Questions Tuesday November 8, 2016 1:00 PM timkparkinson@utah.gov

Addendum Deadline

(exception for bid delays) Monday November 14, 2016 1:00 PM DFCM web site *

Management Plans, DFCM

References, Statements of Room 4110 State Office Bldg

Qualifications, and Friday November 18, 2016 12:00 Noon | Capitol Hill Complex

Termination / Debarment SLC, UT

Certifications Due

Short Listing by Selection Weber State University

Committee, if applicable. Monday November 28, 2016 3:00 PM Campus Services Bld. CS102
1410 Edvaldson Street
Ogden, Utah

Announcement of

Finalists Tuesday November 29, 2016 10:00 AM DFCM web site*
Weber State University
Campus Services Bld. CS102

Interviews Thursday December 8, 2016 9:00 AM 1410 Edvaldson Street
Ogden, Utah

Announcement Friday December 9, 2016 3:00 PM DFCM web site*

*  DFCM'’s web site address is http://dfcm.utah.gov.
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DESIGN AGREEMENT
BETWEEN DFCM AND ARCHITECT / ENGINEER

This AGREEMENT is made this __thdayof  , 201 , between the Division of Facilities
Construction and Management, hereinafter referred to as "DFCM", and the “Architect / Engineer”,
a corporation of the State of Utah, whose address is

84 , hereinafter called the “A/E", agree to all the provisions of
this Agreement for the Project identified as:

ARTICLE I.
DOCUMENTS INCORPORATED BY REFERENCE

A. DFCM GENERAL CONDITIONS.

1. The DFCM General Conditions (“General Conditions™) and Supplemental General
Conditions (“also referred to as General Conditions™) which are current as of the date of this Agreement
and on file with the DFCM (http://dfcm.utah.gov/dfcm-standard-documents.html) is incorporated by
reference as if fully set forth in this Agreement.

2. The A/E and DFCM shall be bound by the definitions and terms described in the General
Conditions.

3. Unless the context provides otherwise, all definitions and interpretations of provisions of
this Agreement shall be as stated in the General Conditions. In case of conflict between the provisions
of this Agreement and the General Conditions, the provisions of this Agreement shall control.

B. SOLICITATION / PROCUREMENT DOCUMENTS AND REQUIREMENTS.
The A/E shall comply with the following:

I. State Procurement requirements.

2. The DFCM solicitation documents and A/E submitted documents for this project are
hereby incorporated by reference as part of this Agreement. Attachment “C” hereto indicates changes to

the A/E’s response, if applicable.

3. The procurement documents and Contract Documents.

C. DFCM DESIGN MANUAL.
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1. The current DFCM Design Manual (“Design Manual”) on file with the DFCM is
incorporated by reference as if fully set forth in this Agreement.

2. The A/E and DFCM shall be bound by the definitions and terms described in the Design
Manual.

D. ATTACHMENTS TO THIS AGREEMENT

All attachments to this Agreement are incorporated by reference as if fully set forth in this Agreement.
Unless the context requires otherwise, any reference in this Agreement to an “Attachment” means such
an incorporated by reference attachment to this Agreement.

E. HIERARCHY OF DOCUMENTS.

In case of conflict, the following documents supersede each other in accordance with the following
respective hierarchy:

1. Codes and applicable law;

2. The attachments hereto;
3. The solicitation documents issued by DFCM for the selection of the A/E;
4. Any response by A/E to the procurement documents attached to this Agreement;

5. The body of this Agreement;
6. The General Conditions; and
7. The Design Manual.

ARTICLE II.
GENERAL REQUIREMENTS

A GENERAL OBJECTIVES. The objectives of the Work under this Agreement include, but are
not limited to the following:

1. Comply with the requirements of the Predesign Program;

2. Provide designs that comply with applicable laws, codes, rules, regulations and quality
requirements;

3. Comply with this Agreement including the General Conditions and Design Manual,

4. Meet the established Construction Budget in Attachment “A”;

5. Maintain the Project Schedule in Attachment “A”; and
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6. To work with DFCM and the Contractor to accomplish all these objectives.

B. SCHEDULE. Time is of the essence. The A/E shall commence and prosecute the work
diligently so as to be in compliance with the Project Schedule in Attachment “A.” However, the A/E
shall not be responsible for failure to comply with the Project Schedule or any portion thereof to the
extent such noncompliance is not due to the fault of the A/E or anyone for whom the A/E is liable.

C. STANDARD OF CARE; RESPONSIBILITY. The services of A/E and its Subconsultants, if
any, shall be performed in accordance with and judged solely by the standard of care exercised by
licensed members of their respective professions having substantial experience providing similar services
on projects similar in type, magnitude and complexity to the Project that is the subject of this Agreement.
The A/E shall be liable to the DFCM or the State of Utah for claims, liabilities, additional burdens,
penalties, damages or third party claims (i.e. a Contractor claim against DFCM or the State of Utah), to
the extent caused by errors or omissions that do not meet this standard of care.

D. PUBLIC INFORMATION RELEASE. A/E shall not make any public information release in
connection with the Project without advance written permission of DFCM. A/E shall require of it’s
Subconsultants the same agreement to maintain the confidentiality of information. Notwithstanding this
provision, the A/E does not need DFCM’s consent to respond to any information release which is
needed to defend the A/E’s interest, or to the extent such public information release is protected by
constitutional free speech rights.

E. CONFLICT OF INTEREST. AJ/E and the A/E’s Subconsultants shall not have any member
that has a conflict of interest that may reasonably affect the A/E or Subconsultants professional
judgment in regard to the Project, unless such conflict is disclosed to the DFCM and approved by the
DFCM in writing. It is the A/E’s duty to enforce this provision with the Subconsultants.

1. Use of “Sales Agents.” The A/E warrants that no person or selling agency has been
employed or retained except as indicated in writing to DFCM.

F. LAWS, CODES AND REGULATIONS. A/E and its Subconsultants shall use their best
efforts consistent with the Standard of Care stated herein to comply with laws, codes, rules, regulations,
ordinances and quality requirements applicable to the Project as established by State statute, codes
adopted by State law, administrative rule and/or deemed applicable to the Project pursuant the express
terms of this Agreement including those documents incorporated by reference. A/E or DFCM may
request, and will be granted, a meeting with the other to discuss any additional codes or requirements
that are applicable to the Project. In the case of change(s) or conflicts in the applicable code
requirements, laws, rules or regulations, during the work of the Scope of A/E’s Services, when and if the
A/E becomes aware of such change(s) or conflicts, the A/E shall promptly notify the DFCM in writing.
If the DFCM determines that work that has already been properly performed must now be changed, such
change will be considered additional work under this Agreement and the A/E shall then prepare all
documents to comply with the needed change(s).

G. ESTABLISH CONSTRUCTION BUDGET. The A/E shall prepare a construction budget
(including cost estimate) for each phase of work under this Agreement in accordance with the Design
Manual.
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H. IF BIDS/PROPOSALS EXCEED CONSTRUCTION BUDGET. If no acceptable bid or
proposal is received within the Construction Budget, the DFCM in its sole discretion may elect any one
or more of the following options:

1. Give written approval of an increase in the Construction Budget; and/or

2. Rebid or renegotiate the construction contract within a reasonable time; and/or

3. Revise the Project scope and/or quality as necessary to meet the Construction Budget;
and/or

4. Abandon the Project and terminate this Agreement.

If the DFCM elects an option or options which does not abandon the Project, the A/E shall perform the
A/E’s services to implement the selected option or options at no additional cost to the DFCM.

. STAFFING. The A/E shall maintain the human, physical and other resources reasonably
necessary to timely meet its obligations under this Agreement.

J. DFCM REVIEWS, LIMITATIONS. The right of the DFCM or any entity/user to perform
plan checks, plan reviews, other reviews and/or comment upon the work of the A/E, as well as any
approval by the DFCM, shall not be construed as relieving the A/E from its professional and legal
responsibility for services required under this Agreement. No review by the DFCM or any entity/user,
approval or acceptance, or payment for any of the services required under this Agreement shall be
construed to operate as a waiver by the DFCM of any right under this Agreement or of any cause of
action arising out of the performance or nonperformance of this Agreement, and the A/E shall be and
remain liable to the DFCM in accordance with applicable law for all damages to the DFCM caused by
the A/E’s acts, errors and/or omissions.

K. USE OF PROTOTYPICAL DESIGNS OR DESIGNS PROVIDED BY DFCM. AJ/E shall
use prototypical designs or other design drawings, specifications or calculations provided by DFCM in
the request for proposal. A/E shall recheck such designs and any other design data, drawings,
specifications and calculations provided by DFCM. A/E shall correct any error or omission as deemed
necessary thereafter, and shall be responsible therefore to the same extent as if such materials had been
provided by A/E under this Agreement. A/E shall be provided with all change orders, proposed change
orders, and clarifications, from previous projects that are applicable to this Project. A/E shall
incorporate all pertinent material into the new plans and specifications. If A/E has provided design
services to DFCM on previous projects and has designed buildings similar to the components of this
Project, which are in A/E's charge, at the direction of DFCM, A/E shall modify and reuse existing
design as much as possible. Where existing designs are being reused, drawings are required to conform
to DFCM graphic/CAD standards unless prior written approval is given by DFCM.

L. SUBCONSULTANTS. The A/E shall be responsible and liable to the DFCM for the services
of any Subconsultant of A/E. Any reference in this Agreement to Subconsultant shall refer to any
subcontractor, consultant or subconsultant of the A/E at any tier. A/E shall, without additional expense
to DFCM, be responsible for obtaining any business and professional licenses and for complying with
any applicable Federal, State, and local laws, codes, and regulations, as necessary for the performance of
the A/E’s services.

DFCM FORM 3 081516 15



M. HAZARDOUS MATERIALS. The A/E shall comply with the General Conditions and Design
Manual provisions regarding hazardous materials.

N. DISCRIMINATION AND SEXUAL HARASSMENT PROHIBITED. Pursuant to the laws
of the State of Utah, the A/E, or any person acting on behalf thereof, will not discriminate against any
employee or applicant for employment because of race, creed, color, sex, religion, ancestry or national
origin. To the extent applicable, said persons will comply with all provisions of Executive Order No.
11246 dated September 24, 1965 and rules, regulations, orders, instructions, designations and other
directives promulgated pursuant thereto. The A/E, or anyone for whose act the A/E may be liable, shall
not act in any manner as would violate the laws, regulations and policies of the United States or the State
of Utah prohibiting sexual harassment.

ARTICLE III.
PROJECT TEAM.

A. DFCM REPRESENTATIVE. The DFCM Representative is the person assigned by the
Director of DFCM to manage the Project and is the sole person authorized to act on behalf of DFCM or
the State of Utah.

B. A/E AND SUBCONSULTANTS.

1. Need DFCM Permission to Change Organizational Chart. The A/E and
Subconsultants have been selected to perform the services of this Agreement because of the skills and
expertise of designated key personnel. Attachment “B” to this Agreement provides the organization
chart of the A/E and Subconsultants. The identified persons and entities in the organizational chart
cannot be changed without advance written approval by DFCM.

2. AJ/E’s Representative. The A/E’s Designated Representative identified in the
organization chart is and shall be authorized to act on the A/E’s behalf and bind the A/E in regard to the
Project.

ARTICLE IV.
DFCM RESPONSIBILITIES AND RIGHT TO EVALUATE A/E

A. DFCM RESPONSIBILITIES. Unless otherwise expressly agreed herein, DFCM shall at its
sole cost and expense shall:

1. Place advertisements for bids or proposals;

2. Conduct bid or proposal openings and interviews;

3. Timely provide and update A/E with available “public” information in DFCM’s
possession regarding the Project, including but not limited to, legal descriptions, topographic surveys,

ALTA or other boundary surveys, utility surveys, record drawings, reports, project objectives, budgets,
and other material requirements and limitations.
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4, Notify A/E of any known fault, known defect, or known deficiency in the Project,
including but not limited to acts, errors, omissions, or inconsistencies in A/E’s services and Deliverable
Instruments of Service. Notwithstanding this provision, any failure to notify the A/E, shall not relieve
the A/E of any responsibility or liability for such fault, defect or deficiency.

5. The DFCM Representative shall timely render decisions so as to avoid unreasonable
delays in the orderly progress of the Project.

B. PERFORMANCE EVALUATION OF A/E. The DFCM may conduct a performance
evaluation of the A/E’s services, including specific personnel of A/E or any Subconsultant at any time.
Results of any evaluation will be made available to the A/E upon request.

ARTICLE V.
SCOPE OF A/E’S BASIC SERVICES.

A. IN GENERAL. The A/E's Basic Services consist of those described in this Agreement, the
General Conditions, and Design Manual, and include normal structural, mechanical, electrical, and
architectural as well as other consulting services reasonably necessary to fulfill the A/E's duties under
this Agreement. Any additional scope of service requirements are provided in Attachment "A" and the
Design Manual.

1. Incidental Services/Reimbursements. Not included in the Basic Services are amounts
to cover Direct and Reimbursable costs such as travel and printing. These costs are reimbursed at 1.05 %
of cost and travel will be determined as per State Travel Guidelines.

a. Travel/Lodging/Meals: only for the members whose distance of travel from
their office to the site is greater than 100 miles from the servicing office location:

1. Travel: flights shall be coach on commercial airlines; personnel vehicle
use will be reimbursed at the current Federally allowed reimbursement rate per mile; and incidental
travel (taxi, bus, airport long term parking only, and other ground transportation) submit an original
receipt for each item (tips for taxi, baggage, etc. are not reimbursable);

il. Lodging may be booked through the state and will be reimbursed at either
the actual cost or the state rate (whichever is less). Tips for baggage, maid service, doormen, etc. are not
reimbursable. The state rates are located at the following web address: http://fleet.utah.gov/menu-state-
travel/menu-in-state-travel.html

iii. For in-state travel, meal per diems are allowed at the state rate as
identified at the following web address (tips and tax on meals are included in the per diem amount):
http://fleet.utah.gov/menu-state-travel/menu-in-state-travel.html

iv. For consultants traveling from out-of-state, meal per diems are allowed at
the state rate as identified at the following address (tips and tax on meals are included in the per diem
amount): http://fleet.utah.gov/menu-state-travel/menu-out-of-state.html

b. Miscellaneous: e.g. express mail, photos, long distance calls. An original invoice
must be submitted for each item.
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Exceptions to the above shall be approved by the DFCM Director in writing.

2. Direction from DFCM Representative Only. A/E has neither the responsibility nor the
authority to accept directives or determinations from any person other than the DFCM Representative.
The A/E shall not take any direction from the end User’s of the Project, Contractor or any other third
party’s representative.

3. Review Requests for Information. The A/E shall review properly prepared and timely
Requests for Information by the Contractor.

4, Issue ASI’s and Supplemental Drawings and Specifications. If approved by the
DFCM Representative, the A/E shall issue an ASI, and prepare, reproduce, and distribute supplemental
and/or corrected drawings and/or specifications in response to Requests for Information by the
Contractor.

B. SCHEMATIC DESIGN PHASE.

1. Review Program and Statement of Scope. The A/E shall review the program or other
"statement of scope" furnished by DFCM to ascertain the requirements of the Project and shall arrive at
a mutual understanding of such requirements with the DFCM Representative. The term "program" as
referred to in this Agreement shall be deemed to include any "statement of scope" provided by DFCM.

2. Preliminary Evaluation. The A/E shall provide a preliminary evaluation of DFCM's
program, schedule and construction budget requirements.

3. Documents and Drawings.

a. Based on the mutually agreed upon program, or scope of work, schedule and
construction budget requirements, the A/E shall prepare, for written approval by DFCM, Schematic
Design Documents consisting of drawings and other documents illustrating the scale and relationship of
Project components.

b. The Schematic Design Documents shall comply with this Agreement and the
Design Manual.

c. The Schematic Design narrative shall include the A/E’s proposed design and
construction budget which shall be within the DFCM budget provided to the A/E.

4, Alternative Approaches. The A/E shall review with DFCM, alternative approaches to
design and construction of the Project. Several options shall be submitted for DFCM’s evaluation.

5. Land Use Approval Assistance. The A/E shall cooperate with DFCM in obtaining
applicable permits, and land use approvals, so as to allow for construction of the Project. However,
appearances as an expert as well as the preparation of necessary drawings, visual aids and any other
design work solely prepared for an appearance with zoning boards or planning commissions or other
governmental meetings or hearings, shall be considered as Additional Services, if not included in
Attachment "A".
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C. DESIGN DEVELOPMENT PHASE.

1. General Description of Design Development Submittal. A/E shall prepare, for written
approval by the DFCM Representative, Design Development Documents consisting of drawings and
other documents to fix and describe the size and character of the Project as to architectural, structural,
mechanical and electrical systems, materials and such other elements as may be appropriate. The
narrative shall include the A/E’s proposed design and construction budget which shall be within the
DFCM budget provided to the A/E. The Design Development submittals shall comply with the
following:

a. The DFCM approved Schematic Design Documents and any adjustments
authorized by DFCM in the program, scope of work, schedule or construction budget; and

b. The provisions of this Agreement and the Design Manual.

2. Authorization to Proceed Required in Writing from DFCM. The A/E may proceed
on and be paid for Design Development work only after a written authorization to proceed to the Design
Development Phase is provided by the DFCM Representative.

3. Should DFCM initiate or require a material change from the approved Design
Development Documents and there is no fault or responsibility of the A/E related to DFCM’s initiation
or requirement of the change, A/E’s effort implementing said change(s) shall be compensated as an
Additional Service and the schedule for delivery of A/E’s services shall be equitably adjusted if/as
appropriate.

D. CONSTRUCTION (CONTRACT) DOCUMENTS PHASE.

1. General Description of Construction Documents Submittal. A/E shall prepare, for
written approval by the DFCM Representative, Construction Documents consisting of Drawings and
Specifications setting forth in detail the requirements for the construction of the Project. The narrative
shall include the A/E’s proposed design and construction budget which shall be within the DFCM
budget provided to the A/E. The A/E shall advise the DFCM of any adjustments to previous preliminary
estimates of Construction cost indicated by changes in requirements or general market conditions. The
Construction Documents shall comply with the following:

a. The DFCM approved Design Development Documents and any further
adjustments in the scope or quality of the Project or in the construction budget authorized by DFCM,;

b. The Construction Documents shall comply with and identify all applicable codes,
tests and inspections; and

c. The provision of this Agreement and the Design Manual.
2. Authorization to Proceed Required in Writing from DFCM. The A/E may proceed
on and be paid for Construction Documents work only after a written authorization to proceed to the

Construction Documents Phase is provided by the DFCM Representative.
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3. Assistance with Procurement Documents. The A/E shall assist DFCM in the
preparation of the necessary procurement documents to obtain a Contractor and other entities needed to
complete the Project.

4. Assist with Filing for Governmental Approval. When requested by DFCM, A/E shall
assist DFCM in preparation and filing of documents required for the approval of governmental
authorities having jurisdiction over the Project.

E. PROCUREMENT OR NEGOTIATION PHASE.

1. In General. The A/E, after written authorization is provided by the DFCM
Representative, shall assist DFCM in obtaining bids or negotiated proposals and assist in awarding
contracts for construction.

2. Pre-Bid (including pre-proposal) Conference. The A/E shall attend any pre-bid
conference as requested by the DFCM. DFCM shall control all advertising, bid openings, publishing of
bid results, awarding of the Contract.

3. Available for Interpretations. The A/E shall at all reasonable times be available
personally, or have available, a responsible member of his or her staff to make such interpretations of
the Construction Documents as are necessary to facilitate completion of the construction contract.

F. CONSTRUCTION PHASE - ADMINISTRATION OF THE CONSTRUCTION
CONTRACT.

1. Commencement and Termination. The A/E's responsibility to provide Basic Services
for the Construction Phase commences with DFCM’s written authorization to proceed on to this Phase
and terminates upon the completion of the guaranty period of the Contractor’s work, unless extended by
written agreement of the A/E and DFCM. Any final payment made prior to the end of the guaranty
period does not terminate A/E’s obligation to provide full performance of the A/E’s services throughout
the guaranty period for the fee already paid for basic services.

2. AJ/E’s General Assistance During Construction and One-Year Guaranty Period.
A/E shall advise and assist DFCM (1) during the Construction Phase, and (2) during period of the
Contractor's guaranty obligations under the Contract Documents. During the One-Year Guaranty
Period, the A/E shall make a qualified representative available to answer questions and to perform a 1-
year guaranty walk through. A/E shall have authority to act on behalf of DFCM only to the extent
provided in this Agreement unless otherwise modified in writing by DFCM and A/E. The A/E shall be
liable for any representations made by the A/E or anyone for whose acts the A/E may be liable, not
consistent with the provisions of the Contract Documents, unless DFCM has given written approval in
advance.

3. Site Visits.

a. In General. Site visits shall be conducted in accordance with Attachment “A”
and the Contract Documents.
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b. Compliance with Contract Documents, Reporting Defects and Deficiencies.
Site visits shall require the A/E to examine the Work of the Contractor in progress to assist the DFCM in
identifying any lack of compliance with the Construction Documents, defects or deficiencies in the
Work and to determine whether the Work is proceeding in a manner such that, when completed, will
likely be in accordance with the Construction Documents. Except as may otherwise be provided in
Attachment “A”, the A/E’s on-site construction-phase services are (i) not full-time, continuous, or
exhaustive; (i1) do not include a duty to discover latent defects in the Work; and (iii) do not constitute a
guarantee of the A/E’s Work or relieve the Contractor of its responsibilities. A/E is not responsible for
the Contractor’s selected means, methods, or sequences of work. The A/E shall cooperate and assist the
DFCM in enforcement of the Construction Documents. The A/E shall promptly report known or
obvious defects to the DFCM. This provision does not relieve the Contractor of its responsibility to
comply with the Construction documents.

c. Written Report. A/E shall promptly submit to DFCM a written report
subsequent to each site visit.

d. Limitations. A/E shall not be required to make exhaustive or continuous on-site
inspections or observations to check the quality or quantity of the Work unless specified elsewhere in
this Agreement including the Attachment(s).

4. Submittals. Contractor submittals shall be addressed in accordance with the Contract
Documents.
5. Modifications. A/E shall prepare Change Orders, or Construction Change Directives,

with supporting documentation and data for DFCM's approval and execution in accordance with the
Contract Documents, and may issue ASI’s not involving an adjustment in the Contract Sum or an
extension of the Contract Time which are not inconsistent with the intent of the Contract Documents.
ASTI’s must be approved by the DFCM Representative prior to being issued. When approved by DFCM,
the A/E shall prepare Statements of Justification, detailed cost and time estimates of the proposed
change in the work, Requests for Proposals, Construction Change Directives, and Change Orders. A/E
shall prepare, reproduce, and distribute Drawings and Specifications to completely describe Work to be
added, deleted, and/or modified. The preparation of all such documentation shall not be considered
additional services unless the change in the Work is determined by DFCM to be a scope change and/or
an unknown condition.

6. Record Drawings (As-Builts). The A/E shall monitor the Contractor’s efforts to
regularly update the redline drawings during construction. Upon completion of the Construction Phase,
A/E shall prepare Record Drawings based upon redline construction drawings and/or other information
provided by Contactor. A/E has no duty to verify the accuracy or completeness of said information and,
unless A/E knows that said information is on its face inaccurate and/or incomplete, A/E is entitled to
rely upon said information in preparing Record Drawings. If and to the extent A/E knows that said
information is on its face inaccurate and/or incomplete, A/E shall promptly advise DFCM in reasonable
detail of the inaccurate and/or incomplete information. Subject to said obligation to advise and its
obligation to transcribe the Contractor’s redline construction drawings and/or other information
provided by Contractor in a manner consistent with the Standard of Care, A/E makes no representation
regarding the accuracy or completeness of its Record Drawings.
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7. Review Process. A/E shall comply with any review process required by DFCM. A/E
shall make submissions to the reviewing entity in a timely manner so as not to delay the reviewing
entity.

8. Specific Delay Liability of A/E. The A/E shall be liable to DFCM for damages
incurred to DFCM or the State of Utah as a result of impact on the Contractor’s critical path schedule to
the extent due to A/E’s error, act or omission.

9. Notification of Impacts on Critical Path. The A/E shall promptly notify DFCM in
writing of facts, events or circumstances of which the A/E is or should be aware and which have or
likely will adversely impact the critical path schedule.

ARTICLE VI.
DELIVERABLE INSTRUMENTS OF SERVICE

A. DEFINED. “Deliverable Instruments of Service” as used in this Agreement shall mean the
drawings, specifications, addendum, attachments, calculations, manuals, reports, official project meeting
minutes, project observation reports and/or other information, regardless of medium, identified in and
required to be delivered or submitted to the DFCM under this Agreement.

B. OWNERSHIP. It is acknowledged and agreed that all documents developed pursuant to this
Agreement are Instruments of Service. Deliverable Instruments of Service are the sole property of
DFCM. DFCM shall have unlimited rights, for the benefit of DFCM, in all said deliverable instruments
of service, including, but not limited to use, re-use, modification, and transferability for reference only
related to the site.

C. PROMOTIONAL ISSUES. The A/E shall have the right to include photographic or artistic
representations of the design of the Project among the A/E’s promotional and professional materials,
provided that the A/E appropriately gives recognition to the State of Utah regarding the Project. The
A/E shall be given reasonable access to the completed Project to make such representations. However,
the A/E’s materials shall not include the DFCM confidential or proprietary information. The DFCM
shall provide professional credit for the A/E in the DFCM’s promotional materials that relate to the
A/E’s work for the Project. Except to the extent related to the A/E’s defense of any statements made by
others in regard to the A/E’s performance, and notwithstanding any other provision of this Agreement,
the A/E shall not make any public information release in connection with services performed under this
Agreement without the advance written approval of the Director of the Division of Facilities
Construction and Management.

D. LICENSE. AJ/E hereby grants DFCM a nonexclusive license for governmental purposes to any
copyrighted portion of Deliverable Instruments of Service. Such license shall include, but not be limited
to, the right to use and reuse such copyrighted materials to construct the buildings, facilities, or other
matters covered by such copyrighted materials for additional use and to license such copyrighted
materials for reuse. DFCM’s rights and licenses in and to said Deliverable Instruments of Service are
conditioned upon A/E receiving all sums related to DFCM approved deliverables due under this
Agreement.

E. INDEMNIFICATION RELATED TO CERTAIN DFCM’S ACTION WITH
DELIVERABLES. DFCM’s use on other projects, DFCM’s re-use, or DFCM’s modification of the
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Deliverable Instruments of Service shall be at DFCM’s sole risk and without recourse against A/E, its
Subconsultants at any tier, and their principals, agents and employees. DFCM shall hold harmless,
indemnify and defend A/E, its Subconsultants at any tier and their respective principals, agents and
employees from and against any and all actions, claims, loss, or damages of any nature whatsoever to the
extent related to and resulting from any said use, re-use, or modification of all or any portion of the
Deliverable Instruments of Service by or on behalf of DFCM, or under any license issued by, through, or
on behalf of DFCM, irrespective of any actual or alleged fault on the part of the indemnitee(s). Under no
circumstances shall A/E be indemnified for the use of the Deliverable Instruments of Service for the
Project that is the subject of this Agreement. For purposes of this paragraph, DFCM includes the State of
Utah or any department, division or agency of the State of Utah.

F. ACCESS TO DELIVERABLES. AJ/E, for a period of three (3) years after completion of the
Project, agrees to furnish and to provide access to all the aforesaid Deliverable Instruments of Service
upon the request of DFCM. DFCM shall pay all costs for labor, reproduction and/or shipping of
requested documents. DFCM agrees to make no demand on A/E for responsibility for DFCM use of
such material for any other DFCM work which is not the subject of an Agreement between DFCM and
the A/E for such use.

G. STAMP. If the A/E is not the same A/E commissioned for the project within the Deliverable
Instruments of Services, DFCM shall reasonably remove all indications of authorship, including the title
blocks, names, initials, signatures, and professional stamps of A/E, its Subconsultants at any tier, and
their agents and employees.

ARTICLE VII.
COMPENSATION, PAYMENTS
TO THE A/E, AND DAMAGES

A. FEES IN ATTACHMENT “A.” Payment shall be in accordance with the schedule of lump
sum payments for each phase listed under this Agreement as shown in the Schedule of A/E’s and
Subconsultant Fees (Attachment “A”). Progress payments with respect to such lump sum amounts shall
be based upon percentage of such services completed.

B. PAYMENT IN FULL. The fee for any particular phase or activity described in Attachment “A”
shall be the full payment owing by DFCM for such phase or activity.

C. WITHHOLDING OF PAYMENT; LIABILTY OF EXCESS OWING. Should the A/E fail
to perform any of its obligations hereunder, be in default of this Agreement, or otherwise fail to
complete the services of this Agreement within the time established by the Project Schedule
(Attachment “A”), the A/E shall be liable to the DFCM for the actual damages incurred and such
amount, may be deducted from any amount due or that may become due the A/E. To the extent that the
damages exceed any amount that would otherwise be due the A/E, the A/E shall be liable for such
excess to the DFCM. The DFCM may seek enforcement of such obligation by legal action, and if such
is necessary, shall recover the related costs and attorney fees. Notwithstanding the above, the DFCM
agrees that the A/E is not responsible for damages arising directly or indirectly from any delays for
causes beyond the A/E’s control.
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D. OTHER PREREQUISITES TO RECEIVE PAYMENT: In addition to any other
requirements under this Agreement, the following is required before any payment shall be made and/or
deemed owed by the DFCM:

1. Invoices. The A/E shall submit invoices for progress payments not more than once a
month. Invoices shall include the DFCM project and contract number, and be signed by the A/E. Each
invoice shall include a detailed description by line item showing the contract prices, percentage of the
services completed for the period, payments received to date, payment requested for the period, the
overall percentage of completion, any lien waivers or releases previously requested by DFCM.

2. Adjustments of Progress Payments. The DFCM may, at its discretion, adjust any
progress payments so that it corresponds to the percentage of completion as estimated by the DFCM.
Notice shall be given to the A/E prior to making any such adjustments.

E. ACCEPTANCE OF FINAL PAYMENT. The acceptance by the A/E of final payment without
a written protest filed with DFCM within three (3) days of receipt of final payment, shall release the
DFCM from all claims and all liability to the A/E for fees and costs of the performance of the services
pursuant to this Agreement.

F. INTEREST ON LATE PAYMENTS. Except as otherwise provided by law, if any payment is
late based upon the provisions of this Agreement, the A/E shall be paid interest in an amount equal to
the published Wall Street Journal prime rate plus 2%. The published Wall Street Journal Prime Rate
shall be determined using such rate that is published closest to the 1* of the month for each month of the
late period. The amount of payment of interest shall be apportioned using such rate(s) for the late
period.

ARTICLE VIII.
REQUIREMENTS FOR ADDITIONAL SERVICES.

A. ADDITIONAL SERVICES; IN GENERAL.

1. Not Allowed when Correcting an Error, Omission or is Already Part of this
Agreement. Notwithstanding any provision of this Agreement, the A/E shall not be entitled to any
additional compensation or the considering of any work as an additional service when such work is
being performed in order to resolve an error or omission of the A/E or is otherwise required to meet the
terms of this Agreement.

2. Written Modification in Advance of Work Required. The A/E shall perform
additional services when authorized by a written modification to this Agreement in advance of the
performance of the subject work. Failure of the A/E to obtain a written approval from the DFCM of the
cost and authorization to proceed shall result in the A/E’s forfeiture of the right to seek additional
compensation for the contended additional service. A/E shall have no obligation, and shall not, begin or
provide any additional services unless and until such written modification has been provided by the
DFCM.

ARTICLE IX.
INSURANCE AND INDEMNIFICATION
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A. INSURANCE. To protect against liability, loss and/or expense arising in connection with the
performance of services described under this Agreement, the A/E shall obtain and maintain in force
during the entire period of this Agreement without interruption, at its own expense, the following stated
insurance from insurance companies authorized to do business in the State of Utah, in a form and
content satisfactory to the DFCM, and rated “A-" or better with a financial size category of (a) Class X
or larger where the applicable Construction Budget is $1,000,000 or greater; or (b) Class VII or larger
where the applicable Construction Budget is under $1,000,000. All said ratings and financial size
categories shall be as published by A.M. Best Company at the time this Agreement is executed. The
AJ/E shall require all Subconsultants to have and maintain similarly required policies. All of the
following listed insurance coverages shall be provided by the A/E:

1. A/E's Professional Liability Insurance. The A/E shall maintain a policy on a claims
made basis, annual aggregate policy limit based on the following chart, unless modified in Attachment
"A” to this Agreement.

Construction Budget Minimum Liability Coverage
$50,000,000 and above $2,000,000 per claim,
$4,000,000 aggregate
$25,000,000 and above, but under $50,000,000 $2,000,000 per claim,
$2,000,000 aggregate
$1,500,000 and above but under $25,000,000 $1,000,000 per claim,
$1,000,000 aggregate
Under $1,500,000 $ 500,000 per claim,

$ 500,000 aggregate

The DFCM reserves the right to require additional coverage from that stated in the chart herein above, at
the DFCM's expense for the additional coverage portion only. DFCM also reserves the right to require
project specific insurance, and if such right has been exercised it shall be indicated as an exhibit to this
Agreement. Unless project specific insurance is required by the DFCM, the coverage may be written
under a practice policy with limits applicable to all projects undertaken by the firm but must be
maintained in force for the discovery of claims for a period of three (3) years after the date final
payment is made to the A/E under this Agreement. All policies provided by the A/E must contain a
"retroactive" or "prior-acts" date which precedes the earlier of, the date of the A/E’s Agreement or the
commencement of the A/E’s services. The A/E’s policy must also include contractual liability coverage
applicable to the indemnity provision of this Agreement for those portions of the indemnity provisions
that are insured under the A/E’s policy and in accordance with this Agreement, including the
attachments hereto.

2. Commercial General Liability Insurance. A/E shall provide, at its own expense,
Commercial General Liability Insurance, on an “occurrence basis”, including insurance for premises and
operations, independent Subconsultants, projects/ completed operations, and contractual liability
coverage including specifically designating the indemnity provisions of this Agreement as an insured
contract on the Certificate of Insurance. Such Commercial General Liability Insurance must provide
coverage for explosion, collapse and underground hazards. Insurance required by this paragraph shall
provide for limits that are not less than the following:
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$2,000,000  General Aggregate

$2,000,000  Products-Completed Operations Aggregate
$1,000,000  Personal and Advertising Injury
$1,000,000  Each Occurrence

$ 50,000 Fire Damage (any one fire)

$ 5,000 Medical Expense (any one person)

3. Workers' Compensation Insurance and Employers' Liability Insurance. Worker’s
Compensation Insurance shall cover full liability under the Worker’s Compensation Laws of the
jurisdiction in which the Project is located at the statutory limits required by said jurisdiction’s laws.

4, Automobile. Automobile liability insurance for claims arising from the ownership,
maintenance, or use of a motor vehicle. The insurance shall cover all owned, non-owned, and hired
automobiles used in connection with the work, with the following minimum limits of liability:
$1,000,000 — Combined Single Limit Bodily Injury and Property Damage Per Occurrence.

5. Valuable Papers and Records Coverage and Electronic Data Processing (Data and
Media) Coverage. The A/E and all Subconsultants of the A/E shall provide coverage for the physical
loss of or destruction to their work product including drawings, specifications and electronic data and
media.

6. Aircraft Use. A/E using its own aircraft, or employing aircraft in connection with the
work performed under this Agreement shall maintain Aircraft Liability Insurance with a combined
single limit of not less than $1,000,000 per occurrence. Said certificate shall state that the policy
required by this paragraph has been endorsed to name the State of Utah and DFCM as Additional
Insureds.

7. Certificates. Before this Agreement is executed, the A/E shall submit certificates in
form and substance satisfactory to the DFCM as evidence of the insurance requirements of this Article.
Such certificates shall contain provisions that no cancellation, or non-renewal shall become effective
except upon thirty (30) days prior written notice by US Mail to DFCM as evidenced by return receipt,
certified mail sent to DFCM. The A/E shall notify the DFCM within thirty (30) days of any claim(s)
against the A/E which singly or in the aggregate exceed 20% of the applicable required insured limits
and the A/E shall, if requested by DFCM, use its best efforts to reinstate the policy within the original
limits and at a reasonable cost. The State of Utah and DFCM shall be named as an insured party, as
primary coverage and not contributing, on all the insurance policies required by this Article except the
professional liability and workers' compensation policies. The DFCM reserves the right to request the
A/E to provide a loss report from its insurance carrier.

8. Maintain Throughout Agreement Term. The A/E agrees to maintain all insurance
required under this Agreement during the required term. If the A/E fails to furnish and maintain said
required insurance, the DFCM may purchase such insurance on behalf of the A/E, and the A/E shall pay
the cost thereof to the DFCM upon demand and shall furnish to the DFCM any information needed to
obtain such insurance.

9. Waivers of Subrogation. All policies required, except Practice Professional Liability
Insurance and Workers Compensation Insurance, shall be endorsed to include waivers of subrogation in
favor of the State of Utah and DFCM.
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10. Excess Coverages. Any type of insurance or any increase of limits of liability not
described in this Agreement which the A/E requires for its own protection or on account of any statute,
rule or regulation, shall be its own responsibility and at its own expense.

11. Not Relieve A/E of Liability. The carrying of any insurance required by this Agreement
shall in no way be interpreted as relieving the A/E of any other responsibility or liability under this
Agreement or any applicable law, statute, rule, regulation or order.

12.  A/E Compliance with Policies. A/E shall not violate or knowingly permit to be violated
any of the provisions of the policies on insurance required under this Agreement.
B. INDEMNIFICATION

1. “Indemnitees” as that term is used in this Article IX-B means the State of Utah, its
institutions, agencies, departments, divisions, authorities, and instrumentalities, boards, commissions,
elected or appointed officers, employees, agents, and authorized volunteers.

2. “A/E” as that term is used in this Article IX-B, means the A/E, its Subconsultants at any
tier, or any of their agents, employees including those employed directly or indirectly, or other persons
or entities for whose acts the A/E or its Subconsultants at any tier may be liable.

3. Indemnification Requirements.

a. A/E’s Indemnification of Indemnities. To the fullest extent permitted by law,
A/E shall indemnify and hold harmless the Indemnities from and against every kind and character of
claims, damages, losses and expenses, including but not limited to reasonable attorneys' fees, to the
extent caused by any negligent or wrongful act, error or omission of the A/E.

b. Defense by A/E. A/E shall defend all actions brought upon such matters to be
indemnified hereunder and pay all costs and expenses incidental thereto, but the State of Utah shall have
the right, at its option and its own expense, to participate in the defense of any such action without
relieving the A/E of any obligation hereunder. A/E shall be reimbursed by DFCM their reasonable costs
and expenses incurred under this provision to the extent such costs and expenses relate to the fault of
DFCM and not the A/E.

C. Not Affect Other Indemnification Rights or Obligations. Such obligation shall
not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which
would otherwise exist as to any party or person under this Agreement.

d. Not Affected by Workmen’s Compensation or Certain Benefit Acts. In
claims against any person or entity indemnified under this paragraph by the A/E, the indemnification
obligation under this paragraph shall not be limited by a limitation on the amount or type of damages,
compensation or benefits payable by or for the A/E under workers' or workmen's compensation acts,
disability benefits acts or other employee benefit acts.

e. Affect of Written Directives by DFCM. Notwithstanding any of the above, to
the extent A/E is complying with a written directive from DFCM, that is not based on the A/E’s
recommendation, the A/E shall not be held liable under the indemnification provisions of this
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Agreement if the A/E has promptly disagreed with the written directive by delivering such objection to
DFCM in writing.

f. Specific Waiver for Damages Covered by Builder’s Risk. DFCM and A/E
waive all rights against each other for damages, but only to the extent covered by the State of Utah's
Builder's Risk Policy concerning damage to the Work during construction, except such rights as they
may have to the proceeds of such insurance as set forth in the General Conditions.

DFCM and A/E each shall require similar waivers from their Subconsultants and agents at any tier.
ARTICLE X.
LIMITATIONS OF ACTIONS

A. STATUTE OF LIMITATION AND STATUTE OF REPOSE. An action by or against the
A/E, the A/E's Subconsultant, agent, independent Subconsultant, or anyone for whom the A/E may be
liable, shall comply with and be bound by the applicable and lawful statute of limitation and statute of
repose provisions. Notwithstanding this, any action by or against the A/E, the A/E's Subconsultant,
agent, independent Subconsultant, or anyone for whom the A/E may be liable, that is based in contract
or warranty shall be commenced within six (6) years of the date of substantial completion of the
improvement or abandonment of construction except that such period of limitation shall be modified as
follows:

1. Fraudulent Concealment. In the event that the A/E, the A/E’s Subconsultant, agent,
independent Subconsultant, or anyone for whom the A/E may be liable has fraudulently concealed the
act, error, omission or breach of duty, or the injury, damage or other loss caused by the act, error,
omission or breach of duty, the six year period shall not begin to run until such time as the DFCM
discovers or, through the exercise of reasonable diligence, should have discovered its claim.

2. Willful and Intentional. In the event that the A/E, the A/E’s Subconsultant, agent,
independent Subconsultant, or anyone for whom the A/E may be liable commits a willful or intentional
act, error, omission, or breach of duty, the six year period shall not begin to run until such time as the
DFCM discovers or, through the exercise of reasonable diligence, should have discovered its claim.

3. Unintentional and Nonfraudulent Latent Acts, Errors, Omissions or Breaches of
Duty. In the event of an unintentional and nonfraudulent latent act, error, omission or breach of duty,
the DFCM shall have the time period allowed by Utah law and the Utah Code, unless a longer period is
provided for in an attachment to this Agreement.

4. “Different Period of Limitation” from Utah Code. These provisions are understood
and agreed to by the A/E as establishing a "different period of limitations" as that terms is used in UCA
78B-2-225(3)(a) or any other similar statute of the Utah Code. These provisions are not intended to
shorten any time period allowed by Utah law and code for non-contract actions, including but not
limited to, those based in tort.

ARTICLE XI.
PRELIMINARY RESOLUTION EFFORTS, CLAIMS AND DISPUTES

A. GENERAL CONDITIONS REQUIREMENTS APPLY. The provisions of Articles 7.7
through and including 7.14 of the General Conditions shall allow to Preliminary Resolution Efforts,
Claims and Disputes under this Agreement. References in said Articles 7.7 through and including 7.14
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to the term “Contractor” and “Subcontractor” shall refer to A/E and Subconsultant under this
Agreement, respectively. Unless inconsistent with the provisions of this Agreement, definitions in the
General Conditions shall apply to this Agreement.

B. TIME FOR FILING. Notwithstanding paragraph A above, the PRE must be filed in writing
with the DFCM Representative within twenty-one (21) days of any of the following:

1. Issuance of a denial by DFCM of an A/E request for additional monies or other relief
under this Agreement;

2. In the case of a Subconsultant, after the expiration of the time period for the A/E /
Subconsultant PRE process under Paragraph 7.7.5 of the General Conditions; or

3. When the A/E knows or should have known about any other issue where the A/E seeks
additional monies, time or other relief from the State of Utah or DFCM.

C. NOT LIMIT DFCM RIGHTS. As stated in Rule R23-26-1(6), this does not limit the right of
DFCM to have any of its issues, disputes or claims considered. DFCM reserves all rights to pursue its
issues, disputes or claims in law or equity including, but not limited to, any or all of the following:
damages, delay damages and impacts, losses, liability, patent or latent defects, or failure to perform
under this Agreement. If the Director appoints an expert or a panel to consider any such issue(s),
dispute(s) or claims(s) of DFCM, the A/E shall cooperate with such expert or panel process.

ARTICLE XII.
TERMINATION OR SUSPENSION

A. TERMINATION FOR CAUSE. The DFCM or A/E may terminate this Agreement for cause
should the other party fail to substantially perform the material covenants herein contained at the time
and in the manner herein provided, including the failure to design the project within the Construction
Budget. In such event, the party seeking termination shall give the other party fourteen (14) calendar
days written notice of intent to terminate for cause. If the other party cures said default, or is diligently
pursuing a cure, within said fourteen (14) day period, there shall be no termination for cause.

1. DFCM May Proceed; Liabilities. In the event of such termination for cause by the
DFCM, the DFCM may proceed with the work in any manner deemed proper by the DFCM. The cost
to the DFCM or damage to the DFCM as a result of the failure to perform shall be deducted from any
sum due the A/E under this Agreement, and the balance, if any, shall be paid to the A/E upon demand.

If the cost or damage to the DFCM exceeds the sums due the A/E, such costs or damages shall be paid to
the DFCM by the A/E.

2. Paid Sums Owing Through Date of Termination. In the event of such termination for
cause by the A/E, the A/E shall be paid all sums owing A/E through the date of termination. Under no
circumstances, shall A/E be paid for any other sums related to the termination for cause, including but
not limited to, lost profits or consequential damages.

B. TERMINATION FOR CONVENIENCE. The DFCM reserves the right to terminate this
Agreement for convenience or any reason upon fourteen (14) calendar days written notice to A/E. The
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DFCM may also suspend the services of the A/E for a period not to exceed 180 days and pay the A/E all
sums owing through the date of suspension. For any period beyond 180 days,

the A/E may consider it a termination for convenience. Should said termination occur during or upon
completion of the Schematic Design Phase, A/E shall be entitled to receive and shall be paid all fees
stated herein through the Schematic Design Phase, together with reimbursable expenses incurred to date,
less the amount of said fees and expenses paid by DFCM and received by A/E through said date.

Should said termination occur during the Design Development Phase or any subsequent phase, A/E shall
be entitled to receive and shall be paid the greater of: (i) all fees earned and reimbursable expenses
incurred through the effective date of said termination, less said fees and expenses paid by DFCM and
received by A/E through said date; (ii) the actual, reasonable cost to A/E and its Subconsultants
(regardless of tier) of the authorized services provided, plus a profit thereon of 10%, plus reasonable
reimbursable expenses incurred under this Agreement through the effective date of said termination, less
said fees and expenses paid by DFCM and received by A/E through said date; or such other amount as
agreed to by A/E and DFCM.

C. DEATH OR INCAPACITY. If the A/E transacts business as a sole proprietorship, the A/E’s
death or incapacity shall automatically terminate this Agreement as of the date of such event. Under
these circumstances, neither the A/E nor the A/E’s estate shall have any further right to perform
hereunder and the DFCM shall pay the A/E or the estate shall be paid through the date of termination.

D. DELIVERABLES PROVIDED TO DFCM. Promptly after termination and payment of any
sums owing the A/E, the A/E shall deliver all of the Deliverable Instruments of Services, including those
in progress, to the DFCM as hereinbefore described.

E. RIGHT TO COMPLETE. Subject to the above termination provisions of this Agreement,
DFCM shall have the right to complete the work or any portion thereof by itself or others, and to modify
and/or use the A/E's work in part or in its entirety as hereinabove described.

ARTICLE XII1I.
GENERAL LEGAL REQUIREMENTS

A. SEVERABLE AGREEMENT. This Agreement is severable. Authorization to perform one of
the design phases or activities under this Agreement shall not be considered as creating any obligation of
DFCM to authorize any further phase(s) or activity(ies).

B. INDEPENDENT CONTRACTOR. AJ/E is an independent contractor and not an employee of
DFCM or the State of Utah. A/E shall have no authorization, express or implied, to bind the State of
Utah or DFCM to any agreement, settlement, liability or understanding whatsoever, nor to perform any
acts as agent for the State of Utah or DFCM, except as specifically set forth in this Agreement.

C. THIRD PARTIES. Nothing contained in this Agreement shall create a contractual relationship
or a cause of action in favor of a third party against the State of Utah and DFCM and/or A/E or its
Subconsultants at any tier.

D. AGREEMENT BINDING AND ASSIGNMENT LIMITATIONS. This Agreement shall be
binding upon DFCM, A/E, and their respective partners, employees, agents, joint ventures, successors
and assigns. Neither the performance of this Agreement, a right or claim, nor any part thereof including
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any monies to be paid, may be assigned by the A/E or DFCM without the prior written consent and
approval of the other party. The DFCM may assign this Agreement to an institutional lender providing
financing for the Project. In such event, the lender shall assume the DFCM’s rights and obligations
under this Agreement. The A/E shall execute all consents reasonably required to facilitate such
assignment.

E. ENTIRE AGREEMENT AND AMENDMENT LIMITATION. This Agreement represents
the entire and integrated agreement between the DFCM and the A/E and supersedes all prior
negotiations, representations or agreements, either written or oral. This agreement may be amended
only by written instrument signed by both DFCM and A/E.

F. NOTICES. Any notice required by this Agreement shall be served upon the recipient’s
designated representative by hand delivery at the last known business address, or by mail with “delivery
confirmation” to the last known address. Notwithstanding any other provision of this Agreement,
written notice shall also be deemed to have been duly served by verified use of a FAX system by using
the known and operative calling number. Service by use of the FAX system is encouraged when timely
notice will benefit the DFCM, A/E, or Subconsultant. Notice shall be considered complete and verified
upon the sending and confirmation of delivery using the FAX system, if on the same day notice is also
sent by registered or certified mail, return receipt requested, to the last business address known to the
party giving notice, confirming the FAX delivery.

G. WAIVERS. No waiver by the DFCM or A/E of any default shall constitute a waiver of the
same default at a later time or of a different default.

H. APPLICABLE LAW AND VENUE. This Agreement shall be construed in accordance with
the laws of the State of Utah. Venue for any legal proceeding regarding this Agreement shall in the Salt
Lake County, State of Utah.

. AUTHORITY TO EXECUTE. The A/E and DFCM each represent that the execution of this
Agreement and the performance thereunder is within their respective duly authorized powers.
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IN WITNESS WHEREOQOF, the parties hereto have entered into this Agreement on the day and year
first written above.

A/E:

Signature Date

Title:
State of )

)

County of ) Please type/print name clearly
On this day of , 20 , personally appeared before me,
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL) My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
*/S/ David D. Williams, Jr. */S/ DECM
David D. Williams, Jr. DFCM
CBA Financial Director
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
July 20, 2015 * /S/ Division of Finance
By: Alan S. Bachman Division of Finance

Assistant Attorney General

*Electronic signatures are effective when the AIM Status History page is attached to this agreement
following this signature page. The AIM Status History page identifies the State signatures
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(Name of Project)
Attachment “A”

1. BASIC SERVICES: Basic Services Fee: $ . Construction Budget: $
(See attached A/E’s proposal dated for schedule of A/E’s and A/E’s subconsultant’s fees and
further breakdown). The following services are provided in the basic fees: architectural, mechanical,
electrical, structural, civil, and landscape design as required for the project. Services shall also include Value
Engineering Session participation; meeting minute production and distribution for design and construction
period duration; cost estimating; fire/water flow analysis; plan reviews with the Building Official, the Fire
Marshal and the Health Department; Construction Procurement Phase services; travel as outlined in Item A
below; document reproduction as outlined in Item B below; and Construction Period services as outlined in
Item C below.

Please reference Attachment D for changes to meeting minute production and cost estimating services for
CM/GC projects.

A. Travel reimbursement requirements: As outlined in A/E’s attached proposal.

B. Document reproduction requirements (needs for review sets, bidding, construction, etc.):
Note: Printing for use by design team in presentations and for coordination is included in
basic services fee. As outlined in A/E’s attached proposal.

C. Construction Period site visits: As outlined in A/E’s attached proposal.

D. Record drawings: 5% up to $50,000 of contract amount will be held for record drawings.

The Basic Services Fee is divided into the following percentages for the different phases of Work: schematic
design - 15%; design development - 20%; construction documents - 40%; bidding - 5%; and construction
closeout/warranty period - 20%.

Exceptions to this list of basic services are:

2. ADDITIONAL SERVICES / REQUIREMENTS:
e  Complexity of Consultant Fee: §
o  Complexity of Scope Fee: $

3. TOTAL FEE FOR AGREEMENT (Total of Items 1 and 2)
e Total Guaranteed Fee $

4, MILESTONES /SCHEDULE: Required project milestones and A/E’s project schedule.
e Design complete ready for bidding:
e Construction complete and ready for occupancy permit:
e Project closeout complete (punch lists, O&M, record drawing,
warranties, certificate of occupancy and other requirements):

DFCM FORM 3 081516 33



(Name of Project)

Attachment “B”

The A/E’s Organization Chart is hereby identified and attached.
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(Name of Project)
Attachment “C”

Any additional explanation of the A/E’s response to the DFCM’s submittal documents are hereby
identified and attached. None
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(Name of Project)

Attachment “D”
Attachment to Design Agreement for CM/GC Projects

1.  The CM/GC Agreement with the selected firm for this Project, is hereby incorporated by
reference. The A/E shall abide by all A/E responsibilities identified in that Agreement.

2. Asper Article 5 of the CM/GC Agreement, the A/E shall cooperate with the CM/GC to
present mutually agreed upon designs, estimates and value engineering.

3. Article II.G. of the Design Agreement shall be omitted and replaced with the following: The
A/E shall review the estimates of the CM/GC for concurrence, and shall design within the
estimates approved by DFCM.

4.  Schedule. The A/E is required to cooperate with the CM/GC schedule for delivering bid
packages in the scope required by the CM/GC and agreed to by DFCM. It is the intent of
DFCM to keep the number of bid packages to the practical minimum.

5. Minutes. The A/E is responsible for meeting minutes throughout the design phase. The
CM/GC is responsible for meeting minutes throughout the construction phase, except that
the A/E shall ensure that accurate meeting minutes are managed by the CM/GC and make
any necessary comments on the minutes prior to approval by DFCM.

6. Incentive. If the final costs of the Project are equal to or less than the final approved FLCC,
then the A/E shall be entitled to 10% of the savings between the final approved GMP and the
final cost, or $30,000, whichever is less.

For purposes of this paragraph, changes to the final GMP that are the due to DFCM initiated scope
changes or unforeseen conditions under the Contract Documents, shall not affect the A/E's
entitlement herein. A/E errors or omissions that increase the GMP will affect the amount of the
A/E's entitlement.
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