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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM Supplemental General Conditions dated July 15, 2008
DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

PARKING LOT IMPROVEMENTS
SNOW COLLEGE - RICHFIELD, UTAH
DECM PROJECT NO:07348710

Bids will be in accordance with the Contract Documents that will be available on Friday, July 18,
2008, and distributed in electronic format only on CDs from DFCM, 4110 State Office Building, Salt
Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov. For questions regarding this
project, please contact Brent Lloyd, DFCM, at 801-538-3471. No others are to be contacted
regarding this bidding process. The construction estimate for this project is $240,000.00.

A mandatory pre-bid meeting will be held at 10:00 AM on Wednesday, July 23, 2008 at Shnow
College Richfield, 800 West 200 South (Frontage Rd. & 1% Avenue). All bidders wishing to bid on
this project are required to attend this meeting.

Bids will be received until the hour of 2:30 PM on Wednesday, July 30, 2008 at DFCM, 4l10 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Joanna Reese, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

The Snow College Richfield Parking Lot Improvements project will include 34,000 square feet of
excavation and subgrade preparation, installation of untreated base course, hot mix asphalt, and other
miscellanous concrete surfacing and sitework.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

‘s o . DFCM
Division of Facilities Construction and Management
PROJECT SCHEDULE
PROJECT NAME: Parking Lot Improvements — Snow College — Richfield, Utah
DFCM PROJECT NO. 07348710
Event Day Date Time Place

Bidding Documents Friday July 18, 2008 2:00 PM DFCM

Available 4110 State Office Bldg
SLC, UT and the DFCM
web site *

Mandatory Pre-bid Wednesday | July 23, 2008 10:00 AM | Snow College Richfield

Site Meeting on the corner of 1% Ave.
and Frontage Rd.

Last Day to Submit Monday July 28, 2008 10:00 AM | By Email:

Questions brentlloyd@utah.gov

Addendum Deadline Tuesday July 29, 2008 2:00 PM DFCM web site *

(exception for bid

delays)

Prime Contractors Wednesday | July 30, 2008 2:30 PM DFCM

Turn In Bid and Bid 4110 State Office Bldg

Bond SLC, UT

Sub-contractor List Thursday July 31, 2008 2:30 PM DFCM

Due

4110 State Office Bldg
SLC, UT
Fax 801-538-3677

Substantial Completion
Date

October 31, 2008

*  NOTE: DFCM'’s web site address is http://dfcm.utah.gov

DFCM FORM 1a 071508




STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the Parking Lot Improvements — Snow College — Richfield,
Utah — DFCM Project No. 07348710 and having examined the Contract Documents and the site of the
proposed Work and being familiar with all of the conditions surrounding the construction of the proposed
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as
required for the Work in accordance with the Contract Documents as specified and within the time set forth and
at the price stated below. This price is to cover all expenses incurred in performing the Work required under the
Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

UNIT PRICES

Iltle? Description QA:J F;a':[?é; /raiti(:s Unit Price $ Amount $

1 Mobilization 1 ea./Lump Sum

2 Traffic Control 1 ea./Lump Sum

3 Clearing & Grubbing 1 ea./Lump Sum

4 Imported Granular Fill 300 Cubic Yds.

5 Untreated Base Course 4” Thick 5500 Sq. Ft.

6 Untreated Base Course 6” Thick 32,000 Sq. Ft.

7 60” Diameter Drainage Sump 1 ea./Lump Sum

8 Excavation & Subgrade Preparation 1 ea./Lump Sum

9 Remove Asphalt Pavement 120 Sq. Yds.

10 Remove Concrete Curb & Gutter 540 Ln. Ft.

11 Remove & Relocate Sign 1 ea./Lump Sum

12 Material Sampling & Testing 1 ea./Lump Sum

13 3-1/2” Hot Plant Mix Bituminous 31,000 Sq. Ft.

Surface

14 Asphalt Pavement Sawing 540 Ln. Ft.

15 Concrete Sawing 60 Ln. Ft.

16 Pavement Marking Paint 1 ea./Lump Sum

17 Accessible Parking Sign 3 Each

18 Stop Sign 1 ea./Lump Sum

19 Concrete Curb & Gutter 770 Ln. Ft.

20 Concrete Driveway 700 Sq. Ft.

21 Concrete Sidewalk 4” Thick 3,500 Sq. Ft.

22 Pedestrain Access Ramp 3 Each

23 Parking Lot Lighting System 1 ea./Lump Sum
Total Bid =
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BID FORM
Page No. 2

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by October 31, 2008, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4, Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Permits

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the
completed forms and pay any permit fee that may be required for this specific project. Failure to
obtain the required permit may result in work stoppage and/or fines from the regulating authority that
will be the sole responsibility of the Contractor. Any delay to the project as a result of any such failure
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the
Contract Time.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

16. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. Itis expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal’'s name and address (if other than a corporation): Principal’'s name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to

DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s
name, bid amount and other information required by Building Board Rule and as stated in these Contract
Documents, based on the following:

DOLLAR AMOUNTS FOR LISTING

PROJECTS UNDER $500,000: ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE:  ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
Bidder may not list more than one subcontractor to perform the same work.

If there are no subcontractors for the job that are required to be reported by State law (either because there
are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the
dollar amounts referred to above), then you do not need to submit a sublist. If you do not submit a sublist, it
will be deemed to be a representation by you that there are no subcontractors on the job that are required to

be reported under State law. At any time, DFCM reserves the right to inquire, for security purposes, as to
the identification of the subcontractors at any tier that will be on the worksite.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license
number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder shall certify that
all subcontractors, required to be licensed, are licensed as required by State law. A subcontractor includes a
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or
supplies to a contractor or subcontractor.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term “Special
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable
to obtain a qualified subcontractor bid. The Director must find that the bidder complied in good faith with State
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered. If awarded the
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid. The amount of
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of
‘Special Exception’ on the sublist form shall also include amount allocated for that work.

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list
meeting the requirements of State law. Director may withhold awarding the contract to a particular bidder if one
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

such other reason in the best interest of the State of Utah. Notwithstanding any other provision in these
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the
Director. If such correction is submitted timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only
after receiving written permission from the Director based on complying with all of the following criteria.

@ The contractor has established in writing that the change is in the best interest of the State and that the
contractor establishes an appropriate reason for the change, which may include, but not is not limited to,
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of
performing, and/or the subcontractor has requested in writing to be released.

2 The circumstances related to the request for the change do not indicate any bad faith in the original
listing of the subcontractors.

3 Any requirement set forth by the Director to ensure that the process used to select a new subcontractor
does not give rise to bid shopping.

(@) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being
issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being
removed unless the Contractor establishes that the subcontractor is not qualified for the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR,
TYPE OF WORK “SELF” OR “SPECIAL SUBCONTRACTOR CONTRACTOR
EXCEPTION” BID AMOUNT LICENSE #

ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” * $300,000.00 123456789000
CONCRETE XYZ Concrete Inc $298,000.00 987654321000
(ALTERNATE #1)

_ _ _ (TO BE PROVIDED
MECHANICAL “Special Exception” Fixed at: $350,000.00 AFTER OBTAINING

(attach documentation) SUBCONTRACTOR)

* Bidders may list “self”, but it is not required.

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
L] L] L] L] L] L] L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #

We certify that:

I. This list includes all subcontractors as required by the instructions, including those related to the base bid as
well as any alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.

3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN
CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED
APPROPRIATE BY OWNER. ATTACH A SECOND PAGE IF NECESSARY.

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 — facsimile 801-538-3677 — http://dfcm.utah.gov
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3000/300/ IFVA/ / /

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of , 20, by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General
Conditions dated July 15, 2008 (“also referred to as General Conditions™) on file at the office of DFCM
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and
are included in the specifications for this Project. All terms used in this Contractor's Agreement shall be
as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis ___ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date Lynn A. Hinrichs Date
DFCM Administrative Services Director Assistant Director Construction Management
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
July 15, 2008
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Phone- By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)
KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the “Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of , 20 , personally appeared before me

, Wwhose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency. Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address:
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
As-built Drawings O & M Manuals Warranty Documents Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within

__calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . If the list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
AJE (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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General Contractor Performance Rating Form

Project Name:

DFCM Project#

Contractor:

{ABC Construction, Jehn Doe, 111-111-1111)

A/E:

(ABC Architects, lane Dog, 222-222-2222)

Original Contract
Amount:

Final Contract
Amount:

DFCM Project Manager:

Contract Date:

Completion Date:

Rating Guideline

Date of Rating:

1. Rate Contractors quality of workmanship, management of sub contractor performance,
project cleanliness, organization and safety requirement.

Score

~Agency Comments:

A & E Commenis:

DFCM Project Manager Commients:

4119 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 + www.dfem.utah.gov

de72606



2. Rate Contractor administration of project costs, change orders and financial management of
the project budget.

Score

Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

3. Rate Contractor's performance and adherence to Project Schedule, delay procedures and Score
requirements of substantial completion, inspection and punch-list performance.
Agency Comments:
A & E Comments:
DFCM Project Manager Comments:
Score

4. Evaluate performance of contractor management team including project manager, engineer
and superintendent also include in the rating team's ability to work well with owner, user
agency and consultants.

~Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 - facsimile 801-538-3267 « www.dfcm.utah.gov

de072606



5. Rate success of Contractor's management plan, completion of the plans mitigation of Score

project risks and performance of vaiue engineering concepts.

A & E Comments:

DFCM Project Manager Comments:

Signed by: Date: Mean Score

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 - www.dfem utah.gov def72606



STANDARD SPECIFICATION
AND SPECIAL PROVISIONS

for the
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IMPROVEMENTS
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Prepared by:

Sunrise Engineering, Inc.
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BID SCHEDULE

Form 403a

CONTRACT FOR: Snow College Parking Lot Improvements

The undersigned Bidder, having examined and determined the scope of the Contract Documents, hereby proposes to perform
the work described herein for the following unit prices or lump sum amounts.

Note: 1. Bids shall include sales tax and all other applicable taxes and fees

and totals will be revised to reflect the corrections.

2. All bids shall be checked for errors. If errors are made, unit prices shall govern and corrections will be made according to the unit price

No. Item Description Quantity Unit Unit Price $ Amount $
1 |MOBILIZATION 1|LUMP SUM
2 |TRAFFIC CONTROL 1|LUMP SUM
3 [CLEARING AND GRUBBING 1|LUMP SUM
4 |IMPORTED GRANULAR FILL 300{CU YD
5 [UNTREATED BASE COURSE 4" THICK 5500|SQ FT
6 [UNTREATED BASE COURSE 6" THICK 32000/SQ FT
7 |60 INCH DIAMETER DRAINAGE SUMP 1|EACH
8 |[EXCAVATION AND SUBGRADE PREPARATION 1/LUMP SUM
9 [REMOVE ASPHALT PAVEMENT 120|SQ YD
10 |REMOVE CONCRETE CURB AND GUTTER 540|LIN FT
11 |REMOVE CONCRETE SIDEWALK 102|SQ YD
12 |REMOVE AND RELOCATE SIGN 1|EACH
13 |MATERIAL SAMPLING AND TESTING 1|LUMP SUM
14 |3 1/2" HOT PLANT MIX BITUMINOUS SURFACING 31000/SQ FT
15 |ASPHALT PAVEMENT SAWING 540|LIN FT
16 |CONCRETE SAWING 60|LIN FT
17 |PAVEMENT MARKING PAINT 1|LUMP SUM
18 |ACCESSIBLE PARKING SIGN 3|EACH
19 |STOP SIGN | 1|EACH
20 |CONCRETE CURB AND GUTTER 770|LIN FT
21 |CONCRETE DRIVEWAY 700|SQFT
22 |CONCRETE SIDEWALK 4" THICK 3500/SQ FT
23 |PEDESTRIAN ACCESS RAMP 3|EACH
24 |PARKING LOT LIGHTING SYSTEM 1|LUMP SUM
TOTAL BID AMOUNT
The undersigned Bidder certifies that this proposal is made in good faith, without collusion or connection with any other
person or persons bidding on the work.
Seal  (if bid is by Corporation) Respectfully Submitted:
License No. Bidder:
Date: Signature
dress: Title:
Sunrise Engineering, Inc. Bid Schedule

Snow College Richfield Parking Lot Improvements

Page 2 of 2
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GENERAL CONDITIONS SECTION

00700
INDEX OF SUBSECTIONS
.1 - Definitions .17 - Subsurface Conditions
.2 - Additional Instructions & Detail Drawings .18 - Suspension of Work, Termination and
.3 - Schedules, Reports and Records Delay
.4 - Drawings and Specifications .19 - Payments to Contractor
.5 - Shop Drawings .20 - Acceptance of Final Payment as Release
.6 - Materials, Services and Facilities .21 - Insurance
.7 - Inspection and Testing .22 - Contract Security
.8 - Substitutions .23 - Assignments
.9 - Patents .24 - Indemnification
.10 - Surveys, Permits, Regulations .25 - Separate Contracts
.11 - Protection of Work, Property, Persons .26 - Subcontracting
.12 - Supervision by Contractor .27 - Engineer's Authority
.13 - Changes in the Work .28 - Land and Rights-of-Way
.14 - Changes in Contract Price .29 - Guarantee
.15 - Time for Completion & Liquidated Damages .30 - Arbitration
.16 - Correction of Work .31 - Taxes
00700.1 DEFINITIONS

Wherever used in the Contract Documents, the following terms shall have the meanings indicated
which shall be applicable to both the singular and plural thereof:

ADDENDA - Written or graphic instruments issued prior to the execution of the Agreement which
modify or interpret the Contract Documents, Drawings, and Specifications, by additions, deletions,
clarifications, or corrections.

AGREEMENT OR CONSTRUCTION CONTRACT AGREEMENT - The written contract
between the Owner and the Contractor covering the work to be performed; other Contract
Documents are attached to the Agreement and made part thereof as provided therein.

BID - The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

BIDDER - Any person, firm, or corporation submitting a bid for the Work.

BONDS - Bid, Performance, and Payment Bonds and other instruments of security, furnished by
the Contractor and its surety in accordance with the Contract Documents.

CHANGE ORDER - A written order to the Contractor authorizing an addition, deletion, or
revision in the Work within the general scope of the Contract Documents, or authorizing an
adjustment in the Contract Price or Contract Time.

CONTRACT DOCUMENTS - The contract, including Advertisement for Bids (or notice to
Contractors of Intention to Receive Bids). Instructions to Bidders, Bid, Bid Bond, Agreement,
Payment Bond, Performance Bond, Notice of Award, Notice to Proceed, Change Order, Drawings,
Specifications, Supplemental Instructions, Special Provisions and Addenda.

CONTRACT PRICE - The total monies payable to the Contractor under the terms and conditions
of the Contract Documents.

CONTRACT TIME - The number of calendar days stated in the Contract Documents for the
completion of the Work.

Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
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CONTRACTOR - The person, firm, or corporation with whom the Owner has executed the
Agreement.

DRAWINGS - The part of the Contract Documents which show the characteristics and scope of
the Work to be performed and which have been prepared or approved by the Engineer.

ENGINEER - Sunrise Engineering, Inc.

FIELD ORDER - A written order effecting a change in the Work not involving a material
adjustment in the Contract Price or an extension of the Contract Time, issued by the Engineer to
the Contractor during construction.

NOTICE OF AWARD - The written notice of acceptance of a bid, from the Owner to the
successful Bidder, which also sets the time in which the Contract must be signed.

NOTICE TO PROCEED - Written communication issued by the Owner to the Contractor
authorizing the Contractor to proceed with the Work and establishing the date of commencement
and completion of the Work.

OWNER - A public or quasi-public body or authority, corporation, association, partnership, or
individual for whom the Work is to be performed.

PROJECT - Synonymous with The Work, i.e., the total construction to be provided under the
Contract Documents which may be the whole or a part as indicated elsewhere in the Contract
Documents.

RESIDENT PROJECT REPRESENTATIVE - The authorized representative of the Owner who is
assigned to the Project site or any part thereof.

SAMPLES - Physical examples of materials, equipment, or workmanship that are representative of
some portion of the Work and which establish the standards by which such portion of the Work
will be judged.

SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, schedules, and other data
which are prepared by the Contractor, subcontractor, manufacturer, supplier or distributor, which
illustrate how specific portions of the Work shall be fabricated or installed.

SPECIAL PROVISIONS - A part of the Contract Documents, Additions and modifications to the
Standard Specifications specifically prepared for the contract.

SPECIFICATIONS - A part of the Contract Documents consisting of written descriptions of a
technical nature of materials, equipment, construction systems, standards and workmanship.

SUBCONTRACTOR - An individual, firm or corporation having a direct contract with the
Contractor or with any other subcontractor for the performance of a part of the Work at the site.

SUBSTANTIAL COMPLETION - That date as certified by the Engineer when the construction of
the Work or a specified part thereof is sufficiently completed, in accordance with the Contract
Documents, so that the Work or specified part can be utilized for the purposes for which it is
intended.

SUPPLEMENTAL GENERAIL CONDITIONS - The part of the Contract Documents which
amends or supplements these General Conditions.
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SUPPLIER - Any person or organization who supplies materials or equipment for the Work,
including that fabricated to a special design, but who does not perform labor at the site.

WORK - Labor or work necessary to produce the construction required by the Contract
Documents, and all materials and equipment incorporated or to be incorporated in the project.

WRITTEN NOTICE - Any communications to any party of the Agreement relative to any part of
the Agreement prepared in writing and considered delivered and the service thereof completed,
when posted by certified or registered mail to the said party at its last given address, or delivered in
person to said party or their authorized representative on the Work.

ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

As necessary to carry out the Work required by the Contract Documents, the Engineer may furnish
additional instructions and detail drawings to the Contractor. The additional drawings and
instructions thus supplied will become a part of the Contract Documents. The Contractor shall
carry out the Work in accordance with the additional detail drawings and instructions.

SCHEDULES, REPORTS, AND RECORDS
SUBMITTALS

The Contractor shall submit to the Owner such schedule of quantities and costs, progress
schedules, payrolls, reports, estimates, records and other data where applicable as are required by
the Contract Documents for the Work to be performed.

CONSTRUCTION PROGRESS SCHEDULE

At the Pre-Construction Conference, the Contractor shall submit a construction progress schedule
showing the order in which it proposes to carry on the Work, including dates at which they will
start the various parts of the Work, estimated date of completion of each part and, as applicable:

° The dates at which special detail drawings will be required; and
. Respective dates for submission of Shop Drawings, the beginning of manufacture, the
testing and the installation of materials, supplies, and equipment.

SCHEDULE OF PAYMENTS

The Contractor shall also submit a schedule of payments that it anticipates will be earned during
the course of the Work.

DRAWINGS AND SPECIFICATIONS
INTENDED PURPOSE

The intended purpose of the Drawings and Specifications is to furnish the Contractor with
sufficient information and direction so that he can furnish all labor, materials, tools, equipment,
and transportation necessary for the proper execution of the Work in accordance with the Contract
Documents and to complete the Work in an acceptable manner, ready for use, occupancy or
operation by the Owner.
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GOVERNANCE

In case of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.

DISCREPANCIES

Any discrepancies found between the Drawings and Specifications and site conditions or any
inconsistencies or ambiguities in the Drawings or Specifications shall be immediately reported to
the Engineer, in writing, who shall promptly correct such inconsistencies or ambiguities in writing.
Work done by the Contractor after its discovery of such discrepancies, inconsistencies or
ambiguities shall be done at the Contractor's risk.

SHOP DRAWINGS
SUBMITTAL

The Contractor shall provide Shop Drawings as may be necessary for the execution of the Work as
required by the Contract Documents. Portions of the Work requiring a Shop Drawing or sample
submission shall not begin until the Shop Drawing or submission has been approved by the
Engineer. When submitted for the Engineer's review, Shop Drawings shall bear the Contractor's
certification that the Contractor has reviewed, checked and approved the Shop Drawings and that
they are in conformance with the requirements of the Contract Documents.

REVIEW AND APPROVAL

The Engineer shall promptly review all Shop Drawings. The Engineer's approval of any Shop
Drawings shall not release the Contractor from responsibility for deviations from the Contract
Documents. The approval of any Shop Drawing which substantially deviates from the requirement
of the Contract Documents shall be evidenced by a Change Order. A copy of each approved Shop
Drawing and each approved sample shall be kept in good order by the Contractor at the site and
shall be available to the Engineer.

MATERIALS, SERVICES AND FACILITIES
PURCHASING OF MATERIALS AND SUPPLIES

It is understood that, except as otherwise specifically stated in the Contract Documents, the
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within the
specified time. Materials, supplies or equipment to be incorporated into the Work shall not be
purchased by the Contractor or any subcontractor subject to a chattel mortgage or under a
conditional sale contract or other agreement by which an interest is retained by the seller or any
third party financing entity.

STORAGE OF MATERIALS AND EQUIPMENT

Materials and equipment shall be so stored as to insure the preservation of their quality and fitness
for the Work. Stored materials and equipment to be incorporated in the Work shall be located so
as to facilitate prompt inspection. The Contractor shall solely be responsible for making
arrangements for suitable off-site storage of materials or equipment needed to accomplish the
Work. Prior to using such area or facility, the Contractor shall obtain approval from the Engineer.
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Materials, supplies, and equipment shall be in accordance with samples submitted by the

Contractor and approved by the Engineer. Manufactured articles, materials and equipment shall be

applied, installed, connected, erected, used, cleaned and conditioned as directed by the

manufacturer.
00700.7 INSPECTION AND TESTING

Inspection and testing of the Work shall meet the following requirements:

e All materials and equipment used in the construction of the Project shall be subject to
adequate inspection and testing in accordance with generally accepted standards, as required
and defined in the Contract Documents.

e The Owner shall provide all inspection and testing services not required by the Contract
Documents.

e The Contractor shall provide at its expense any testing and inspection services required by the
Contract Documents.

e If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any work to specifically be inspected, tested, or approved
by someone other than the Contractor, the Contractor will give the Engineer timely notice of
readiness. The Contractor will then furnish the Engineer the required certificates of
inspection, testing, or approval.

e Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor from
its obligations to perform the Work in accordance with the requirements of the Contract
Documents.

e The Engineer and the Engineer’s representatives will at all times have access to the Work. In
addition, authorized representatives and agents of any participating Federal or State agency
shall be permitted to inspect all work, materials, payrolls, records of personnel, invoices of
materials, and other relevant data and records. The Contractor will provide proper facilities
for such access and observation of the Work and also for any inspection, or testing thereof.

e If any work is backfilled or covered contrary to the written instructions of the Engineer it
must, if requested by the Engineer, be uncovered for its observation and replaced at the
Contractor's expense.

e If the Engineer considers it necessary or advisable that covered work be inspected or tested by
others, the Contractor, at the Engineer's request, will uncover, expose or otherwise make avail-
able for observation, inspection or testing as the Engineer may require, that portion of the
Work in question, furnishing all necessary labor, materials, tools, and equipment. If it is
found that such work is defective, the Contractor will bear all the expenses of such uncover-
ing, exposure, observation, inspection and testing and of satisfactory reconstruction. If, how-
ever, such work is not found to be defective, the Contractor will be allowed an increase in the
Contract Price or an extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate
Change Order shall be issued.

00700.8 SUBSTITUTION OF MATERIALS
Whenever a material, article or piece of equipment is identified on the Drawings or Specifications
by reference to brand name or catalogue number, it shall be understood that the reference is made
for the purpose of defining the performance or other salient requirements and that other products
of equal capacities, quality and function may be considered. The Contractor may recommend the
substitution of a material, article, or piece of equipment of equal substance and function for those
referred to in the Contract Documents by reference to brand name or catalogue number, and if, in
Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
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the opinion of the Engineer, such material, article, or piece of equipment is of equal substance and
function to that specified, the Engineer may approve its substitution and use by the Contractor.
Any cost reduction shall be deductible from the Contract Price and the Contract Documents shall
be appropriately modified by Change Order. The Contractor warrants that if substitutes are ap-
proved, no major changes in the function or general design of the Project will result. Incidental
changes or extra component parts required to accommodate the substitute will be made by the
Contractor without a change in the Contract Price or Contract Time.

PATENTS

The Contractor shall pay all applicable royalties and license fees. They shall defend all suits or
claims for infringement of any patent rights and hold the Owner harmless from loss on account
thereof, except that the Owner shall be responsible for any such loss when a particular process,
design, or the product of a particular manufacturer or manufacturers is specified, however if the
Contractor has reason to believe that the design, process or product specified is an infringement of
a patent, the Contractor shall be responsible for such loss unless the Contractor promptly gives
such information to the Engineer.

SURVEYS, PERMITS, AND REGULATIONS
SURVEYS

The Owner shall furnish all boundary surveys and establish all base lines for locating the principal
component parts of the Work together with a suitable number of bench marks adjacent to the Work
as shown in the Contract Documents. From the information provided by the Owner, unless
otherwise specified in the Contract Documents, the Contractor shall develop and make all detail
surveys needed for construction such as slope stakes, batter boards, stakes for pipe locations and
other working points, lines elevations, and cut sheets from information provided by the Engineer.

BENCHMARKS

The Contractor shall carefully preserve benchmarks, reference points and stakes. If willful or
careless destruction to these stakes, marks or reference points results from the activities of the
Contractor, the Contractor shall be charged with the resulting expense for their restoration and for
any mistakes that may be caused by their loss or disturbance.

TEMPORARY PERMITS AND LICENSES

Permits and licenses of a temporary nature necessary for the execution of the Work shall be
secured and paid for by the Contractor, unless otherwise stated in the Supplemental General Con-
ditions. Permits, licenses and easements for permanent structures or permanent changes in existing
facilities shall be secured and paid for by the Owner, unless otherwise specified. The Contractor
shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the
conduct of the Work as drawn and specified. If the Contractor observes that the Contract
Documents are at variance therewith, it shall promptly notify the Engineer in writing, and any
necessary changes shall be adjusted as provided in Subsection 00700.13, Changes in the Work.

PROTECTION OF WORK, PROPERTY, AND PERSONS
SAFETY PRECAUTIONS

The Contractor will be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work and shall comply with all OSHA, State and local

Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
This Specification Revised October 4, 2005 Page 6 of 20




GENERAL CONDITIONS SECTION

00700

00700.11.2

00700.11.3

00700.11.4

00700.12

00700.12.1

requirements. This shall include taking all necessary precautions for the safety of, and will provide
the necessary protection to prevent damage, injury or loss to:

. All employees on the Work and other persons who may be affected thereby,

. All the work and all materials or equipment to be incorporated therein, whether in storage
on or off the site, and

. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

The Contractor, solely, shall be responsible for the safety, efficiency, and adequacy of its
equipment, materials and methods; and for any damage which may result from their failure or
improper operation and maintenance.

LEGAL COMPLIANCE

The Contractor will comply with all applicable laws, ordinances, rules, regulations and orders of
any public body having jurisdiction. The Contractor will erect and maintain, as required by the
conditions and progress of the Work, all necessary safeguards for safety and protection. The
Contractor will notify owners of adjacent utilities when execution of the Work may affect them.
The Contractor will remedy all damage, injury or loss to any property caused, directly or
indirectly, in whole or part, by the Contractor, any Subcontractor or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them be liable, except damage or loss
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or the
Engineer or anyone employed by either of them or anyone for whose acts either of them may be
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of
the Contractor.

EMERGENCIES

In emergencies affecting the safety of persons or the Work or property at the site or adjacent
thereto, the Contractor, without special instruction or authorization from the Engineer or Owner,
shall act to prevent threatened damage, injury or loss. The Contractor will give the Engineer
prompt written notice of any significant changes in the Work or deviations from the Contract
Documents caused thereby, and a Change Order shall thereupon be issued covering the changes
and deviations involved.

LIMITED USE OF WORKSITE

Unless otherwise allowed by these Contract Documents, the Contractor’s use of the Work site shall
be limited to its construction operations, including on-site storage of materials, on-site fabrication
facilities and field offices.

SUPERVISION BY CONTRACTOR
SUPERVISORY RESPONSIBILITIES

The Contractor will supervise and direct the Work and will be solely responsible for the means,
methods, techniques, sequences, and procedures of construction. The Contractor will employ and
maintain on the Work a qualified supervisor or superintendent who shall have been designated in
writing by the Contractor as the Contractor's representative at the site. The supervisor shall have
full authority to act on behalf of the Contractor and all communications given to the supervisor
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shall be as binding as if given to the Contractor. The supervisor shall be present on the site at all
times as required to perform adequate supervision and coordination of the Work.

ACCESS TO ROADS, STREETS, UTILITIES, ETC.

The Contractor shall make its own investigation of the condition of available public roads and their
clearances, restrictions and limitations which affect access to the Work and shall further be
responsible for construction and maintenance of any haul road required for accomplishment of the
Work. Nothing herein shall be construed to entitle the Contractor to exclusive use of any public
street, alleyway, or parking area during the performance of the Work. The Contractor shall not
close any public street or roadway without obtaining permission from both the Engineer and the
appropriate jurisdictional authority.

The Contractor shall so conduct operations as to not interfere with the authorized work of utility
companies or other entities so authorized within these areas. When excavation is performed along
a public street or roadway, access to fire hydrants, appropriate erosion protection measures and
passage of traffic in at least one lane shall be provided at all times by the Contractor.

CHANGES IN THE WORK
CHANGE IN SCOPE OF WORK

The Owner may at any time, as the need arises, order changes within the scope of the Work
without invalidating the Agreement. If such changes increase or decrease the amount due under
the Contract Documents, or affect the time required for performance of the Work, an equitable
adjustment shall be authorized by Change Order.

CHANGE ORDER

A Change Order will be issued to decrease or increase actual quantities used which are different
than those shown in the Bid Schedule. All changes must be fully approved in writing on a Change
Order before they can be included in a payment to the Contractor. The Contract Change Order
form will be used to document and authorize changes to the Contract Documents unless approval
to use another form is obtained from the Engineer.

FIELD ORDER

The Engineer may, at any time, issue a Field Order to interpret construction plans or to document
communications with the Contractor concerning details of the Work. The Contractor shall proceed
with the performance of any changes in the Work so ordered by the Engineer.

If the Contractor believes that such Field Order entitles it to a change in Contract Price and/or
time, it shall give the Engineer written notice thereof within seven (7) days after the receipt of the
Field Order. The Contractor then shall document and submit the basis for the change in Contract
Price or time within thirty (30) days.

If the Owner does not accept that a Change Order is appropriate as outlined in 13.1 and 13.2
above, written notice of this decision shall be provided to the Contractor within 30 days of the
receipt of the Contractor’s documentation of the change in the Contract price or time. Any dispute
shall thereafter be resolved pursuant to the terms of these Contract Documents. Regardless of any
dispute by and between the Contractor, Engineer and Owner, Contractor shall perform all work
required by the Field Order, Change Order or other contract document contained herein.
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CHANGES AFFECTING CONTRACT PRICE
CHANGE ORDER

The Contract Price may be changed only by a Change Order. The value of any work covered by a
Change Order or of any claim for increase or decrease in the Contract Price shall be determined by
one or more of the following methods in the order of precedence listed below:

Unit prices previously approved in the Contract Documents.
An agreed lump sum price.

) The actual cost for labor, direct overhead, materials, supplies, equipment, and other
services necessary to complete the Work. In addition there shall be added an amount to
be agreed upon but not to exceed fifteen (15) percent of the actual cost of the Work to
cover the cost of general overhead and profit.

CHANGE IN QUANTITIES

The Owner reserves the right to change quantities listed in the Bid Schedule in order to revise the
total Contract Price to match funding available in the Owner's budget.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES
TIME FOR COMPLETION

The date of beginning, and the time for completion, of the Work are essential conditions of the
Contract Documents and the Work embraced shall be commenced on a date specified in the Notice
to Proceed. The Contractor will proceed with the Work at such rate of progress as to ensure full
completion within the Contract Time.

Both the Contractor and the Owner expressly understand and agree, separately and jointly, that the
Contract Time for the completion of the Work described herein is a reasonable time, taking into
consideration the average climatic and economic conditions and other factors prevailing in the
locality at the time of the Work.

LIQUIDATED DAMAGES

If the Contractor shall fail to complete the Work within the Contract Time, or within any extension
of time granted by the Owner, then the Contractor will pay liquidated damages to the Owner in the
amount specified in the Contract for each calendar day that the Contractor is in default as
stipulated in the Contract Documents.

The Contractor shall not be charged with liquidated damages or any excess cost when the delay in
completion of the Work is due to the following, and the Contractor has promptly given written
notice of such delay to the Owner or Engineer:

To any preference, priority or allocation order duly issued by the Owner, or
To unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God, or of the public enemy, acts of the
Owner, acts of another Contractor in the performance of a contract with the Owner, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal and
unforeseeable weather; or

. To any delays of the subcontractor occasioned by any of the causes specified in the
foregoing two paragraphs.
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CORRECTION OF WORK

The Contractor shall promptly remove from the premises all work rejected by the Engineer for
failure to comply with the Contract Documents, whether incorporated in the construction or not.
The Contractor shall promptly replace and re-execute that work in accordance with the Contract
Documents and without expense to the Owner and shall bear the expense of making good all work
of other Contractors destroyed or damaged by such removal or replacement. If the Contractor does
not take action to remove such rejected work within ten (10) days after receipt of written notice,
the Owner may remove such work and store the materials at the expense of the Contractor. All
removal and replacement work shall be done at the Contractor's expense.

SUBSURFACE CONDITIONS
DISCOVERY OF CONDITIONS

If, during the progress of the Work, previously known or unknown subsurface or latent physical
conditions are encountered at the site which

e Differ materially from those indicated in the Contract Documents, or

e Differ materially from those ordinarily encountered and generally recognized as inherent in
the Work provided for in the Contract Documents, are encountered at the site, then

the party discovering such conditions shall promptly notify the other party both verbally and in
writing of the specifically differing conditions before the site is further disturbed and before the
affected work is performed.

OWNER INVESTIGATION

The Owner shall promptly investigate the conditions, and if found that such conditions do so
materially differ and cause an increase or decrease in the cost of, or in the time required for,
performance of the Work, an equitable adjustment shall be made and the Contract Documents shall
be modified by a Change Order. Any claim of the Contractor for adjustment hereunder shall not
be allowed unless the required written notice has been given; provided that the Owner may, if it
determines the facts so justify, consider and adjust any such claims asserted before the date of final

payment.
SUSPENSION OF WORK AND TERMINATION OF CONTRACT
SUSPENSION OF WORK BY OWNER

At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to the Contractor and the Engineer. The
notification will fix the date on which work will be resumed. Contractor shall resume the Work on
the date so fixed. Contractor shall be allowed an adjustment in the Contract Price or an extension
of the Contract Time, or both, directly attributable to any such suspension if Contractor makes a
claim therefor as provided in Subsection 00700.30.

TERMINATION OF CONTRACT FOR CAUSE BY OWNER

GROUNDS FOR TERMINATION - The Owner may terminate the contract for cause as a result of
the occurrence of any one or more of the following circumstances:
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. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents including, but not limited to, failure to supply sufficiently skilled workers or
suitable materials or equipment or failure to adhere to the progress and payment schedule
established under Subsection 00700.3.3.

. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
Contractor’s disregard of the authority of Engineer; or
Contractor’s violation in any substantial way of any provisions of the Contract
Documents.

ASSUMPTION OF WORKSITE BY OWNER - If one or more of the events described in the
foregoing list occur, Owner may, after giving Contractor (and the surety, if any) seven days written
notice, terminate the services of Contractor, exclude Contractor from the Site, and take possession
of the Work and of all Contractor’s tools, appliances, construction equipment and machinery at the
Site and use the same to the full extent they could be used by Contractor (without liability to
Contractor for trespass or conversion), incorporate in the Work all materials and equipment stored
at the Site or for which Owner has paid Contractor but which are stored elsewhere, and finish the
Work as Owner may deem expedient.

NO FURTHER PAYMENT TO CONTRACTOR - In such case, Contractor shall not be entitled to
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses and damages (including, but not limited to all fees and charges of
engineers, architects, attorneys and other professionals and all court or arbitration or other dispute
resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess
will be paid to Contractor. If such claims, costs, losses and damages exceed such unpaid balance,
Contractor shall pay the difference to Owner. The Engineer shall review such claims, costs, losses
and damages incurred by Owner for reasonableness and, when approved by the Engineer, they
shall be incorporated into the Contract as a Change Order. When exercising any rights or remedies
under this paragraph Owner shall not be required to obtain the lowest price for the work
performed.

FURTHER RECOURSE AGAINST CONTRACTOR - Where Contractor’s services have been so
terminated by Owner, the termination will not affect any rights or remedies of Owner against
Contractor then existing or which may thereafter accrue. Any retention or payment of monies due
Contractor by Owner will not release Contractor from liability.

TERMINATION OF CONTRACT FOR CONVENIENCE

The Owner, for his/her convenience, and without cause and without prejudice to any other right or
remedy of Owner, may terminate the Contract by giving seven days written notice to Contractor
and to Engineer. In such case, Contractor shall be paid (without duplication of any item) as
follows:

. For completed and acceptable work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead
and profit on such work; ‘

. For expenses sustained prior to the effective date of termination in performing services
and furnishing labor, materials or equipment as required by the Contract Documents in
connection with uncompleted work, plus fair and reasonable sums for overhead and profit
on such expenses;

. For all claims, costs, losses and damages (including, but not limited to all fees and
charges of engineers, architects, attorneys and other professionals and all court or

Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
This Specification Revised October 4, 2005 Page 11 of 20




GENERAL CONDITIONS SECTION

00700

00700.18.4

00700.19

00700.19.1

00700.19.1.1

00700.19.1.2

00700.19.1.3

arbitration or other dispute resolution costs) incurred in settlement of terminated contracts
with Subcontractors, Suppliers and others; and
. For reasonable expenses directly attributable to termination.

The Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

TERMINATION OF CONTRACT BY CONTRACTOR
If, through no act or fault of Contractor, the Work is suspended:

For more than 90 consecutive days by Owner, or
Because of an order of a court or other public authority, or
The Engineer fails to act on any Application for Payment within 30 days after it is
submitted, or
. Owner fails for 30 days to pay Contractor any sum finally determined to be due, then

Contractor may, upon seven days written notice to Owner and to Engineer, and provided Owner or
Engineer do not remedy such suspension or failure within that time, terminate the Contract and
recover from Owner payment on the same terms as provided in Subsection 00700.18.3.

PAYMENTS TO THE CONTRACTOR
APPLICATION FOR PAYMENT

SUBMISSION OF APPLICATION - On or before the 10® day of each month, or as otherwise
agreed, the Contractor will submit to the Engineer an Application for Payment for the work done in
the previous month. The application shall be filled out and signed by the Contractor and be sup-
ported by such data as the Engineer may reasonably require.

The Application for Payment may include an allowance for the cost of major materials and
equipment which have been delivered and suitably stored at or near the Work site but have not yet
been incorporated into the Work. If payment is requested on this basis, the Application for
Payment shall also be accompanied by such supporting data, satisfactory to the Owner, as will
establish the Owner's title to the material and equipment and protect its interest therein, including
proof of full coverage under applicable insurance. See Subsection 00700.21.4.5 below.

ENGINEER’S APPROVAL - The Engineer will, within seven (7) days following receipt of each
Application for Payment, review and either approve or reject the application. The Engineer will
indicate approval in writing and present the request for payment to the Owner or trustee as
applicable. If the application is rejected, the Engineer will return the application to the Contractor
indicating in writing the reasons for rejecting it. In the latter case, the Contractor may make
necessary corrections or revisions and resubmit the Application for Payment.

PAYMENT BY OWNER - The Owner or trustee will, within thirty (30) days of presentation of an
approved Application for Payment, pay the Contractor a progress payment on the basis of the
Application. The Owner shall deduct, retain and administer the retainage amounts of each
payment in accordance with provisions of applicable state and local laws. Unless otherwise
specified in the Construction Contract Agreement or in the Special Provisions, amounts deducted,
retained, administered and paid shall be as described below:

Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
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. As directed by the Engineer, the Owner shall deduct and retain up to ten (10) percent of
the amount of each payment until there has been ninety-five (95) percent completion and
acceptance of all work covered by the Contract Documents.

. When not less than ninety-five (95) percent of the Work has been completed, the
Engineer may reduce the amount of retainage to one and one-half percent of the original
Contract Price to ensure completion.

. Upon completion and acceptance of a part of the Work on which the price is stated
separately in the Contract Documents, payment may be made in full, including retained
percentages, less authorized deductions.

NON-PAYMENT BY OWNER

Unless otherwise specified in the Agreement or elsewhere in the Contract Documents, if the Owner
fails to make payment thirty (30) days after approval by the Engineer, in addition to other remedies
available to the Contractor, there shall be added to each such payment interest at the current prime
rate commencing on the first day after said payment is due and continuing until the payment is
received by the Contractor.

WITHOLDING OF PAYMENT BY OWNER

DEFICIENCIES IN THE WORK - As a result of subsequently discovered evidence, the Owner
may, after consultation with the Engineer, withhold or nullify the whole or part of any payment
application as may be necessary to protect the Owner from loss for:

Defective work not remedied

Claims filed

Failure of the Contractor to make payments properly to subcontractors or suppliers.
Damage to another Contractor

Performance of the Work in violation of the terms of the Contract Documents.

e 6 o o o

In the event this situation arises where the Work is substantially complete but lacks testing, cleanup
and/or corrections, quantities may be reduced proportionately in the payment to cover such testing,
cleanup and/or corrections.

When the deficiencies of the contract terms contributing to this action are corrected, payment will
be made for amounts due in full.

CONTINUED NON-PERFORMANCE - In the instance of continued non-performance or non-
compliance on the part of the Contractor in making remedies or corrections to deficiencies in the
Work, the Owner may himself, or with the help of another contractor or hired worker, perform the
work necessary to bring about the required corrections and/or remedies. The cost of such work, to
include both labor and materials, will be withheld from payments otherwise due to the Contractor
until the situation has been resolved.

REFERENCE - See also Subsection 00700.19.4 next below.
PAYMENT INDEMNIFICATION

SATISFACTION OF OBLIGATIONS - The Contractor will indemnify and save the Owner or the
Owner's agents harmless from all claims growing out of the lawful demands of subcontractors,
laborers, workmen, mechanics, material men, and furnishers of machinery and parts thereof,
equipment, tools, and all supplies, incurred in the furtherance of the performance of the Work.
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The Contractor shall, at the Owner's request, furnish satisfactory evidence that all obligations of
the nature designated above have been paid, discharged, or waived. If the Contractor fails to do
so, the Owner may, after having notified the Contractor, pay unpaid bills or withhold from the
Contractor's unpaid compensation a sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been fully dis-
charged whereupon payment to the Contractor shall be resumed, in accordance with the terms of
the Contract Documents, but in no event shall the provisions of this sentence be construed to
impose upon the Owner any obligations to either the Contractor, the Contractor’s surety, or any
third party. In paying any unpaid bills of the Contractor, any payment so made by the Owner shall
be considered as a payment made under the Contract Documents by the Owner to the Contractor
and the Owner shall not be liable to the Contractor for any such payments made in good faith.

REFERENCE - See also Subsection 00700.24 below.
FINAL PAYMENT ON COMPLETION OF WORK

Upon completion and acceptance of the Work, the Engineer shall issue a certificate, attached to the
final Application for Payment, that the Work has been accepted under the conditions of the
Contract Documents. The entire balance found to be due the Contractor, including the retained
percentages, but except such sums as may be lawfully retained by the Owner, shall be paid to the
Contractor within sixty (60) days (or per state law) of completion and acceptance of the Work.

ACCESS TO PREMISES AND FACILITIES

USE OF COMPLETED WORK - At any time, the Owner may, with the approval of the Engineer
and with the concurrence of the Contractor, use any completed or substantially completed portions
of the Work. Such use shall be authorized by issuance of a Notice of Substantial Completion and
shall not constitute an acceptance of such portions of the Work.

NON-CONTRACT WORK - The Owner shall have the right to enter the premises for the purpose
of doing work not covered by the Contract Documents. This provision shall not be construed as
relieving the Contractor of the sole responsibility for the care and protection of the Work, or the
restoration of any damaged work except such as may be caused by agents or employees of the
Owner.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

The acceptance by the Contractor of final payment shall be and shall operate as a release to the
Owner of all claims and all liability to the Contractor other than claims in stated amounts as may
be specifically excepted by the Contractor for all things done or furnished in connection with this
Work and for every act and neglect of the Owner and others relating to or arising out of this Work.
Any payment, however, final or otherwise, shall not release the Contractor or its sureties from any
obligations under the Contract Documents or the Performance Bond and Payment Bond.

INSURANCE

PURCHASE OF INSURANCE

The Contractor shall purchase insurance to protect against liability, loss, or other expense arising
from damage to property or injury to or death of any person or persons incurred in anyway out of,
in connection with, or resulting from the Work provided hereunder. The Contractor shall purchase
the insurance from reliable insurance companies authorized to do business in the state in which the
Work is to be performed. The insurance shall be rated "A" or better and have a financial size
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category of Class VII or larger as determined by A.M. Best Company at the time the Contract
Documents are executed.

CERTIFICATE OF INSURANCE.

Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to
commencement of the Work. Such Certificates shall identify the Owner and Engineer (and any
other party identified in the Supplemental General Conditions) as additional insured. These
Certificates shall contain a provision that coverage afforded under the policies will not be
materially changed or reduced unless at least thirty (30) days prior written notice has been given to
the Owner.

COVERAGE OF INSURANCE

Insurance purchased by the Contractor shall provide protection against claims including, but not
limited to, those set forth below, which may arise out of, or result from, the Contractor's execution
of the Work, whether such execution be by the Contractor or by any subcontractor or by any other
person directly or indirectly employed by any of them, or by anyone for whose acts any of them
may be liable:

° Claims under workmen's compensation, disability benefit and other similar employee
benefit acts;

. Claims for damages because of bodily injury, occupational sickness or disease, or death
of its employees;

. Claims for damages because of bodily injury, sickness or disease or death of any person
other than its employees;

. Claims for damages insured by usual personal injury liability coverage which are
sustained (1) by any person as a result of an offense directly or indirectly related to the
employment of such person by the Contractor, or (2) by any other person; and

. Claims for damages because of injury to or destruction of tangible property, including
loss of use resulting therefrom.

REQUIRED INSURANCE
The required insurance shall be the following or equivalent, where each applies:

WORKERS COMPENSATION - Workers Compensation Insurance and Employer's Liability
Insurance that provide statutory benefits. The Best's rating requirements are waived for coverage
provided by the Worker's Compensation Fund within the state in which the Project is located. The
Contractor shall require all subcontractors at any tier to take and maintain similar policies of
Workers' Compensation Insurance.

COMPREHENSIVE - Comprehensive General Liability Insurance and/or Commercial General
Liability Insurance, including coverage for premises and operations, explosion, collapse and
underground hazards, contractual (including this contract, and personal injury including
employees) with limits of not less than $1,000,000 combined single limit per occurrence, and not
less than $2,000,000 aggregate which shall be designated as applying to this contract. If this
insurance is made on a "claims made" basis, the certificate of insurance required above shall
indicate, and the policy shall contain, an extended reporting period provision or similar "tail"
provision such that claims reported up to one (1) year beyond the date of completion of this
contract are covered.

Sunrise Engineering, Inc., Standard Specifications for Construction General Conditions
This Specification Revised October 4, 2005 Page 15 of 20




GENERAL CONDITIONS SECTION

00700

00700.21.4.3

00700.21.4.4

00700.21.4.5

00700.21.5

00700.21.6

00700.21.7

AUTOMOBILE - Comprehensive Automobile Liability insurance including owned, hired, and
non-owned automobiles with limits not less than $1,000,000 combined single limit per accident.

AIRCRAFT - The Contractor using its own aircraft, or employing aircraft in connection with the
Work performed under these Contract Documents shall maintain Aircraft Liability Insurance with
a combined single amount of not less than $1,000,000 per occurrence.

PROPERTY - Unless otherwise provided, the Contractor shall purchase property insurance in an
amount equal to the initial Contract Price plus any subsequent modifications thereto for the entire
Work of the Project on a replacement cost basis with any applicable deductibles not to exceed
$5,000.

Property insurance shall be on an all-risk form. It shall provide extended coverage and shall insure
against the perils of fire and physical loss or damage including, without duplication of coverage,
flood, earth movement, theft, vandalism, malicious mischief, collapse, falsework, temporary
buildings, and debris removal including demolition occasioned by enforcement of any applicable
requirements. It shall include reasonable compensation for Engineer's services required as a result
of such insured loss. Coverage for other perils shall not be required unless otherwise called for in
the Contract Documents.

Such property insurance shall be maintained, unless otherwise provided in the Contract
Documents, or otherwise agreed to in writing by all persons and entities who are beneficiaries of
such insurance, until final payment has been made or until no person or entity other than the Owner
has an insurable interest in the Work to be covered. This insurance shall include interests of the
Owner, the Contractor, and subcontractors in the Work. The form of this policy for this coverage
shall be Completed Value. If the Owner is damaged by the failure of the Contractor to maintain
such insurance, then the Contractor shall bear all reasonable costs properly attributed thereto.

Unless otherwise provided in the Contract Documents, and with written approval of the Owner,
this property insurance shall cover portions of the Work stored off the site, at the value established
in the approval, as well as portions of the Work in transit.

MAINTENANCE OF INSURANCE

Unless otherwise provided, all required insurance shall remain in force during the entire Contract
Time.

ARRANGEMENT OF POLICIES

Any policy required by this section may be arranged under a single policy for the full limit
required, or by a combination of underlying policies with the balance provided by an Excess or
Umbrella Liability Policy.

ADDITIONAL INSURED

All liability insurance policies required hereunder shall provide that the Owner, Engineer and all
departments, authorities and instrumentalities, and while acting within the scope of its duties, all of
its elected or appointed officers, employees and authorized volunteers as well as advisory
committees, shall be named as additional insured. Such policies shall also provide that coverage
for the above insured is primary and not contributing.
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INSOLVENCY OF INSURER

Irrespective of the requirements as to insurance to be carried by the Contractor as provided herein;
insolvency, bankruptcy or failure of any insurance company to pay all claims accruing, shall not be
held to relieve the Contractor of any obligations hereunder.

CONTRACT SECURITY
PROVISION OF BONDS

The Contractor shall within ten (10) days after the receipt of the Notice of Award, furnish the
Owner with a Performance Bond and a Payment Bond in penal sums equal to the amount of the
Contract Price, conditioned upon the performance by the Contractor of all undertakings,
covenants, terms, conditions, and agreements of the Contract Documents, and upon the prompt
payment by the Contractor to all persons supplying labor and materials in the execution of the
Work provided by the Contract Documents. Such bonds shall be executed by the Contractor and a
corporate bonding company licensed to transact such business in the state in which the Work is to
be performed and named on the current list of "Surety Companies Acceptable on Federal Bonds"
as published in the Treasury Department Circular Number 570. The expense of these bonds shall
be borne by the Contractor.

BANKRUPTCY OF SURETY

If at any time a surety on any such Bond is declared bankrupt or loses its right to do business in the
state in which the Work is to be performed or is removed from the list of Surety Companies
accepted on Federal bonds, Contractor shall within ten (10) days after notice from the Owner to do
80, substitute an acceptable bond (or bonds) in such form and sum and signed by such other surety
or sureties as may be satisfactory to the Owner. The premiums on such bond shall be paid by the
Contractor. No further payments to the Contractor shall be deemed due nor shall be made until the
new surety or sureties shall have furnished an acceptable Bond to the Owner.

ASSIGNMENTS

Neither the Contractor nor the Owner shall sell, transfer, assign, or otherwise dispose of the
Contract or any portion thereof, or of its right, title, or interest therein, or its obligations
thereunder, without written consent of the other party.

INDEMNIFICATION
OWNER AND ENGINEER HELD HARMLESS

In addition to indemnification provisions of the Contract, the Contractor will indemnify and hold
harmless the Owner and the Engineer and its agents and employees from and against all claims,
damages, losses and expenses including attorney's fees arising out of or resulting from the perform-
ance of the Work, provided that any such claims, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property including the
loss of use resulting therefrom; and is caused in whole or in part by any negligent or willful act or
omission of the Contractor, and subcontractor or supplier, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable.

WORKMAN’S COMPENSATION AND EMPLOYEE BENEFITS

In any and all claims against the Owner or the Engineer, or any of their agents or employees, by
any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any
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of them or anyone for whose acts any of them may be liable, the indemnification obligation shall
not be limited in any way by any limitation on the amount or type of damages, compensation or
benefits payable by or for the Contractor or any subcontractor under workmen's compensation acts,
disability benefit acts or other employee benefits acts.

ENGINEER LIABILITY

The obligation of the Contractor under this paragraph shall not extend to the liability of the
Engineer, its agents or employees arising out of the preparation or approval of maps, Drawings,
opinions, reports, surveys, Change Orders, designs or Specifications.

SEPARATE CONTRACTS
OTHER PROJECT CONTRACTS

The Owner reserves the right to let other contracts in connection with this Project. The Contractor
shall afford other contractors reasonable opportunity for the introduction and storage of their
materials and the execution of their work, and shall properly connect and coordinate the Work with
theirs. If the proper execution or results of any part of the contractor's work depends upon the
work of any other Contractor, the Contractor shall inspect and promptly report to the Engineer any
defects in such work that render it unsuitable for such proper execution and results.

ADDITIONAL PROJECT RELATED WORK

The Owner may perform additional work related to the Project, or the Owner, may let other
contracts containing provisions similar to these. The Contractor will afford the other contractors
who are parties to such contracts (or the Owner, if the Owner is performing the additional work),
reasonable opportunity for the introduction and storage of materials and equipment and the
execution of work, and shall properly connect and coordinate the contractor’s work with theirs.

WRITTEN NOTICE OF ADDITIONAL WORK

If the performance of additional work by other contractors or the Owner is not noted in the
Contract Documents prior to the execution of the Contract, written notice thereof shall be given to
the Contractor prior to starting any such additional work. If the Contractor believes that the
performance of such additional work by the Owner or others involves the Contractor in additional
expense or entitles it to an extension of the Contract Time, the Contractor may make a claim
therefor as provided in Subsections 00700.14 and 00700.15 of these General Conditions.

SUBCONTRACTING
The Contractor may utilize subcontractors under the following conditions:

e The Contractor may utilize the services of specialty subcontractors on those parts of the Work
which, under normal contracting practices, are performed by specialty subcontractors.

e  The Contractor shall not award work to subcontractor(s), in excess of fifty (50%) percent of
the Contract Price, without prior written approval of the Owner.

e The Contractor shall be as fully responsible to the Owner for the acts and omissions of its
subcontractors and suppliers, and of persons either directly or indirectly employed by them, as
the Contractor is for the acts and omissions of persons directly employed by itself.

e The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to
the Work to bind subcontractors to the Contractor by the terms of the Contract Documents
insofar as applicable to the Work of subcontractors and to give the Contractor the same power
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as regards terminating any subcontract that the Owner may exercise over the Contractor under
any provision of the Contract Documents.

e Nothing contained in this Contract shall create any contractual relation between any
subcontractor or supplier and the Owner.

ENGINEER'S AUTHORITY

The Engineer shall act as the Owner's representative during the construction period and shall
otherwise perform as follows:

e The Engineer shall decide questions which may arise as to quality and acceptability of
materials furnished and work performed.

e The Engineer shall interpret the intent of the Contract Documents in a fair and unbiased
manner.

e The Engineer will make visits to the site and determine if the Work is proceeding in accor-
dance with the Contract Documents.

e The Engineer will not be responsible for the construction means, controls, techniques,
sequences, procedures, or construction safety.

e The Engineer shall promptly make decisions relative to interpretation of the Contract
Documents.

e The Engineer will carefully enforce the intent of the Contract Documents in regard to the
quality of materials, workmanship and execution of the Work. Inspections may be made at the
factory or fabrication plant of the source of material supply, when determined necessary by the
Engineer.

LAND AND RIGHTS-OF-WAY
OWNER’S RESPONSIBILITY

Prior to issuance of Notice to Proceed, the Owner shall obtain all land and rights-of-way necessary
for carrying out and for the completion of the Work to be performed pursuant to the Contract
Documents, unless otherwise mutually agreed. The Owner shall provide to the Contractor
information which delineates and describes the lands owned and rights-of-way acquired.

CONTRACTOR’S RESPONSIBILITY

The Contractor shall provide at its own expense and without liability to the Owner any additional
land and access thereto that the Contractor may desire for temporary construction facilities or for
storage of materials.

GUARANTEE

The Contractor shall guarantee all materials and equipment furnished and work performed for a
period of one (1) year from the date Final Acceptance. The Contractor warrants and guarantees for
a period of one (1) year from the date of Final Acceptance of the Work that the completed Work is
free from all defects due to faulty materials or workmanship and the Contractor shall promptly
make such corrections as may be necessary by reason of such defects including the repairs of any
damage to other parts of the Work resulting from such defects. The Owner will give notice of
observed defects with reasonable promptness. In the event that the Contractor should fail to make
such repairs, adjustments, or other work that may be made necessary by such defects, the Owner
may do so and charge the Contractor the cost thereby incurred. The Performance Bond shall
remain in full force and effect through the guarantee period.
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ARBITRATION
DECISION BY ARBITRATION

All claims, disputes, and other matters in question arising out of, or relating to, the Contract
Documents or the breach thereof, except for claims which have been waived by making an
acceptance of final payment as provided by Subsection 00700.20 of these General Conditions, may
be decided by arbitration if the parties mutually agree. Any agreement to arbitrate shall be
specifically enforceable under the prevailing arbitration law. The award rendered by the
arbitrators shall be final, and judgment may be entered into any court having jurisdiction thereof.

WRITTEN REQUEST FOR ARBITRATION

Notice of the request for arbitration shall be filed in writing with the other party to the Contract
Documents and a copy shall be filed with the Engineer. Request for arbitration shall in no event be
made on any claim, dispute, or other matter in question which would be barred by the applicable
statute of limitations.

CONTINUATION OF WORK

The Contractor will carry on the Work and maintain the progress schedule during any arbitration
proceedings, unless otherwise mutually agreed to in writing.

TAXES

The Contractor will pay all sales, consumer, use and other similar taxes required by the law of the
place where the Work is performed.
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DESCRIPTION

This Section covers measurement and payment practices utilized by Sunrise Engineering in
performing its contract management services according to the requirements of these Specifications
and other parts of the Contract Documents.

MEASUREMENT
METHODS

The method of measurement and computations to be used in determination of quantities of material
furnished, and of work performed under the Contract, will be those methods generally recognized as
conforming to good engineering practice.

When items of improvement, equipment, or service referred to herein as "work" are shown on the
plans and/or called for in the specifications for the Contractor to furnish, install, or provide, the items
of work shall be measured and paid for in one of two ways. First, if the item of work is considered
incidental to other items in the Bid Schedule, no separate measurement and payment shall be made
and no separate bid item in the bid schedule will appear. In this case measurement and payment for
this work shall be included by the Contractor in other bid items on the bid schedule. Second, when
shown separately on the bid schedule, the item of work shall be measured as called for in the
specifications and paid for at the contract unit price for that work.

ACCURATE PRICING

The Bidder shall include a price for all bid items in the Bid Schedule and the Schedule of Values if
required. Failure to do so may render the Bid non-responsive and may cause its rejection. All bids
will be checked for errors. In the event the total "amount" indicated on the Bid schedule for a bid
item does not equal the product of the unit price times the estimated quantity, the unit price shall
govern, and the amount will be corrected accordingly. In the event the Bid Total does not agree with
the sum of the prices bid on the individual bid items, the individual item prices shall govern and the
total for the Bid schedule will be corrected accordingly. The Contractor shall be bound by any such
corrections. For "Lump Sum" bid items, where applicable, the total shown on the Schedule of Values
shall equal the amount entered for the corresponding bid item on the Bid schedule.

U.S. STANDARD MEASURE

All work completed under this Contract will be measured by U.S. standard measure for the units
described herein. Work performed by the Contractor will be measured in those units in accordance
with the procedure described herein.

MEASUREMENT BY ENGINEER

Since the quantities appearing on the Bid Schedules are approximate only and are prepared for the
comparison of bids, all work and materials are subject to measurement by the Engineer.
Measurement of work performed by the Contractor on Bid items with unit prices other than "lump
sum" will be for the actual quantities of work performed and accepted, or material furnished in
accordance with the Contract. In the case of lump sum bid items, the Engineer will verify that all of
the work represented by the bid item has been completed.

VARIATIONS IN QUANTITIES OF WORK

The scheduled quantities of work to be done and materials to be furnished may each be increased,
decreased, or omitted at the Owner's discretion.
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MEASUREMENT BY LUMP SUM

The term "Lump Sum" when used as a unit of measurement for a structure or separate component of
a structure shall include all work necessary to complete that entire structure or component, including
all necessary fittings and accessories delineated by the pay limits as shown on the Drawings. If no
pay limits are shown on the Drawings, then the structure or component shall include all fittings and
accessories within 5-feet of the item.

MEASUREMENT BY LINEAL FOOT

All work measured by the lineal foot shall be measured parallel to the centerline. For water and gas
piping, no deduction will be made for valve, fittings or carrier pipe. For sewer collection piping,
measurement shall be to the inside surface of connecting manholes. Piping connected to structures,
except headwalls, shall be measured to a point five (5) feet outside of that structure, unless indicated
otherwise on the Drawings.

A station, when used as a unit of measurement, will be 100 lineal feet.

Items measured by the lineal foot; such as pipe culverts, guardrail, under-drains, etc., will be
measured parallel to the base or foundations upon which structures are placed.

The thickness of plates and galvanized sheet used in the manufacture of corrugated metal pipe, metal
plate pipe culverts and arches, and metal cribbing will be specified and measured in decimal fractions
of inches.

MEASUREMENT BY AREA

Area computations will be made from actual horizontal and transverse measurements made on the
site of the work.

Structures will be measured to the neat lines shown on the plans or as altered to fit site conditions.

Lumber will be measured by the thousand feet board measure (M.F.B.M.) actually incorporated in
the structure. Measurement will be based on nominal widths and thickness and the extreme length of
each piece.

MEASUREMENT BY VOLUME

In computing volumes of excavation, the average end area method will be used unless the Engineer
and Contractor agree, in writing, to an alternate method.

Materials to be measured by volume or by load count shall be hauled in approved vehicles and
measured at the point of delivery. Vehicles for this purpose may be of any size or type, provided the
body is shaped so the actual volume may be readily and accurately determined.

When liquid bituminous materials are measured by the gallon or ton, volumes will be measured at
60° F, or will be corrected to the volume of 60 degrees F, using ASTM D 1250 for asphalt or ASTM
D 633 for tars. When bituminous materials are shipped by truck or transport, net certified weights or
volume subject to correction for loss or foaming, may be used for computing quantities.

MEASUREMENT BY WEIGHT

The term "ton" will mean the short ton of 2,000 pounds avoirdupois.
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When measurement units require weighing materials for payment, the Contractor shall be responsible
for providing weight measurement from commercial certified scales or from scales provided at the
job site which are certified in the state wherein the work is located.

Cement will be measured by the ton or hundredweight.

01019.2.11 CONVERSION OF WEIGHT TO VOLUME
When requested by the Contractor and approved by the Engineer in writing, materials specified to be
measured by the cubic yard may first be weighed and the weight converted to cubic yards for
payment purposes. Factors for conversion from weight measurement to volume measurement will be
determined by the Engineer and agreed to by the Contractor before this method of measurement of
quantities is used.
01019.2.12 SPECIFIC MANUFACTURED ITEMS
When standard manufactured items are specified; such as fence, wire, plates, rolled shapes, pipe
conduit, etc., and these items are identified by gauge, unit, weight, section dimensions, etc., such
identification will be considered to be nominal weights or dimensions. Unless more stringently
controlled by tolerance in cited specifications, manufacturing tolerances established by the industries
involved will be accepted.
01019.2.13 RENTAL EQUIPMENT
Rental of equipment will be measured in hours of actual working time and necessary traveling time
of the equipment within the limits of the project. If equipment is ordered held on the project on a
standby basis by the Engineer, the agreed rental rate, minus the labor and fuel costs, will be paid.
01019.2.14 MEASUREMENT BY EACH
All work measured by each shall be an an individual or single unit.
01019.3 PAYMENT
01019.3.1 SCOPE OF PAYMENT
The Contractor shall receive and accept compensation provided in the Contract as full payment for:
e Furnishing all materials, labor, equipment, tools, transportation and incidentals required for
completion of work.
e All loss or damage due to the nature of the work, action of the elements and unforeseen
difficulties until final acceptance by the Engineer, subject to the provisions of the General
Conditions.
e All costs arising from any infringement of a patent, trademark or copyright.
¢ Bids shall include all sales tax and all other applicable fees.
01019.3.2 NON-PAYMENT
No payment will be made for:
e  Work which is in excess of that described in the Contract Documents.
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MEASUREMENT AND PAYMENT SECTION

01019

01019.3.3

01019.3.4

01019.3.5

¢ Removal and replacement of defective work.
e Loss of anticipated profits.
LUMP SUM

The term "lump sum", when used as a unit for payment, shall include all work required to complete
the item, including all necessary fittings and accessories, as described in the Bid Schedule.

FULL PAYMENT

The Contractor shall receive and accept compensation provided for in the Contract as full payment
for furnishing all materials and for performing all work under the Contract in a complete and
acceptable manner and for all risk, loss, damage or expense of whatever character arising out of the
nature of the work or the execution thereof.

VARIATION IN QUANTITY OF WORK

When the final and accepted quantity of an item of work varies from the original quantity in the Bid
Schedule but is within twenty-five (25) percent of that quantity, whether more or less, the Contractor
shall accept payment at the unit price shown on the Bid Schedule for the actual quantity of work
performed, which shall constitute payment in full for that item. If the variation in the quantity of an
item of work shown on the Bid Schedule exceeds twenty-five (25) percent of the original quantity,
whether more or less, an adjustment of unit price will be negotiated. Any adjustment resulting from
such negotiation shall be authorized by Change Order in accordance with the General Conditions.

The Owner reserves the right to make variations in quantities by adding to, or deleting from,
quantities listed in the bid schedule in order to match the total bid with the money available in the
budget.
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ABBREVIATIONS AND REFERENCE STANDARDS SECTION
01090

01090.1 DESCRIPTION

Wherever in these Specifications references are made to the standards, specifications, or other
published data of the various national, regional, or local organizations, such organizations may be
referred to by their acronyms or abbreviations only. As a guide to the user of these Specifications,
the following acronyms or abbreviations, which may appear herein, shall have the meanings
indicated below.

01090.1.1 DEFINITIONS OF ABBREVIATIONS AND ACRONYMS
AAR Association of American Railroads
AASHTO American Association of the State Highway and Transportation Officials
ACI American Concrete Institute
ADC Air Diffusion Council
AGA American Gas Association
AGC Associated General Contractors
AGMA American Gear Manufacturers Association
Al The Asphalt Institute
AIA American Institute of Architects
AISC American Institute of Steel Construction
AISI American Iron and Steel Institute
AMCA Air Movement and Control Association
ANSI American National Standards Institute, Inc.
APWA American Public Works Association
ARI Air Conditioning and Refrigeration Institute
ASCE American Society of Civil Engineers
ASHRAE American Society of Heating, Refrigerating, and Air-Conditioning Engineers
ASME American Society of Mechanical Engineers
ASPE American Society of Plumbing Engineers
ASQC American Society of Quality Control
ASSE American Society of Sanitary Engineers
ASTM American Society for Testing and Materials
AWS American Welding Society
AWWA American Water Works Association
BLM Bureau of Land Management (U.S. Department of Interior)
CDA Copper Development Association
CEMA Conveyor Equipment Manufacturer's Association
CGA Compressed Gas Association
CFR Code of Federal Regulations
CISPI Cast Iron Soil Pipe Institute
CLFMI Chain Link Fence Manufacturer's Institute
CMA Concrete Masonry Association
CsS Commercial Standard of NBS (U.S. Dept. of Commerce)
CTI Cooling Tower Institute
DIP Ductile Iron Pipe
EIA Electronic Industries Association
EPA U. S. Environmental Protection Agency
ETL Electrical Test Laboratories
FEMA Federal Emergency Management Administration
FERC Federal Energy Regulatory Commission
FS Forest Service (U.S. Department of Agriculture)
FWS Fish and Wildlife Service
GI Galvanized Iron
IAPMO International Association of Plumbing and Mechanical Officials
ICBO International Conference of Building Officials
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ABBREVIATIONS AND REFERENCE STANDARDS SECTION

01090
ID Inside Diameter
IEEE Institute of Electrical and Electronics Engineers
IES Illuminating Engineering Society
MC International Mechanical Code
IME Institute of Makers of Explosives
IPC International Plumbing Code
ISA Instrument Society of America
ISO International Organization for Standardization
MBMA Metal Building Manufacturer's Association
NACE National Association of Corrosion Engineers
NBS National Bureau of Standards
NEBB National Environmental Balancing Bureau
NEC National Electrical Code
NEMA National Electrical Manufacturer's Association
NFGC National Fuel Gas Code
NFPA National Fire Protection Association
NFPA National Forest Products Association
NRCS Natural Resources Conservation Service (U.S. Department of Agriculture)
(formerly SCS)
NSF National Sanitation Foundation
OD Outside Diameter
OSHA Occupational Safety and Health Administration
PCA Portland Cement Association
PDI Plumbing and Drainage Institute
PE Polyethylene
PVC Polyvinyl Chloride
RWMA Resistance Welder Manufacturer's Association
SAE Society of Automotive Engineers
SMACNA Sheet Metal and Air Conditioning Contractor’s National Association
SSPWC Standard Specification for Public Works Construction
UBC Uniform Building Code
UL Underwriters Laboratories, Inc.
UMC Uniform Mechanical Code
UPC Uniform Plumbing Code
UPRR Union Pacific Railroad
USDARD Rural Development (U.S. Department of Agriculture)
(formerly Farmers Home Administration)
WCRSI Western Concrete Reinforcing Steel Institute
WRI Wire Reinforcement Institute, Inc.
WWPA Western Wood Products Association
01090.2 REFERENCED WORKS, CODES AND STANDARDS

Whenever references to specifications, codes, standards and other publications are made to these
Specifications, the following rules shall apply:

01090.2.1 TITLES OF SECTIONS AND PARAGRAPHS

Titles of sections and/or paragraphs shown in these Specifications are for convenience of reference
only, and do not form a part of the Specification.

01090.2.2 APPLICABLE PUBLICATIONS

Whenever references in these specifications are made to published specifications, codes, standards,
or other requirements, it shall be understood that unless a date is specified, only the latest edition
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ABBREVIATIONS AND REFERENCE STANDARDS SECTION

01090

01090.2.3

01090.2.4

01090.2.5

01090.2.5.1

01090.2.5.2

01090.2.6

01090.2.7

01090.2.8

of these specifications, codes, and/or standards which have been published as of the date that the
work is advertised for bids, shall apply; except to the extent that said standards or requirements
may be in conflict with applicable laws, ordinances, or governing codes. No requirements set forth
herein or shown on the Drawings shall be waived because of any provision of, or omission from,
said standards or requirements.

SPECIALISTS AND SPECIAL ASSIGNMENTS

In certain instances, specification text requires (or implies) that specific work is to be assigned to
specialists or expert entities, who must be engaged for the performance of that work. Such
direction shall be recognized as special requirements and is not intended to interfere with local
union jurisdiction settlements and similar conventions. Such assignments are intended to establish
which party or entity involved in a specific unit of work is recognized as "expert" and qualified for
the assignment of the work. Nevertheless, the final responsibility for fulfilling this assignment
remains with the Contractor.

BUILDING CODES

Reference herein to "Building Code" shall mean the Uniform Building Code issued by the
International Conference of Building Officials (ICBO). The latest edition of the code as approved
and used by the local agency as of the date of award, as adopted by the agency having jurisdiction,
shall apply to the work herein, including all addenda, modifications, amendments, or other lawful
changes thereto.

OSHA
OSHA REGULATIONS - References herein to "OSHA Regulations for Construction" shall mean

Title 29, Part 1926, Construction Safety and Health Regulations, Code of Federal Regulations
(OSHA), including all changes and amendments thereto.

OSHA STANDARDS - References herein to "OSHA Standards" shall mean Title 29, Part 1910,
Occupational Safety and Health Standards of the U.S. Code of Federal Regulations, including all
changes and amendments thereto.

DOT STANDARDS/SPECIFICATIONS

References to "State DOT Specifications” or "State DOT Requirements" shall mean the
Specifications for Excavation on State Highway Right-of~-Way and/or Standard Specifications for
Road and Bridge Construction, including all amendments thereto, issued by the State agency
responsible for highways wherein the Contract is located and any other written requirements or
provisions issued by that agency which are contained in these Contract Documents.

FEDERAL PIPELINE SAFETY STANDARDS

Reference to "Federal Pipeline Safety Standards" shall mean Title 29, Parts 191 and 192, Federal
Pipeline Safety Minimum Standards, U.S. Code of Federal Regulations including all changes and
amendments thereto.

STATE GAS PIPELINE SAFETY STANDARDS
References to "State Gas Pipeline Safety Standards” shall mean the appropriate section/s of the

legal code or regulations adopted in the State wherein the work is located, including all changes
and amendments thereto.
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ABBREVIATIONS AND REFERENCE STANDARDS SECTION

01090

01090.3

01090.3.1

01090.3.2

01090.4

STANDARDS IMPOSED BY OTHER AGENCIES OR ORGANIZATIONS
PROPERTY BELONGING TO OTHER AGENCIES OR ORGANIZATIONS

Construction may occur on property owned or administered by agencies or organizations other
than the Owner, such as federal and/or state departments of transportation, the U. S. Forest
Service, the U. S. Bureau of Land Management, the U.S. Fish and Wildlife, counties, canal
companies, irrigation companies, utility companies, other federal and state agencies, municipal
governments, etc. Work which is to take place on such property may be required to be in
accordance with special construction requirements of that agency or organization as well as these
specifications.

ADDITIONAL INFORMATION AND SPECIFICATIONS

Information will be provided on the plans to indicate areas of the Work which fall on property
owned or administered by agencies and organizations other than the Owner. Specifications from
agencies which are affected by the work will be provided in the Appendix to the Contract
Documents. Those specifications provided in the Appendix shall be considered part of the
Contract Documents and the Contractor shall include sufficient compensation in its bid to cover
the work required for compliance thereto.

CONFLICTS

In case of conflict between codes, reference standards, Drawings and the other Contract Document,
the most stringent requirements shall govern. All conflicts shall be brought to the attention of the
Engineer for clarification and directions prior to ordering or providing any materials or labor
required therefrom. The Contractor shall assume the most stringent requirements apply when
preparing bids for this Contract.
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CONTRACT CLOSEOUT SECTION

01200

01200.1 DESCRIPTION
The purpose of this section is to clarify certain aspects of the Project and the Contract that must be
taken into consideration and completed before final acceptance of the Work can be given. These
items include cleanup, demonstration of acceptable performance of equipment and facilities
furnished and installed, submittals, payment for all work completed, issuance of final acceptance
documentation, accepted repair and restoration of work and materials found defective during the
warranty period. Specific instructions are provided herein for completion of the Work in such a
manner that it will be fully acceptable and that the Contractor will be eligible for receipt of final
payment.

01200.1.1 RELATED WORK AND REFERENCED SECTIONS
Not used.

01200.1.2 SUBMITTALS
Section 01300 - Submittals
See paragraph 01200.3.5 below.

01200.1.3 DEFINITIONS
Not used.

01200.2 MATERIALS
Not used.

01200.3 CONSTRUCTION REQUIREMENTS

01200.3.1 CLEANUP
The Owner will not give final acceptance of the Work until the Contractor has satisfactorily
complied with the finishing and cleanup requirements contained in these Contract Documents and
with any applicable local regulations. The Contractor shall accomplish the cleanup operations so
as to leave the work site in an orderly, acceptable, and presentable condition.

01200.3.2 REPAIR AND RESTORATION
All major and minor damage to improvements and finished surfaces resulting from the Contractor's
performance of the Work, whether to materials and equipment located on the project site or to
those constructed under this Contract, shall be repaired to an original, or like-new, condition
before final acceptance will be provided by the Engineer and Owner. Where damage to surfaces or
materials can not be sufficiently repaired or restored, in the opinion of the Engineer, the Contractor
may be required to replace the entire surface covering or structural member to achieve an original
or like-new condition of the surface or material.

01200.3.3 TESTING
All performance and operational testing of facilities and equipment required by the Contract
Documents, together with any required supportive documentation, shall be completed by the
Contractor and approved by the Engineer prior to final acceptance of the Work.
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CONTRACT CLOSEOUT SECTION

01200

01200.3.4

01200.3.5

01200.3.6

01200.3.6.1

01200.3.6.2

01200.3.6.3

01200.4

01200.5

ACCEPTANCE FROM PROPERTY OWNER

The Contractor shall obtain a written release from each property owner on whose property work
has been required by these Contract Documents. Such release shall indicate the property Owner’s
approval of the restoration and/or replacement of all disturbed improvements, surfaces and
structures. Any request made to the Contractor by a private property owner, and determined to be
unreasonable in the opinion of the Engineer, may be waived by the Owner.

SUBMITTAL OF MANUFACTURER'S DOCUMENTATION

All guarantees and warranties, operation and maintenance manuals or brochures, or other materials
furnished to the Contractor by the manufacturer for any equipment or material used for the Work
shall be delivered to the Owner in protective 3-ring binders. Retainage held to the Contractor in
accordance with the General Conditions of the Contract Documents will not be released until such
documentation is submitted. See Section 01300 for more detail regarding O&M manuals.

FINAL ACCEPTANCE

CONTRACTOR’S STATEMENT OF COMPLETION - When the Contractor has completed the
Work under this contract, including all of the Contractor's testing and clean-up, the Contractor
shall inform the Engineer in writing that the Work has been completed and request a final
inspection by the Engineer. The Engineer will then conduct a final inspection with the Owner and
representatives of the pertinent funding and regulatory agencies. If items are found by the
Engineer to be incomplete or not in compliance with the contract requirements, the Engineer will
inform the Contractor of such items. After the Contractor has completed these items, the
procedure shall then be the same as described above for the Contractor's statement of completion
and request a final inspection.

NOTICE OF FINAL ACCEPTANCE - After the Engineer has determined that all work required
under the Contract Documents has been completed and that all of the considerations specified
herein above are satisfactorily concluded, the Engineer will recommend to the Owner, in writing,
that final acceptance of the entire Work under this contract be made as of the date of the Engineer's
final inspection. The Owner and Engineer will then indicate formal approval and acceptance of the
Work by issuing the “Notice of Final Acceptance® form.

NO PARTIAL ACCEPTANCE - Unless otherwise required by Special Provisions, partial
acceptance of any portion of the Work will not be made. While Substantial Completion notice can
be issued in accordance with the General Conditions to allow use of completed work for its
intended purpose, no acceptance other than the final acceptance of all completed work will be
made. No inspection or approval or Notice of Substantial Completion pertaining to specific parts
of the work shall be construed as final acceptance of any part until written final acceptance of all
work is issued.

METHOD OF MEASUREMENT
Not used.
BASIS OF PAYMENT

Not used.
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SUBMITTALS SECTION

01300

01300.1

01300.2

01300.2.1

01300.2.2

01300.2.2.1

01300.2.2.2

01300.2.2.3

01300.2.2.4

DESCRIPTION

This section covers procedures to be followed by the Contractor when providing information to the
Owner and/or Engineer to obtain approval of materials, equipment, procedures, etc. described in
the Specifications and Drawings.

SHOP DRAWINGS AND MATERIALS SUBMITTALS
NUMBER OF COPIES OF SUBMITTALS

The Contractor shall furnish six (6) copies of each shop drawing and pertinent materials
information sheet to the Engineer for review. A full set of submittals shall be provided to the
Engineer seven (7) days prior to commencement of construction activity. Following review and
approval, two copies shall be returned to the Contractor for his records, two shall be retained by
the Engineer for inspection and verification purposes, and two shall go to the Owner as working
and archival records.

SHOP DRAWINGS

CONTRACTOR REVIEW - The Contractor’s shop drawing submittals shall be reviewed by a
qualified representative of the Contractor, prior to submission to the Engineer. Such review shall
be made to ensure the accuracy and compliance with the technical requirements and performance
described and illustrated in the Drawings and Specifications.

CONTENT - Shop drawings shall include drawings, pictures and sketches with sufficient details
and explanations to reflect the Contractor’s interpretations of components and required
configurations not shown on the drawings, so that a documented record of such can be approved
for incorporation in the Work. These drawings shall be accurate, distinct, and complete and shall
contain all required information, including satisfactory identification of items and unit assemblies
in relation to the Drawings and/or Specifications.

TIMELY SUBMITTAL - Shop drawings shall be submitted sufficiently in advance to allow the
Engineer not less than ten regular working days prior to manufacturing for examining the
drawings.

ENGINEER APPROVAL - When the shop drawings are approved by the Engineer, two sets of
copies will be returned to the Contractor marked "Approved", “Revise as Noted”, “Rejected”,
"Approved Except as Noted", or similar notification. If changes or corrections are necessary, one
set will be returned to the Contractor with such changes or corrections indicated by a brief
statement, and the Contractor shall correct and resubmit the drawings, in triplicate, to the Engineer.

Fabrication work shall not commence until the Engineer has reviewed the pertinent shop drawing/s
and returned copies to the Contractor marked either "Approved" or "Approved - Except as Noted".
Corrections indicated on such submittals shall be considered as changes necessary to meet the
requirements of the Contract Documents and shall not be taken as the basis of claims for extra
work.

Approval of shop drawings will not be required for reinforcing steel that is detailed by the
Contractor in accordance with the Plans and Specifications. Any change from the Plans and
Specifications made by the Contractor in any aspect of the Work shall be approved by the
Engineer in a written Change Order prior to any work being altered from that already approved for
construction.
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SUBMITTALS SECTION

01300

001300.2.3

01300.2.4

01300.3

01300.3.1

01300.3.2

01300.3.3

01300.4

01300.4.1

01300.4.2

MATERIALS INFORMATION SUBMITTALS

In keeping with 01300.2.1 above, the Contractor shall assemble and submit six (6) original copies
of each manufacturer’s catalog cuts and materials information sheets pertaining to materials and
equipment to be furnished and installed in the Work. These submittals shall be enclosed in 3-ring
binders. Failure to submit all materials information may result in the Contractor’s partial payments
to be withheld until submittals are complete. Photocopies of the catalog cuts and information
sheets will not be acceptable as submittals without prior authorization from Engineer.

CONTRACTOR LIABILITY

The Contractor shall assume all responsibility and risk for any re-work or other costs resulting
from errors in Contractor submittals. The Contractor shall be responsible for showing accurate
dimensions and details of connections required to ensure the function of the equipment and/or
component of the Work being illustrated.

SAMPLES
NUMBER OF SUBMITTALS

Whenever requested by the Engineer, the Contractor shall submit at least one sample of each item
or material indicated in the Specifications to the Engineer for inspection and acceptance and do so
at no additional cost to the owner.

TIMELY AND ORDERLY SUBMITTAL

Samples shall be submitted sufficiently in advance of placement of orders that the Engineer shall
have not less than ten regular working days for examining and testing the material for acceptance
prior to delivery to the job site. Samples shall be submitted in an orderly sequence and
appropriately identified so that dependent materials or equipment can be assembled and reviewed
without causing delays in the work or mistakes in their identity.

SELECTION OF COLORS AND TEXTURES

Unless otherwise specified, the Owner and the Engineer will select all colors and textures of
specified items from the manufacturer's standard colors and standard materials, products, or
equipment lines.

OPERATIONS AND MAINTENANCE MANUALS

STRUCTURE OF OPERATIONS AND MAINTENANCE MANUALS

The Contractor shall furnish to the owner four (4) identical sets of Operations and Maintenance
manuals. Each set shall consist of one or more volumes, each of which shall be bound in a
standard size, 3-ring, loose-leaf, vinyl plastic, hard cover binder suitable for bookshelf storage.
Binder ring size shall not exceed 2.5 inches. A table of contents shall be provided which indicates
all equipment in the Operations and Maintenance manuals.

CONTENTS

The Contractor shall include in the Operations and Maintenance Manuals the following
information for each item of mechanical, electrical, and instrumentation equipment:

e Care and maintenance of all finished exposed surfaces.
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SUBMITTALS SECTION

01300

01300.4.3

01300.5

01300.6

01300.7

e Complete operating instructions, including location of controls, special tools or other
equipment required, related instrumentation, and other equipment needed for operation.

e  Preventive maintenance procedures and schedules.

o Complete parts lists, by generic title, identification number, and catalog number, complete,
with exploded views of each assembly.

e Disassembly and reassembly instructions.

e Name and location of nearest supplier and spare parts warehouse.
e  Name and location of manufacturer.

e Recommended start-up, testing and troubleshooting procedures.

e Prints of the record drawings, including diagrams and schematics, as required under the
electrical and instrumentation portions of these specifications.

SCHEDULE OF DELIVERY

Operations and Maintenance manuals shall be submitted in final form to the owner before seventy-
five (75) percent of the Work is completed. Any discrepancies found by the owner and Engineer
in the Operations and Maintenance manuals shall be corrected by the Contractor prior to final
acceptance of the project.

SCHEDULE OF VALUES

At the time of the pre-construction conference, the Contractor shall submit a Schedule of Values of
the Work measured as lump sum bid items. On the Schedule, those items shall be subdivided into
component parts in sufficient detail as to form a basis for determining progress payments during
construction. Quantities, and/or prices, shown on the Schedule shall equal the total contract price
for each lump sum item. Information provided on the Schedule will be reviewed and approved by
the Engineer when found acceptable. That information will then be incorporated into the data used
for preparing the Application for Payment by the Engineer.

CONTRACT CONSTRUCTION SCHEDULE

A construction schedule, prepared in accordance with requirements of the General Conditions,
shall be submitted to the Engineer at the pre-construction conference. Unless required otherwise in
Special Provisions, such schedule shall show the anticipated time of completion, approximate start
dates of identifiable segments of the Work, and anticipated value of the work expected to be
completed in monthly time periods within the contract period.

PROCUREMENT SCHEDULE

At the time of the pre-construction meeting (see Section 01030), the Contractor shall submit a
procurement schedule to the Engineer. This plan shall include all equipment and materials
required for the Work included in the Contract that are not readily available and will require off-
site manufacture and lead time which can affect the progress of the Work. The plan shall show at
least the following information:

Sunrise Engineering, Inc., Standard Specifications for Construction Submittals
This Specification Revised October 4, 2005 Page 3 of 4




SUBMITTALS SECTION
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Equipment/Material Name
Anticipated amount of time for ordering, manufacturing, and shipping to Work site.
Anticipated dates for ordering, receiving and installing.

01300.8 CONSTRUCTION PHOTOGRAPHY RECORDS

When required in the Contract Documents and prior to commencement of any of the Work, the
Contractor shall prepare colored video photography records of all areas of the Contract work site
and provide copies of such records to the Engineer. Such records shall become the property of the
owner and may be used for determining the condition of work site/s and degree of restoration
required for completion of the Work (see also Section 2000).
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QUALITY CONTROL SECTION

01400

01400.1

01400.2

01400.2.1

01400.2.2

01400.2.3

01400.3

01400.3.1

01400.3.2

01400.3.3

01400.4

DESCRIPTION

This section covers quality control of all work and activities on the part of the Owner, the
Engineer, and the Contractor, to ensure compliance with these Specifications and the requirements
of the Contract.

ASSIGNMENT OF RESPONSIBILITY
THE CONTRACTOR

The Contractor has primary responsibility for ensurance of quality control of the Work provided
under the Contract. Therefore, any omission or failure on the part of the Engineer to notify the
Contractor of, or to condemn defective work and/or materials at the time of construction shall not
be taken as acceptance of the work or materials, and the Contractor will be required to correct any
defective work or materials prior to final acceptance.

THE OWNER AND ENGINEER

The Engineer will endeavor to locate any errors or defective materials or workmanship, and call
them to the attention of the Contractor prior to subsequent work being performed. However, the
Engineer is under no obligation to do so, and neither the Owner, nor the Engineer shall be held
liable for errors, or defective material, or defective workmanship performed by the Contractor and
not discovered by the Engineer prior to subsequent work being performed.

CORRECTIONS

Prior to execution of the Agreement, the Engineer may correct errors and omissions to these
Contract Documents by issuing Addenda. After execution of the Agreement, correction of errors,
omissions or other changes necessitated shall be made in accordance with the General Conditions
(Section 00700).

QUALITY OF MATERIALS
COMPLIANCE WITH SPECIFICATIONS

All materials and equipment incorporated in the Work shall be of new manufacture and shall be of
the grade and quality described by these Specifications and the Special Provisions.

SPECIFIED MATERIALS

Where a specific brand or manufacturer’s equipment, model, system, or etc. is specified in these
Specifications, no intention is made to be exclusive or limit competition, but rather to set forth the
minimum standards for quality and performance.

SUBSTITUTION OF MATERIALS

The Engineer, in accordance with the General Conditions (Section 00700.8), may allow
substitution of equipment or materials. The Owner reserves the right to reject substitutions if, in
his opinion, the proposed substitutions will not achieve comparable equipment installation and
performance standards.

QUALITY OF WORK

All workmanship incorporated in the Work covered by the Contract is to be of the grade and
quality described by these Specifications and the Special Provisions.
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QUALITY CONTROL SECTION

01400

01400.5

01400.5.1

01400.5.1.1

01400.5.1.2

01400.5.2

01400.5.2.1

01400.5.2.2

01400.5.3

INSPECTION
AUTHORITY AND DUTIES OF INSPECTOR

AUTHORITY - Inspectors representing the Engineer are authorized to inspect all work performed
and all materials furnished and to reject defective material and any work that is improperly
performed, subject to the final decision of the Engineer. This authority extends to all or any part of
the Work, including the preparation, fabrication, or manufacture of any materials or equipment to
be used for completion of the Work. The Inspector is not authorized to alter or waive the
provisions of these Specifications or other provisions of the Contract Documents. The Engineer
may delegate additional authority to the Inspector when such action is determined to be necessary.

DUTIES - Inspectors keep the Engineer informed as to the progress of the Work and the manner in
which it is performed. Inspectors are also assigned to call the Contractor’s attention to any
observed nonconformance with the Contract Documents. The Inspector will not act as foreman for
the Contractor.

INSPECTION OF MATERIALS

TESTING - In accordance with the Contract Documents and at the option of the Engineer,
materials to be supplied under this contract will be tested and/or inspected either at their place of
origin or at the site of the Work. The Contractor shall give the Engineer written notification well
in advance of actual readiness of materials to be tested and/or inspected at the point of origin.
Satisfactory tests and inspections at the point of origin shall not be construed as a final acceptance
of the material nor shall it preclude re-testing or re-inspection at the site of the Work.

SAMPLES - The Contractor shall furnish such samples of materials as are requested by the
Engineer, without charge. No material shall be incorporated into the Work until the Engineer has
approved it (see Section 01300).

CONTRACTOR LIABILITY
The inspection of the Work shall not relieve the Contractor of any of its obligations to fulfill its

contract as herein provided, and unsuitable materials may be rejected notwithstanding that such
unsatisfactory performance may have been overlooked and accepted or estimated for payment.

Sunrise Engineering, Inc., Standard Specifications for Construction Quality Control
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PROTECTION OF EXISTING IMPROVEMENTS SECTION

01510

01510.1

01510.2

01510.2.1

01510.2.2

01510.2.3

01510.2.4

01510.2.4.1

01510.2.4.2

DESCRIPTION

This section covers measures and instructions for prevention of damage to existing structures and
utilities, whether above ground or underground, during execution of the Work of the Contract.

PROTECTION OF EXISTING UTILITIES
INTEGRITY OF UTILITIES

The Contractor shall be responsible for safeguarding and maintaining the integrity of all conflicting
utilities. This responsibility includes securing the assistance of available utility location services in
the area in which the Work is being performed. The Engineer has attempted to show the location
of all utilities anticipated to conflict with the Work. However, when a conflicting utility line is
discovered that was not shown on the plans, the Contractor shall contact the utility’s owner and
notify the Engineer immediately for resolution of the conflict. When realignment or relocation of
the Work, or relocation of the conflicting utility is deemed necessary, the Engineer shall give
direction in writing for the Contractor to proceed. Work resulting from such direction may be
treated as a changed condition, and appropriate authorization and payment will be made in
accordance with the General Conditions.

LOCATING UTILITIES

It shall be the responsibility of the Contractor to locate and expose or identify all existing utilities,
both underground and overhead, for the purpose of preventing damage to them. The Contractor
shall notify all concerned utility offices at least 48 hours in advance of construction operations in
which a utility agency's facilities may be involved. This shall include, but not be limited to,
irrigation water, culinary water, telephone, gas, and electric.

CHANGES TO UTILITIES

The Contractor shall be responsible for any and all changes to, or re-connections to, public utility
facilities encountered or_interrupted during execution of the Work, and all costs related thereto
shall be borne by the Contractor. The Contractor shall negotiate with, and pay, the respective
utility agency for work it must do in connection with moving, repairing, or restoring its utility(s).
The Contractor shall further make all necessary notifications, scheduling, coordination, and
management of details related to any such interference. The potential or projected cost of any
public utility interference shall be included in the Contractor’s price covering the major Contract
Item to which the interference or changes are attributable.

MAINTENANCE OF SERVICE

CONTINUOUS SERVICE - Unless otherwise required in the Contract Documents, all utilities,
both underground and overhead, shall be maintained in continuous service throughout the entire
contract period. The Contractor shall be responsible and liable for any damages to or interruption
of service caused by the construction.

ACCIDENTAL INTERRUPTION OF SERVICE - In the event of interruption of other utility
services as a result of accidental breakage, the Contractor shall promptly notify the appropriate
responsible authority. The Contractor shall then cooperate with that authority in restoration of
service as soon as possible, and shall bear all cost of repair. In no case shall interruption of any
water or other utility service be allowed outside working hours unless the Engineer has issued prior
authorization. When changeover of service connections to new utility lines becomes necessary,
interruptions of individual services for periods of up to 8 hours will be allowed providing 24 hour
advance notice has been given to affected users.

Sunrise Engineering, Inc., Standard Specifications for Construction Protection-of Existing Improvements
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PROTECTION OF EXISTING IMPROVEMENTS SECTION

01510

01510.2.4.3

01510.3

01510.3.1

01510.3.2

01510.4

01510.5

01510.5.1

01510.5.2

01510.5.3

TEMPORARY INTERRUPTION AND RELOCATION - If the Contractor desires to temporarily
or permanently relocate or shut down any utility or appurtenance, the Contractor shall make the
necessary arrangements and agreements with the owner or operator of the respective utility and
shall be completely responsible for all costs concerned with the relocation or shutdown and
reconstruction. Shutdown and relocation and/or reconstruction shall be subject to inspection and
approval by the Engineer and the owner of the utility.

PROTECTION OF PROPERTY AND EXISTING STRUCTURES

REMOVAL OR RELOCATION OF PROPERTY - All property removed or relocated by the
Work shall be reconstructed in its original or new location as soon as possible. Restoration of
existing property or facilities shall be to a condition as good or better than its original condition.

DAMAGE TO PROPERTY - All property damaged by the Contractor, whether inside or outside
the limits of easements provided by the Owner, shall be the responsibility of the Contractor. All
such damages shall be repaired with like material and restored to its original condition, or better.
Such repair or restoration shall be accomplished at the Contractor's expense without additional
compensation from the Owner.

PROTECTION OF PAVED SURFACES

To avoid unnecessary damage to paved surfaces, tracked equipment shall use rubber cleats or
paving pads when operating on or crossing all existing paved surfaces unless authorized otherwise
in writing by the Engineer.

RIGHTS-OF-WAY AND EASEMENTS

MINIMAL DISTURBANCE OF RIGHTS-OF-WAY - When construction easements have been
obtained by the Owner, the Contractor shall take appropriate measures to minimize disturbances to
surface improvements within the easements. The Contractor shall obtain a signed release from
each property owner, approving restoration work in the construction easements across its
respective property/s.

CONSTRUCTION AREAS - The Contractor shall confine construction operations to the area
within the dedicated rights-of-way for public thoroughfares, or within areas for which construction
easements have been obtained, unless the Contractor has made separate special agreements with
the affected property owners in advance.

PROPERTY OWNER NOTIFICATION - The Contractor shall give at least 48 hours advance
notification of commencement of construction to property owners having land on which
construction will take place. During all construction operations, the Contractor shall construct and
maintain such facilities as may be required to provide access by all property owners to their
property. No one shall be cut off from access to their property for a period exceeding eight (8)
hours unless the Contractor has made special arrangements with the affected persons. The
Contractor shall grade all disturbed surfaces required for motor vehicle traffic at least daily unless
directed otherwise in the Contract Documents or in writing by the Engineer.

Sunrise Engineering, Inc., Standard Specifications for Construction Protection of Existing Improvements
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CHARACTER OF WORKERS, METHODS AND EQUIPMENT SECTION

01500

01500.1 DESCRIPTION

Covers requirements for aptness, competency, quality, and quantity in the labor, equipment, tools,
and materials supplied by the Contractor for execution of the Work.

01500.2 REQUIREMENTS

In order to bring the Work to completion in the manner and on the time schedule required by the
Contract Documents, the Contractor shall provide sufficient labor and equipment with adequate
training and capability as follows:

The Contractor shall employ sufficient labor and equipment with adequate training and
capability for executing the Work to full completion in the manner and time required by these
Specifications.

All workers shall have sufficient skill and experience to perform properly the work assigned to
them. Workers engaged in special work or skilled work shall have appropriate training and
sufficient experience in such work, in the opinion of the Engineer, to perform all work
properly and satisfactorily.

Any person employed by the Contractor or by any Subcontractor who, in the opinion of the
Engineer, does not perform their work in a proper and skillful manner or is intemperate or
disorderly shall, at the written request of the Engineer, be removed forthwith by the Contractor
or Subcontractor employing such person. Such person(s) shall not be employed again in any
portion of the Work without the approval of the Engineer. When such action is considered,
and if requested by that employee, a hearing attended by the employee, Engineer, and
Contractor shall be conducted before final dismissal action is taken.

Should the Contractor fail to remove such person or persons as required above or fail to
furnish suitable and sufficient personnel for the proper execution of the Work, the Engineer
may suspend the Work by written notice until such order is complied with.

All equipment, which is proposed to be used on the Work, shall be of sufficient size and in
such mechanical condition, in the opinion of the Engineer, as to produce a satisfactory quality
of Work. Equipment used on any portion of the Work shall be fitted with appropriate
protective devices in accordance with OSHA and other applicable safety regulations such that
no injury to employees, the Work, or to adjacent property will result from its use.

When the specific methods and equipment to be used by the Contractor in accomplishing the
Work are not described in the Contract Documents, the Contractor is free to use any methods
or equipment that will accomplish the Work in conformity with the requirements of this
Contract.

Sunrise Engineering, Inc., Standard Specifications for Construction Character of Workers, Methods and Equipment
This specification revised March 9, 1999 Page1of1




ENVIRONMENTAL CONTROL SECTION

01520

01520.1

01520.1.1

01520.1.2

01520.1.3

01520.2

01520.3

01520.3.1

01520.3.2

01520.3.2.1

01520.3.2.2

01520.3.3

01520.3.3.1

01520.3.3.2

DESCRIPTION

This Section includes requirements that shall be followed by the Contractor, to protect the
environment, while performing work under this contract. The Contractor shall also comply with
any applicable additional requirements made by federal, state, or local government agencies.

RELATED WORK AND REFERENCED SECTIONS

Section 00700 — General Conditions, paragraph 32 (for RDA funded projects)
SUBMITTALS

Section 01300 — Submittals.

DEFINITIONS

Not used.

MATERIALS

Not used.

CONSTRUCTION REQUIREMENTS

EXPLOSIVES AND BLASTING

The use of explosives on the work will not be permitted unless approved otherwise in the Contract
Documents or in writing by the Engineer.

DUST ABATEMENT

CONTROL MEASURES - The Contractor shall furnish all labor, equipment, water and means
required to provide effective dust control and abatement measures. Control measures shall be
applied as often as necessary and wherever directed in writing by the Engineer, to prevent
construction operations from producing dust in amounts that may be damaging to property,
vegetation, or animals, or detrimental to persons within reasonable proximity of the work site.

HAUL ROUTES AND WORK SITES - The Contractor shall identify haul routes or material
handling areas, outside of the Work site, whereon dust may be generated, and shall exercise
appropriate measures to abate any dust problem caused by its operation. Such dust abatement
measures shall be taken immediately when observed or when required in writing by the Engineer.

STORM AND GROUND WATER

PERMITS REQUIRED - If a storm water NPDES permit is required, the Contractor is
responsible to obtain such permit and comply with the conditions thereof.

CONTROL MEASURES - The Contractor shall provide and maintain, at all times during
construction, ample means and devices to promptly remove all water entering the Work, whether
the water is surface or ground water. Water removed by the Contractor shall be directed into
ponds or areas separated from live streams or drainage ways, to keep sediment from entering live
water.

Sunrise Engineering, Inc., Standard Specifications for Construction Environmental Control
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ENVIRONMENTAL CONTROL SECTION

01520

01520.3.3.3

01520.3.3.4

01520.3.3.5

01520.3.4

01520.3.5

01520.3.6

01520.3.6.1

01520.3.6.2

01520.3.6.3

01520.3.6.4

DRAINAGE PATTERNS - In excavation, fill, and grading operations, the Contractor shall take
care, to disturb the existing drainage pattern as little as possible. Particular care shall be taken not
to direct drainage water onto private property or into streets or drainage ways inadequate for the
increased flow.

FORDING OF WATERWAYS - Fording of live streams or any body of live water to accomplish
the Work shall not be permitted. Mechanized equipment also shall not be operated in live water to
accomplish the Work unless authorized in writing by the Engineer, or in the Contract Documents.

FILLING OF WATERWAYS - The Engineer will not approve the filling of any ditches, washes,
drainage ways, streams, wetlands, or other surface waters by the Contractor to accomplish the
Work unless specific instructions are included in the Contract Documents which will provide for
how the affected drainages or surface waters are to be treated.

NOISE ABATEMENT

In or near inhabited areas, particularly residential areas, the Contractor's operations shall be
performed in a manner to prevent noise from becoming a nuisance or problem. Particular
consideration shall be given to noise generated by repair and service activities during the night
hours.

CHEMICALS

All chemicals and/or petroleum based products used during project construction or furnished for
project shall be handled, applied and disposed of in strict accordance with the printed instructions
of the manufacturer and regulations enforced by Federal, State and Local health authorities.

WASTE AND SURPLUS MATERIALS DISPOSAL

CLEAN WORK SITE - The Contractor shall keep the work site, haul roads and other areas of use
in a neat, clean condition, free from any accumulation of surplus materials. It shall be the
responsibility of the Contractor, at its own expense, to remove and legally dispose of all surplus
materials resulting from all Work activities performed in accordance with the Contract Documents.

SURPLUS MATERIAL - Surplus material includes, but is not limited to, salvaged materials and
equipment that otherwise would have been abandoned in place, rocks too large to be used as
backfill, wood and other organic or unsuitable materials, trash, rubbish, and waste products of any
nature, and any other debris generated by the Work.

REGULATORY COMPLIANCE - Disposal of surplus materials shall be accomplished in
accordance with all local codes, laws, ordinances, and all applicable safety laws (particularly to the
requirements of Part 1926 of the OSHA Safety and Health Standards for Construction) in affect at
the approved disposal site. In no case shall it be acceptable for any surplus material to be disposed
of in streams, marshes or wetlands.

APPROVAL OF DISPOSAL - The Engineer will not approve any disposal operation, which
creates an unsightly and/or unsanitary nuisance. The Contractor shall maintain disposal sites in a
reasonable condition of appearance during construction. When designated and/or public disposal
sites are unavailable, written approval must be obtained from the Engineer to dispose of any
surplus materials on any other site. All disposal sites are subject to approval by the Engineer. The
Contractor shall secure permission and all permits required for use of any dumpsite not previously
arranged and designated by the Owner. The Contractor shall retain copies, and provide copies
upon request, of all disposal permits and/or agreements obtained for the Contract Work.

Sunrise Engineering, Inc., Standard Specifications for Construction Environmental Control
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ENVIRONMENTAL CONTROL SECTION

01520

01520.3.6.5

01520.3.7

01520.3.8

01520.3.8.1

01520.3.8.2

01520.3.9

01520.3.9.1

01520.3.9.2

01520.3.9.3

01520.3.9.4

01520.3.9.5

SCHEDULED REMOVAL - The Contractor shall establish regular intervals of collection and
disposal of surplus materials during construction. Stockpiling of surplus materials for later
disposal will not be approved or allowed.

OPEN BURNING

Open burmning of materials may be allowed only in strict accordance with all regulations in effect
for the area at which the buming would be performed, and the Contractor shall obtain any
necessary permits from the appropriate governing entity prior to the start of burning. The
Contractor shall not allow fire to spread beyond the material intended for burning. No
accumulation of residue from burning shall remain on or adjacent to the construction site, without
written approval of the Engineer.

SANITATION

TOILETS - The Contractor shall provide fixed or portable chemical toilets for employee use in
conformance with the requirements of Part 1926 of the OSHA Standards for Construction and
when public toilets are not available or within fifteen (15) minutes walking distance of the Work
site.

COLLECTION OF WASTES - The Contractor shall be responsible for daily collection of all
sanitary and organic wastes. All wastes and refuse from sanitary facilities provided by the
Contractor shall be disposed of away from the site in accordance with all laws and regulations
pertaining thereto.

HAZARDOUS MATERIAL

REGULATORY COMPLIANCE - Disposition of any hazardous material or toxic or hazardous
waste shall be made in accordance with the requirements and regulations administered by the State
agency wherein the Work site is located.

ABNORMAL CONDITONS - Abnormal conditions include, but are not limited to, the following:
buried barrels with liquid or solid contents; buried or above ground tanks with liquid contents;
obnoxious odors; excessively hot earth; stained and discolored soils; smoke; unidentifiable
powders, sludge, pellets; or any other similar condition.

DISCOVERY AND NOTIFICATION - If any abnormal conditions are encountered during
construction, which indicate the presence of a hazardous material, toxic, or hazardous waste, the
Contractor shall immediately suspend work in the area of the discovery and notify the Engineer
and treat the situation with extreme caution. The Contractor's operation in the area of discovery
shall not resume until so directed by the Engineer; however, the Contractor shall continue working
in other areas of the project, unless otherwise directed by the Engineer.

DISPOSAL - When it becomes necessary for the Contractor to dispose of discovered materials, the
work may be considered a change and administered in accordance with the General Conditions.
Should the disposition of discovered waste material require special procedures or handling by
certified personnel, the Contractor will make all such arrangements. When it becomes necessary to
obtain permits for transporting or handling discovered material, the Owner will obtain the permits.

SPILLS AND NOTIFICATION - In the event of spills of petroleum-based products or hazardous
wastes by the Contractor, the Contractor shall immediately notify the Engineer. The Contractor
shall also notify the appropriate State environmental enforcement agency, unless the spill consists
of less than one (1) gallon of petroleum based products. In no case will notification be made later

Sunrise Engineering, Inc., Standard Specifications for Construction Environmental Control
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ENVIRONMENTAL CONTROL SECTION

01520

01520.3.9.6

01520.3.10

01520.3.10.1

01520.3.10.2

01520.3.11

01520.3.11.1

01520.3.11.2

01529.3.11.3

than 24 hours after the discovery of the spill. In addition, written notification shall also be made
within 5 calendar days of the discovery.

COST OF CLEANUP - All costs for cleanup and disposal of hazardous materials due to spills,
inappropriate handling, or negligence of the Contractor shall be borne by the Contractor.

ENVIRONMENTAL COMPLIANCE

REGULATORY COMPLIANCE - The Contractor shall comply with the applicable requirements
of the National Historic Preservation Act as it relates to the preservation of ALL environmental
resources. Clearance for protection of environmental resources located within the designated
Work site is the responsibility of the Owner and such clearance has been obtained for the Contract,
unless provided for otherwise in the Contract Documents.

DISCOVERY OF HISTORIC/ARCHEOLOGICAL OBJECTS — The Contractor shall observe the
following:

e DISCOVERY AND NOTIFICATION - If a suspected or unsuspected historic, archeological,
or paleontological item, feature, or site is encountered, construction operations shall be
immediately stopped in the vicinity of the discovery and the Engineer shall be notified of the
nature and exact location of the findings. The Contractor shall not damage the discovered
objects and shall provide written confirmation of the dis<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>