



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

Kim Hood
Executive Director

Division of Facilities Construction and Management

David G. Buxton
Director

STAGE 1 ADDENDUM #1

Date: 26 January 2009

To: Contractors

From: Darrell Hunting, DFCM – Project Manager

Reference: East Canyon State Park - Recreation Rehabilitation Phase III
Division of Parks & Recreation
DFCM Project No. 04015510

Subject: **Stage 1 - Addendum No. 1**

Pages	<u>Cover Page</u>	<u>1 page</u>
	Total	1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES – No Schedule changes

1.2 GENERAL – RFS – Page 8, Item 17 Interviews. The selection committee will short-list firms/teams based on their submitted past performance ratings/references, statement of qualifications and project management plan only. Interviews will not be scheduled. This short-listing will take place on Tuesday February 3, 2009.

1.3 GENERAL – RFS – Page 9, Item 19, Short-Listing. DFCM will short-list up to six (6) firms.