



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

F. KEITH STEPAN
Director

ADDENDUM #1

Date: April 19, 2007
To: Contractors
From: Michael A. Ambre, Project Manager, DFCM
Reference: USU Moab Satellite Campus Re-Roof
Utah State University
Project Number 06149300

Subject: Addendum No. 1

Pages	<u>Addendum</u>	1	page
	Total	1	page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.

1.2 General

In the pre-bid walk through it was stated that the large satellite dish would be removed by the contractor and stored at the rear of the building. This has changed as per this addendum. Now the contractor is responsible for both removing the satellite dish and disposing of it along with all CMU blocks. The smaller satellite dish will also become the contractor's responsibility to remove and dispose of. The small heating/cooling unit with four angle iron supports has been abandon and is to be removed and disposed of properly. The bid should include 25 feet of commercial grade gutter and one down spout installed in the rear of the building. A roof history report is required and can be found at:

http://www.dfc.state.ut.us/downloads/Roofing/single_ply_roof_history.pdf

End of Addendum #1