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ADDENDUM NO. 1 
 
Date: October 27, 2009 
 
To:  Contractors 
 
From: Jim Russell – Project Manager 
 
Reference: New Holladay Liquor and Wine Store 
  Department of Alcoholic Beverage Control – Holladay, Utah 
  DFCM Project No. 06232030 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Architect’s Addendum No. 1 4 pages 
 Total  5 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES:    No Project Schedule changes. 
 
1.2 GENERAL ITEMS:    See attached Architect’s Addendum No. 1 
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Addendum No. 1 Issued:  10/27/09 
 

Addendum No. One 
for the 

Holladay Liquor Store 
MHTN Project No. (2008552) 

 
All Contractors submitting proposals on the above captioned project shall be governed by the following 
addendum, changes and explanations to the bidding documents dated Sept 28, 2009   and shall submit their 
bids in accordance therewith: 
 
Changes to the Project Manual: 
A1.1 075423 THERMOPLASTIC MEMBRANE ROOFING  
 1. Paragraph  2.2 A 1 Manufacturers:  Add:   d.  GAF 
 
Changes to the Drawings: 
A1.2 Drawing LI501 - Revise the mainline and lateral line depth on details A1 and C3 to read 24’ and 15” 

respectively. 
 
A1.3 Drawing LI502 - Revise paragraph 13 to read a maximum of two valves shall be installed on each 

valve manifold or main line tee. 
 
 IRRIGATION LEGEND - Change the Hunter MP Strip/Corner W/MPR40-04-CV 4" to be a MPR 06-

CV 6" UNIT. 
 
A1.4 Drawing LP101 - Add tree callouts as per ADD01-L01 and ADD01-L02 and Keynotes per  
 ADD01-L03 
 
A1.5 Drawing A6.01 - FINISH LEGEND - Add the following alternate finish options: 
 F2 (Option 2) 
  MANF: AMERICAN OLEAN 
  STYLE: AVENUE ONE 
  A - SIDEWALK AU03 
  B - PLAYGROUND SAND AU02 
  C - BROWNSTONE AU04 
 
 F5 (Option 2) 
  MANF: AMERICAN OLEAN 
  STYLE: AVENUE ONE,  
  COLOR: COFFEE SHOP AU05 
  SIZE: 12x12 
 
Attachments: 
 ADD01-L01 PARTIAL PLANTING PLAN 
 ADD01-L02 PARTIAL PLANTING PLAN 
 ADD01-L03 KEYNOTES 
 
End of Addendum No. 1 








