



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: November 15, 2007

MULTI-PURPOSE BUILDING – UCAS CHARTER SCHOOL
UTAH VALLEY STATE COLLEGE
OREM, UTAH

DFCM Project No: 06304790
 Estimate: \$1,650,000
 Project Manager: Kurt Baxter

| CONTRACTOR | BID BOND | ADD REC | BASE BID | ADD ALT #1 | TOTAL BID | COMPL DATE |
|---------------------------------------|----------------|---------|-------------|------------|-------------|----------------|
| Layton Construction Co Inc | ✓ | 2 | \$1,609,000 | \$40,000 | \$1,649,000 | August 4, 2008 |
| Broderick & Henderson Construction LC | ✓ | 2 | \$1,719,300 | \$47,500 | \$1,766,800 | August 4, 2008 |
| Peck Ormsby Construction Company | ✓ | 2 | \$1,780,000 | \$50,000 | \$1,830,000 | August 4, 2008 |
| Garff Construction Corp | ✓ | 2 | \$1,833,000 | \$46,000 | \$1,879,000 | August 4, 2008 |
| Hughes General Contractors | NON-RESPONSIVE | | | | | |

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, November 15, 2007 at 3:00 PM

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Friday, November 16, 2007. Contractors whose sublists are received after 3:00 PM will be disqualified.

