



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

# ADDENDUM NO. 1

Date: June 23, 2008

To: Contractors

From: Matt Boyer, Project Manager, DFCM

Reference: Stewart Stadium - Roof Leak Repairs  
Weber State University - Ogden, Utah  
DFCM Project No. 07019810

Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	<u>Addendum</u>	<u>1 page</u>
	Total	2 pages

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.

1.2 **GENERAL ITEMS**

1.2.1 Specifications from Innovative Roofing Consultants, Inc.



WEBER STATE UNIVERSITY • STADIUM OFFICES LEAK REPAIR SPECIFICATIONS  
**ADDENDUM NO. 01**

---

The data included herein is issued as a clarification, change, deletion or addition to the Stadium Offices Leak Repair Specifications dated 06/01/08. Except as affected by information contained herein, all other parts of the Stadium Offices Leak Repair Specifications dated 06/01/08 shall remain in full force and effect as issued.

It shall be the sole responsibility of all bidders to appropriately disseminate this information to all concerned prior to the assigned bid opening date and time. Receipt of the addendum shall be recorded by the bidder in the appropriate space on the Bid Form.

This addendum becomes a part of the Stadium Offices Leak Repair Specifications dated 06/01/08, and the cost of all items covered herein shall be included in the bidders prices listed on the Bid Form.

Item No. 01 – SCHEDULE:

1. There are summer events scheduled on July 9<sup>th</sup>, 10<sup>th</sup> and 11<sup>th</sup>.
2. Football games are scheduled for August 28<sup>th</sup> and September 13<sup>th</sup>.

Item No. 02 – REMOVABLE CONCRETE STEPS: The removable concrete steps are secured with bolts through the concrete below and cannot be moved without being broken up. The

Item No. 03 – JOINTS:

1. The joints around the removable concrete steps shall be sealed the same as the vertical joints.
2. The horizontal joint at the bottom of the stadium that runs north/south the length of the stadium shall be sealed the same as the vertical joints.
3. If Alternate Bid No. 2 is accepted, the joints around the two entrances into the stadium (adjoining joints No. 3 and 11 on the Stadium Site Plan) shall be sealed the same as the vertical joints.

THERE IS A TOTAL OF ONE (1) PAGE THAT MAKES UP THIS ADDENDUM, INCLUDING ATTACHMENTS.

END OF ADDENDUM