State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #3

Date:	March 20, 2008
To:	Contractors
From:	Vic Middleton, Project Manager, DFCM
Reference:	Greendale Maintenance Station Replacement Utah Department of Transportation – Daggett County, Utah DFCM Project No. 07029900
Subject:	**Addendum No. 3**
Pages	Addendum 1 page Total 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 **SCHEDULE CHANGES –** There are no changes to the project schedule.

1.2 **GENERAL – The 2008 Utah Legislature passed SB 220 entitled: "Cause of Action for Defective Construction." The Governor of the State of Utah has signed the bill. The bill becomes effective 60 days after the close of the 2008 Legislative General Session. While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.**

.