



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

### Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

# MEMORANDUM

Date: June 8, 2007  
To: Interested Parties  
From: Dana J. Edwards, DFCM  
Reference: Weber State University  
Hurst Center for Lifelong Learning –Design  
DFCM Project No. 07110810  
Subject: **Short List Information**

---

DFCM would like to thank all of the design firms that expressed interest in pursuing the Hurst Center for Lifelong Learning selection. Following the evaluations statements of qualifications and past performance, DFCM is pleased to announce that the following firms will proceed to the next phase of the selection process:

**EDA Architects**  
**Gillies Stransky Brems Smith, PC**  
**HFS Architects**  
**Jacoby Architects**  
**MHTN Architects, Inc.**

Final Selection Interview date has changed. The revised final selection interviews are scheduled to be held **Thursday, June 14, 2007, at Weber State University, 3<sup>rd</sup> Floor, Skybox.** The interview schedule is as follows:

<b>Jacoby Architects</b>	<b>9:00 am to 9:45 am</b>
<b>EDA Architects</b>	<b>10:00 a to 10:45 am</b>
<b>HFS Architects</b>	<b>11:00 am to 11:45 am</b>
<b>MHTN Architect, Inc.</b>	<b>1:00 pm to 1:45 pm</b>
<b>GSBS Architecture</b>	<b>2:00 pm to 2:45 pm</b>

The selection committee members for this project are:

**Norm Tarbox - WSU**  
**Pierre Langue, AIA – Axis Architects**  
**Mel Sowerby – Building Board**  
**Bill Bowen - DFCM**

If you have any questions please do not hesitate to call Mr. Bill Bowen (801) 538-3271 or myself at (801) 538-3412.

**Weber State University**  
**Hurst Center for Lifelong Learning - Design**  
**DFCM Project No. 07110810**

**Friday, June 8, 2007**

	Points	<b>A</b>	<b>B</b>	<b>C</b>	<b>D</b>	<b>E</b>	<b>F</b>	<b>G</b>	<b>H</b>	<b>I</b>	<b>J</b>	<b>K</b>
Past Performance	20	18.0	18.8	18.8	18.0	18.0	19.0	17.2	18.0	17.6	18.4	17.6
Strength of Team	30	24.0	27.5	25.5	27.0	26.0	24.8	25.3	27.8	24.8	22.5	24.0
Project Management Approach	30	19.0	29.5	20.5	27.0	28.0	14.8	27.3	22.8	19.8	20.0	19.0
Schedule	20	16.0	19.0	17.0	18.0	18.0	16.5	17.5	18.5	16.5	15.0	16.0
	100	<b>77.0</b>	<b>94.8</b>	<b>81.8</b>	<b>90.0</b>	<b>90.0</b>	<b>75.0</b>	<b>87.2</b>	<b>87.0</b>	<b>78.6</b>	<b>75.9</b>	<b>76.6</b>