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ADDENDUM #1 
 
Date: October 18, 2007 
 
To:  Contractors 
 
From: Mike Ambre, Project Manager, DFCM 
 
Reference: Moab Regional Center Security Upgrade  
  Department of Human Services – Moab, Utah  

DFCM Project No. 07144400 
 
Subject: Addendum No. 1 
 
Pages Addendum         1       page 
 Architects Addendum                                              1       page 
 Total                                                                         2       pages 
 
 
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid 
Form. Failure to do so may subject the Bidder to Disqualification.    
 
1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.    
 
1.2       GENERAL –   P+A Architects – Clarifications to the Specifications. 
 
 

 
 
 
 

 
 



ADDENDUM NO. 1 
Date: October 16th, 2007 
 
PROJECT: 
 
Moab Regional Center 
Interior Upgrades 
1165 South Highway 91 
Moab, Utah 
DFCM Project No. 07144400 
 
ARCHITECT: 
 
P+A ARCHITECTS 
821 EAST KENSINGTON AVENUE 
SALT LAKE CITY, UT  84105 
 
The original Contract Documents issued for the above noted project are amended as noted in this 
Addendum.  It shall be the sole responsibility of the bidder to appropriately disseminate this information 
to all concerned prior to the assigned bid time and date, and to coordinate the Addendum with the 
Contract Documents. 
 
This Addendum consists of a total of One (1) 8 ½”x11” documents, including this document.   
 
If there are still unresolved questions after examining this addendum, please submit those questions via 
telephone or facsimile as soon as possible so that an addendum can be issued to clarify those issues in 
a timely manner. 
 
General: 
 
1. The general contractor shall factor into their work time to come in on two Saturdays and 

Sundays during the construction process. 
 
Architectural: 
 
1. See architectural drawing A/FP101.  Note plastic laminate counter top located in Observation 

Room100.  Note section indicator reference number to be changed from 01/ADT500 to 
06/ADT500. 

 
Electrical: 
 
1. See electrical drawing E-PP101.  See keyed note number 4.  Conduit and junction box shall 

be provided as noted on architectural drawing AFP101 reference notes number 8 and 9 and 
exact location shall be coordinated with owner. 

 
End of Addendum 1 


