



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: November 14, 2007

To: Contractors

From: Rick James, Project Manager, DFCM

Reference: Fifth Floor Remodel (DHS) – Provo Regional Center
Division of Facilities Construction & Management - Provo, Utah
DFCM Project No. 07156400

Subject: **Addendum No. 1**

Pages	Addendum	1	page
	<u>Re-Formatted Electrical Drawings</u>	<u>4</u>	<u>pages</u>
	Total	5	pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.

1.2 GENERAL – .HFS Architects Drawings.

