



## STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

## Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: February 23, 2009

**HVAC UPGRADES – CANNON HEALTH BUILDING**  
**DEPARTMENT OF HEALTH**  
**SALT LAKE CITY, UTAH**DFCM Project No: 07177390  
Estimate: \$321,000  
Project Manager: Craig Wessman

CONTRACTOR	BID SEC	ADD RECD	BASE BID	ADD ALT #1	ADD ALT #2	TOTAL BID	COMPL DATE
Mechanical Service & Systems	✓	1	\$189,230	\$170,091	\$156,235	\$515,556	April 30, 2009
SR Mechanical	✓	1	\$192,000	\$165,000	\$179,900	\$536,900	April 30, 2009
KOH Mechanical Contractors	✓	1	\$198,975	\$219,289	\$198,975	\$617,239	April 30, 2009
Harris Companies	✓	1	\$235,484	\$141,558	\$155,687	\$532,729	April 30, 2009
Harris Air Systems Inc.	✓	1	\$240,765	\$168,286	\$173,276	\$582,327	April 30, 2009
Tod R Packer Heating & Air Conditioning	✓	1	\$241,247	\$183,832	\$160,678	\$585,757	April 30, 2009
Ralph Tye & Sons Inc	✓	1	\$243,348	\$121,287	\$ 92,683	\$457,318	April 30, 2009
Rocky Mountain Mechanical	✓	1	\$277,967	\$184,647	\$195,138	\$657,752	April 30, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on Monday, February 23, 2009 at 2:30 PM.

---

Marla Workman  
Contract Coordinator**Sublists are to be submitted to DFCM no later than 2:30 PM on Tuesday, February 24, 2009. Contractors whose sublists are received after 2:30 PM will be disqualified.**