



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BID COVERING:

DATE: December 2, 2009

HVAC SYSTEM RENOVATION PHASE 2 – ADMINISTRATION BUILDING
DEPARTMENT OF NATURAL RESOURCES
SALT LAKE CITY, UTAH

DFCM Project No: 07183500
 Construction Budget: \$740,000
 Project Manager: Craig Wessman

CONTRACTOR	BID BOND	ADD RECD	BASE BID	COMPL DATE
Tod R. Packer Heating & A/C	✓	1	\$579,600	June 1, 2010
U.S. Mechanical LLC	✓	1	\$589,000	June 1, 2010
Nichols Building LLC	✓	1	\$612,900	June 1, 2010
Rocky Mountain Mechanical	✓	1	\$627,988	June 1, 2010
Briskey Mechanical Inc	✓	1	\$628,610	June 1, 2010
Ralph Tye & Sons Inc	✓	1	\$628,867	June 1, 2010
Garff Construction Corp	✓	1	\$629,800	June 1, 2010
J.L. Hardy Construction	✓	1	\$639,744	June 1, 2010
Mechanical Service & Systems Inc	✓	1	\$642,210	June 1, 2010
Schoonmaker Electro-Mechanical Inc	✓	1	\$646,923	June 1, 2010
Keller Construction Inc	✓	1	\$647,073	June 1, 2010
Broderick & Henderson Const LC	✓	1	\$665,200	June 1, 2010
KHI Mechanical	✓	1	\$669,923	June 1, 2010
Harris Mechanical Intermountain	✓	1	\$724,982	June 1, 2010

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, December 2, 2009 at 3:00 PM.

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, December 3, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.