



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM No. 1

Date: 7 July 2008

To: CMGC'S

From: Bill Bowen, Project Manager, DFCM

Reference: University of Utah
College of Nursing Seismic Renovation & Remodel

DFCM Project #: 07260750

Subject: **Addendum No. 1**

Pages: Addendum 2 page
Total Pages 2 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

-
1. **SCHEDULE CHANGES** – No schedule changes
 2. **General:**
 - 2.1. Please provide an organizational chart/matrix for both the Preconstruction Phase and Construction Phase as described in the CMGC RFP, paragraph 15.F.

- 2.2. Please include a line fee item in the Preconstruction Phase matrix for the CMGC to assist with the on-site management of the Abatement Contractor.
3. For questions regarding this solicitation, please contact Bill Bowen, DFCM, at (801) 538-3271. **No others are to be contacted regarding this solicitation.** Failure to adhere to this rule will result in disqualification from the project selection process.

End of Addendum