



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #2

Date: July 7, 2008

To: Contractors

From: Vic Middleton, Project Manager, DFCM

Reference: Sand Hollow State Park OHV Campground
Division of Parks & Recreation – Hurricane, Utah
DFCM Project No. 07265510

Subject: Addendum No. 2

Pages	<u>Addendum</u>	1	page
	Total	1	page

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.
- 1.2 **GENERAL ITEMS** – Question and answer from the mandatory meeting held on June 26, 2008 at 2:00 PM.
 - 1.2.1 Question: Do quantities for base gravel and granular borrow include compaction?
Answer: Yes, in-place quantities.

YOU ARE ADVISED that the final contract will be supplemented by the fore-going addendum and that proper acknowledgment will be required on the bid.

BY ORDER OF: Vic Middleton, Project Manager

