



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: April 15, 2009

Hurricane Maintenance Complex
UDOT – Hurricane, Utah

DFCM Project No: 07292900
Estimate: \$4,100,000.00
Project Manager: Jeff Reddoor

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	TOTAL	COMPL DATE
Jacobson Construction	BB	4	\$2,183,000.00	\$47,000.00	\$2,230,000.00	December 31, 2009
Culp Construction	BB	4	\$2,253,000.00	\$21,650.00	\$2,274,650.00	December 31, 2009
Watts Construction	BB	4	\$2,298,964.00	\$123,367.00	\$2,422,331.00	December 31, 2009
Carter Enterprises	BB	4	\$2,374,000.00	\$65,000.00	\$2,439,000.00	December 31, 2009
Bud Mahas	BB	4	\$2,475,000.00	\$105,000.00	\$2,580,000.00	December 31, 2009
Hughes Construction	BB	4	\$2,542,000.00	\$45,000.00	\$2,587,000.00	December 31, 2009
C.E.C. I.	BB	4	\$2,663,465.00	\$49,284.00	\$2,712,749.00	December 31, 2009
CSM	BB	4	\$2,799,988.00	\$54,000.00	\$2,853,988.00	December 31, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on April 15, 2009 at 2:00 PM

Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:00 PM on April 16, 2009. Contractors whose sublists are received after 2:00 PM will be disqualified.