



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: January 7, 2010  
To: Contractors  
From: Matthias Mueller – Project Manager  
Reference: Gibson Science Center Addition  
Southern Utah University – Cedar City, Utah  
DFCM Project No. 07297730  
Subject: **Addendum No. 1**

Pages	Addendum Cover Sheet	1 page
	100% Complete Specifications Vol I	866 pages
	100% Complete Specifications Vol II	625 pages
	<u>100% Complete Drawings</u>	<u>278 pages</u>
	Total	1,770 pages

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES:** No Project Schedule changes.

1.2 **GENERAL ITEMS:** 100% Complete Specifications and Drawings posted on website.