



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

Kim Hood
Executive Director

Division of Facilities Construction and Management

David G. Buxton
Director

ADDENDUM

Date: 12 February 2009

To: Contractors

From: Brent Lloyd, DFCM – Project Manager

Reference: Richfield Campus – Parking Lot Expansion and Bus Parking Lot
Snow College – Richfield, Utah
DFCM Project No. 07348710

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	3 pages
	Total	3 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – No Schedule changes

1.2 GENERAL – See attached “Addendum No. 01”

ADDENDUM NO. 01

STATE OF UTAH

**SNOW COLLEGE RICHFIELD
PARKING LOT EXPANSION AND BUS PARKING
IMPROVEMENTS**

DFCM PROJECT # 07348710

February 12, 2009

The following changes shall be made to the Project:

1. Electrical Drawings (Sheet E1-E6) were not available at the time of the site showing. These drawings are now posted to the DFCM web site and are part of the Contract
2. The Itemized Unit Price Schedule did not list Item 12 'Sidewalk Removal'. A new Itemized Unit Price Schedule is attached and shall be part of this addendum; it must be submitted with the Bid Form.

**Snow College Richfield
 Parking Lot Expansion and Bus Parking Improvements
 DFCM Project No: 07348710**

Itemized Unit Price Schedule

UNIT PRICES

PARKING LOT EXPANSION

Item No.	Description	Approximate Quantity/Units	Unit Price \$	Amount \$
1	Project Mobilization	1 ea./Lump		
2	Project Traffic Control	1 ea./Lump		
3	Clearing & Grubbing	1 ea./Lump		
4	Imported Granular Fill	300 Cubic Yds.		
5	Untreated Base Course 4" Thick	5,500 Sq. Ft.		
6	Untreated Base Course 6" Thick	32,000 Sq. Ft.		
7	60" Diameter Drainage Sump	1 ea./Lump		
8	Excavation & Subgrade Preparation	1 ea./Lump		
9	Remove Asphalt Pavement	120 Sq. Yds.		
10	Remove Concrete Curb & Gutter	540 Ln. Ft.		
11	Remove Concrete Sidewalk	102 Sq. Yds.		
12	Remove & Relocate Sign	1 ea./Lump		
13	Material Sampling & Testing	1 ea./Lump	THIS ITEM OMITTED	
14	3-1/2" Hot Plant Mix Bituminous Surface	31,000 Sq. Ft.		
15	Asphalt Pavement Sawing	540 Ln. Ft.		
16	Concrete Sawing	60 Ln. Ft.		
17	Pavement Marking Paint	1 ea./Lump		
18	Accessible Parking Sign	3 Each		
19	Stop Sign	1 ea./Lump		
20	Concrete Curb & Gutter	770 Ln. Ft.		
21	Concrete Driveway	700 Sq. Ft.		
22	Concrete Sidewalk 4" Thick	3,500 Sq. Ft.		
23	Pedestrian Access Ramp	3 Each		
24	Parking Lot Lighting System	1 ea./Lump		
			Subtotal =	\$

UNIT PRICES

BUS PARKING IMPROVEMENTS

Item No.	Description	Approximate Quantity/Units	Unit Price \$	Amount \$
1	Hot Mix Asphalt (PG-58-22) (1/2" Max.)	13,490 Sq. Ft.		
2	Excavation	13,490 Sq. Ft.		
3	Untreated Base Course	13,490 Sq. Ft.		
4	24-inch Concrete Curb & Gutter	408 Ln. Ft.		
5	Pavement Marking Paint	1 ea./Lump		
			Subtotal =	\$
			Total Bid Price =	\$