



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

VALUE BASED SELECTION

COST PROPOSALS COVERING:

DATE: June 27, 2013

GEORGE S. ECCLES STUDENT LIFE CENTER
UNIVERSITY OF UTAH
SALT LAKE CITY, UTAH

Project Manager: Rick James
 DFCM Project No: 08015750
 FLCC: \$43,259,000

| CONTRACTOR | BID BOND | ADD REC | BASE PROPOSAL \$ | ADD ALT #1 \$ | ADD ALT #2 \$ | ADD ALT #3 \$ | ADD ALT #4 \$ | ADD ALT #5 \$ | ADD ALT #6 \$ | ADD ALT #7 \$ | COMP DATE |
|---------------------------------|----------|---------|------------------|---------------|---------------|---------------|---------------|---------------|---------------|---------------|-------------------|
| Big-D Construction Corp | ✓ | 9 | 37,434,296 | 3,756,000 | 198,000 | 1,284,000 | 25,000 | 105,000 | 105,000 | 26,000 | November 28, 2014 |
| Gramoll Construction Company | ✓ | 9 | 41,000,000 | 4,200,000 | 27,700 | 1,200,000 | 12,100 | 98,400 | 103,500 | 25,900 | December 1, 2014 |
| Jacobsen Construction Co Inc | ✓ | 9 | 38,427,000 | 3,467,000 | 205,000 | 1,267,000 | 32,000 | 99,000 | 104,000 | 26,000 | December 1, 2014 |
| Layton Construction Co Inc | ✓ | 9 | 36,362,438 | 3,546,853 | 226,429 | 1,128,726 | 42,863 | 96,358 | 101,308 | 26,358 | December 14, 2014 |
| Okland Construction Company Inc | ✓ | 9 | 36,651,000 | 3,425,000 | 199,000 | 1,128,000 | 80,000 | 98,000 | 828,000 | 207,000 | November 28, 2014 |

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Thursday, June 27, 2013 at 2:00 PM.


 Marla Workman
 Contract Coordinator