



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: August 20, 2008

Noorda Black Box Theater Addition and Remodel
Utah Valley University, Orem, Utah

DFCM Project No: 08017790
Estimate: \$1,500,000.00
Project Manager: Mike Ambre

CONTRACTOR	BID SEC	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	COMPL DATE
Keller Construction	BB	5	\$2,476,000.00	\$28,100.00	\$52,663.00	April 30, 2009
Wade Payne Construction	BB	5	\$2,629,000.00	\$23,700.00	\$55,500.00	April 30, 2009
Continental Engineering & Construction	BB	5	\$2,629,110.00	\$24,200.00	\$53,657.00	April 30, 2009
Big D Construction	BB	5	\$2,648,000.00	\$16,523.00	\$52,000.00	April 30, 2009
Onyx Construction	BB	5	\$2,712,000.00	\$26,000.00	\$52,500.00	April 30, 2009
Ascent Construction	BB	5	\$2,730,000.00	\$26,250.00	\$59,250.00	April 30, 2009
Arnell-West Construction	BB	5	\$2,819,000.00	\$25,100.00	\$52,300.00	April 30, 2009
Interior Construction	BB	5	\$2,897,365.00	\$24,149.00	\$53,503.00	April 30, 2009

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on August 20, 2008 at 2:00 PM

Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:00 PM on August 21, 2008. Contractors whose sublists are received after 2:00 PM will be disqualified.