



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

BIDS COVERING:

Date: March 25, 2009

BUILDING 5170 RENOVATION – CAMP WILLIAMS
UTAH NATIONAL GUARD
BLUFFDALE, UTAH

DFCM Project No: 08032470
 Estimate: \$1,700,000
 Project Manager: Wayne Smith

CONTRACTOR	BID BOND	ADD REC	BASE BID	ADD ALT #1	ADD ALT #2	TOTAL BID	COMPL DATE
Chad Husband Construction	✓	2	\$ 747,726	\$6,585	\$ 2,363	\$ 756,674	April 1, 2010
Wade Payne Construction	✓	2	\$ 754,200	\$8,150	\$ 3,000	\$ 765,350	April 1, 2010
Cameron Construction Co	*	2	\$ 764,630	\$7,358	\$ 2,479	\$ 774,467	April 1, 2010
Culp Construction Company	✓	2	\$ 825,000	\$8,400	\$ 2,350	\$ 835,750	April 1, 2010
Broderick & Henderson Construction	✓	2	\$ 878,700	\$8,500	\$ 4,000	\$ 891,200	April 1, 2010
Veritas Inc.	✓	2	\$1,253,943	\$8,696	\$13,944	\$1,276,583	April 1, 2010

* Non-DFCM bid bond form submitted. Administrative Rule allows contractor until close of business next business day to submit DFCM Bid Bond Form. Therefore, deadline is 6:00 PM Thursday, March 26, 2009

I hereby certify this to be a true and exact tabulation of proposals received for the above-named project on Wednesday, March 25, 2009 at 3:00 PM

 Marla Workman
 Contract Coordinator

Sublists are to be submitted to DFCM no later than 3:00 PM on Thursday, March 26, 2009. Contractors whose sublists are received after 3:00 PM will be disqualified.