



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: 16 May 2008

To: Interested Parties

From: Wayne Smith, Project Manager

Reference: Utah National Guard, Springville, Vernal & Riverton
Renovation of Three Readiness Centers - Design
DFCM Project No. 08032470

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	1	page
	Total	1	page

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.

1.2 GENERAL ITEMS – Revised Construction Budget

In the Solicitation for Architect/Engineer Services date April 25, 2008, page 3, paragraph 4, the Construction Cost estimate is being revised. **The new Construction Cost estimate for all three (3) projects combined is \$2,500,000.00.**

For questions regarding this addendum, please contact Wayne Smith, DFCM, at (801) 550-6536.

End of Addendum #1