



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM #1

Date: August 12, 2008

To: Philipoom Construction                      Glen Philipoom                      801-261-8212  
Bradley Construction                      Brad Piggott                      801-298-6308

From: Mike Ambre, Project Manager, DFCM

Reference: Cedar Mountain Building Improvements  
Utah Department of Transportation – Cedar City, Utah  
DFCM Project No. 08037900

Subject: **Addendum No. 1**

Pages	<u>Addendum</u>	1	page
	Total	1	page

**Note:** *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

- 1.1 **SCHEDULE CHANGES** – There are no changes to the project schedule.
- 1.2 **GENERAL** – This project has been changed to a standard low bid invitational. There is a new bid form and a bid bond is required to bid on this project. The bid forms and bonds **cannot be faxed**. Please refer to DFCM's website at **dfcm.utah.gov** for all of the required forms and the updated information.

**Utah!**  
Where ideas connect