State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services
KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management
DAVID G. BUXTON
Director

ADDENDUM #2

Date: August 12, 2008

To: Contractors

From: Mike Ambre, Project Manager, DFCM

Reference: Cedar Mountain Building Improvement
Utah Department of Transportation – Cedar City, Utah
DFCM Project No. 08037900

Subject: **Addendum No. 2**

Pages	Addendum	1	page
	Total	1	page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES – There are no changes to the project schedule.**

1.2 **GENERAL** – The following note on sheet SE201 has been modified. See underlined for change:

6. Install a Sarnafil Inc. 9 oz. felt backed 60 mil Sarna membrane roofing system with either a evergreen or copper brown color (as directed by DFCM/UDOT). Include Décor Ribs @ 24" o.c. Attach the membrane with mechanical fasteners to meet a 90 mph exposure C wind.

Utah!
Where ideas connect