



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON
Director

ADDENDUM #1

Date: October 27, 2008

To: Contractors

From: Mike Ambre, Project Manager, DFCM

Reference: Exterior Lighting Improvements
Utah Valley University – Orem, Utah
DFCM Project No. 08063790

Subject: **Addendum No. 1**

Pages	Addendum	1 page
	<u>Revised Schedule</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

1.1 **SCHEDULE CHANGES** – There are changes to the project schedule.

Last Day to Submit Questions	<u>Monday, October 27, 2008 at 4:00 PM</u>
Addendum Deadline	<u>Wednesday, October 29, 2008 at 3:00 PM</u>
Bid and Bid Bond Due	<u>Tuesday, November 4, 2008 by 3:00 PM</u>
Sub-contract List Due	<u>Wednesday, November 5, 2008 by 3:00 PM</u>

Utah!
Where ideas connect



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

**REVISED PROJECT SCHEDULE
AS PER ADDENDUM NO. 1 – DATED October 27, 2008**

PROJECT NAME: EXTERIOR LIGHTING IMPROVEMENTS UTAH VALLEY UNIVERSITY – OREM, UTAH DFCM PROJECT NO. 08063790				
Event	Day	Date	Time	Place
Bidding Documents Available	Wednesday	October 15, 2008	4:00 PM	DFCM 4110 State Office Bldg SLC, UT and the DFCM web site *
Mandatory Pre-bid Site Meeting	Wednesday	October 22, 2008	10:00 AM	UVU Orem Campus: North side parking Lot E or South end of Sparks Automotive**
Last Day to Submit Questions	Monday	October 27, 2008	4:00 PM	<i>Michael Ambre</i> – DFCM mambre@utah.gov Fax 801-538-3267
Addendum Deadline (exception for bid delays)	Wednesday	October 29, 2008	3:00 PM	DFCM web site *
Prime Contractors Turn In Bid and Bid Bond	Tuesday	November 4, 2008	3:00 PM	DFCM 4110 State Office Bldg SLC, UT
Sub-contractor List Due	Wednesday	November 5, 2008	3:00 PM	DFCM 4110 State Office Bldg SLC, UT Fax 801-538-3677
Substantial Completion Date	Friday	March 6, 2009	5:00 PM	

* NOTE: DFCM's web site address is <http://dfcm.utah.gov>

** UVU – Campus map http://www.uvu.edu/visitors/images/UVSCmap_small012508.jpg