



State of Utah

GARY R. HERBERT  
Governor

GREGORY S. BELL  
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD  
Executive Director

Division of Facilities Construction and Management

DAVID G. BUXTON  
Director

## ADDENDUM NO. 1

Date: May 27, 2010

To: Contractors

From: Darrell Hunting - Project Manager

Reference: Recreation Rehabilitation Phase 1 – Starvation State Park  
Division of Parks and Recreation – Duchesne County, Utah  
DFCM Project No. 08085510

Subject: **Addendum No. 1**

Pages Addendum Cover Sheet 1 page total

**Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.**

While we contend that SB220 should only be potentially applicable to a contract issued after the effective date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the issuance of this Addendum.

**1.1 SCHEDULE CHANGES:** There are no Project Schedule changes.

**1.2 GENERAL ITEMS:**

Question: Does the boat ramp replacement stop at the water line or if it is a complete replacement? If it is a complete replacement, please advise if the water level in the reservoir will be dropped so we can pour the concrete or if a coffer dam has to be utilized.

Answer: There is no work anticipated below the water line. The water level in the reservoir will not be dropped and it is not anticipated that a coffer dam will be required.