



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
Division of Facilities Construction and Management

DFCM

BIDS COVERING:

DATE: April 13, 2009

Heat Plant Catwalk & Steam Tunnel Emergency Lighting
Southern Utah University – Cedar City, Utah

DFCM Project No: 08110730
Estimate: \$100,000.00
Project Manager: Jeff Reddoor

| CONTRACTOR | BID SEC | ADD REC | BASE BID | ADD ALT #1 | TOTAL | COMPL DATE |
|-----------------------|---------|---------|--------------|-------------|--------------|---------------|
| Carter Enterprises | BB | 1 | \$80,000.00 | \$7,000.00 | \$87,000.00 | June 30, 2009 |
| Dual A Construction | BB | 1 | \$102,140.00 | \$6,765.00 | \$108,905.00 | June 30, 2009 |
| Velocity Construction | BB | 1 | \$109,590.00 | \$10,000.00 | \$119,590.00 | June 30, 2009 |
| Big D Construction | BB | 1 | \$99,890.00 | \$21,961.00 | \$121,851.00 | June 30, 2009 |

I hereby certify this to be a true and exact tabulation of bids received for the above-named project on April 13, 2009 at 2:00 PM

Joanna Reese
Contract Coordinator

Sublists are to be submitted to DFCM no later than 2:00 PM on April 14, 2009. Contractors whose sublists are received after 2:00 PM will be disqualified.